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Deputy Director 
 

INVITATION FOR BIDS 
 
The Governor of Guam, Lourdes A. Leon Guerrero, and Lt. Governor of Guam, Joshua F. Tenorio, 
through the Director of the Department of Public Works is soliciting sealed bids for the “Building 
3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) 
Restoration, Project No. 770-5-1018-F-BAR”.  
 
Sealed bids in duplicate will be received at the Contracts Administration and Technical Services 
Section, Division of Capital Improvement Projects, Federal Highways Conference Room ,Ground 
Floor, Federal Highways Building”, Department of Public Works, Government of Guam, no later 
than 2:00 p.m. July 22, 2025. At this time and place all bids will be publicly opened and read 
aloud at the Contracts Administration and Technical Services Section, Division of Capital 
Improvement Projects, Ground Floor, Federal Highways Building”, Department of Public Works. 
 
Contract time is One Hundred Eighty (180) calendar days. All bids must be accompanied by a 
bid security deposit in the amount of not less than fifteen percent (15%) of the total bid price, for 
which award can be made. Acceptable forms of bid security may be by bid bond, certified check 
or cashier’s check made payable to the Treasurer of Guam.  
 
A non-refundable amount of $25.00 is required as payment for each set of bid documents, which 
can be obtained from the Contracts Administration Technical Services, Ground Floor, Federal 
Highways Building, Department of Public Works commencing on June 30, 2025. A receipt of 
payment at the cashier at the Permit Center, Building “A”, Department of Public Works should be 
presented when applying for the bid documents. 
 
This Invitation for Bid (IFB) is available to download from DPW’s website at 
www.dpw.guam.gov. If downloaded, the Twenty Five U.S. Dollars ($25.00) non-refundable fee 
is to be paid prior to submission of sealed bid. No bid will be entertained if the fee has not been 
paid. Also, upon obtaining the IFB, prospective bidders must complete the registration to 
DPW in order to receive any addenda or other notices related to this IFB [5GCA 5220 (b)]. 
 
The Department of Public Works hereby notifies all bidders that it will affirmatively ensure that 
in any contract entered into pursuant to this advertisement, minority business enterprises will be 
afforded full opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color and national origin in consideration for an award. 
The right is reserved to reject any or all bids and to waive any imperfection in the bids in the 

The Honorable 
LOURDES A. LEON GUERRERO 
Maga’ Håga • Governor 
 
The Honorable 
JOSHUA F. TENORIO  
Sigundo Maga’ Låhi • Lieutenant Governor 
 

http://www.dpw.guam.gov/
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INSTRUCTION TO BIDDERS 
 

1. PROJECT OVERVIEW and LOCATION 
 

The Department of Public Works (hereinafter referred to as (“DPW”) with the assistance 
of the Department of Military Affairs (hereinafter referred to as “DMA”) is soliciting a 
construction firm for the “Building 3 at Fort Juan Muna (FJM) and Building 400 at 
Barrigada Readiness Complex (BRC) Restoration, Project No. 770-5-1018-F-BAR” 
(hereinafter referred to as (“Project”). 
 
This project will provide roof and interior restoration and modernization for Buildings 3 
located at Guam Army National Guard (GUARNG) Fort Juan Muna (FJM), Harmon, 
Guam and Building 400 located at GUARNG Barrigada Readiness Complex (BRC), 
Barrigada, Guam. 
 

2. RECEIPT AND OPENING OF BIDS 
 

Sealed bids in duplicate for the “Building 3 at Fort Juan Muna (FJM) and Building 400 
at Barrigada Readiness Complex (BRC) Restoration, Project No. 770-5-1018-F-BAR” 
will be received no later than 2:00 p.m. July 22, 2025 at the Division of Capital 
Improvement Projects, Federal Highways Conference Room, Ground Floor, Federal 
Highways Building, Department of Public Works. Bids will be publicly opened and read 
aloud shortly afterwards at the Division of Capital Improvement Projects, Federal 
Highways Conference Room, Ground Floor, Federal Highways Building, Department of 
Public Works. 

 
Bids shall be made on the forms furnished by the Department of Public Works and shall 
be enclosed in a sealed envelope addressed to the Director of Public Works, Government 
of Guam, 542 North Marine Drive, Tamuning, Guam 96911 and endorsed with the name 
of the bidder and the “Building 3 at Fort Juan Muna (FJM) and Building 400 at 
Barrigada Readiness Complex (BRC) Restoration, Project No. 770-5-1018-F-BAR”. 
Attention is called to the fact that bidders not only offer to assume the obligations and 
liabilities imposed upon the Contractor in the form of contract, but expressly make certain 
of the representations and warrants made therein. No effort is made to emphasize any 
particular provision of the contract, but bidders must familiarize themselves with every 
provision and its effect. 

 
3. TIME OF COMPLETION 
 

The Contractor shall commence work on the date specified in the Notice to Proceed. The 
project shall be completed within One Hundred Eighty (180) calendar days, complete 
and ready for use. In the event the Contractor does not complete the work within the time 
specified, liquidated damages will be assessed as stated in Section 5 of the Special 
Provisions. 

 
4. PLANS AND SPECIFICATIONS 
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This invitation for bids consists of the following documents: 

 
a) Bid Invitation Documents 

 
1. Invitation for Bid 
2. Instructions to Bidders 

 
b) Bid Submittal Documents 
 

1. Bid Price Form 
2. Bid Bond Form 
3. Major Shareholders Disclosure Affidavit 
4. Non-Collusion Affidavit 
5. Affidavit Re No Gratuities or Kickbacks 
6. Affidavit Re Ethical Standards 
7. Declaration Re Compliance with U.S. DOL Wage Determination 
8. Affidavit Re Contingent Fees 
9. Restrictions Against Sex Offenders Employed by Service Providers to 

Government of Guam from Working on Government Property 
10. Submit current Contractors License issued by Guam Contractors Licensing 

Board 
 

c) Contract Documents 
 

1. Formal Contract 
2. Special Provisions 
3. General Conditions 
4. General Statement of Work 
5. Prevailing Wage Rates 
6. Plans 
 

5. PREPARATION OF BID 
 

The bidder must submit his bid on the forms furnished by the Department of Public Works.  
All blank spaces in the bid forms must be correctly filled in where indicated and the bidder 
must state the prices in words and numerals for each item of the work required. In case of 
conflict between words and numerals, the words, unless obviously incorrect will govern. 

 
The bidder shall sign his bid in the blank space provided therefore. If this bid is made by a 
partnership or corporation, the name and address of the partnership or corporation shall be 
shown, together with the names and addresses of the partners or officers. If the bid is made 
by a partnership, it must be acknowledged by one of the partners, if made by a corporation 
by one of the authorized officers thereof. 

5. BID SECURITY (Pursuant to 5GCA § 5212) 
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Each bid must be accompanied by a bid security deposit in the amount of not less than 
fifteen percent (15%) of the total bid price if the bid is greater than $100,000.00 for which 
award can be made. Such bid security deposit may be in the form of a bid bond, cashier's 
check or certified check made payable to the Treasurer of Guam. Should the successful 
bidder fail or refuse to execute and deliver the contract and performance and payment 
bonds required within fifteen (15) calendar days after acceptance of his bid by the 
Government, he shall forfeit to the Government of Guam as liquidated damages for such 
failure or refusal the security deposited with his bid 
 

6. NON-COLLUSION AFFIDAVIT 
 

Each person submitting a bid for any portion of the work covered by the bid documents 
shall execute an affidavit, in the form provided with the bid, to the effect that he has not 
colluded with any other person, firm or corporation in regards to any bid submitted.  Such 
affidavit shall be attached to the bid. 
 

7. RIGHT TO ACCEPT AND REJECT BIDS 
 

The Government of Guam reserves the unqualified right, in its sole and absolute discretion, 
to reject any and all bids, or to accept that bid or combination of bids, if any, which in its 
sole and absolute judgment will under all circumstances best serve the Government's 
interests.  In the event that the successful bidder fails to execute the contract upon his part, 
the Government reserves the option to accept the bid of any other bidder within ten (10) 
working days from such default, in which case such acceptance shall have the same effect 
as to such bidder as though he was the originally successful bidder. 

 
8. METHOD OF AWARD 
 

a. Bidding procedure involving only a BASE BID: 
 

If the base bid is within the amount of funds available to finance the construction 
contract, contract award will be made to that responsive and responsible bidder 
submitting the low base bid. 

 
b. Bidding procedure involving a BASE BID and ADDITIVE BIDS: 

 
If the base bid is within the amount of funds available to finance the construction 
contract and the Owner wishes to accept additive bid, contract award will be made 
to that responsive and responsible bidder submitting the low combined bid, 
consisting of the base bid plus additive bids (applied in the numerical order as read 
on the bid form). Under this procedure, if the Owner wishes to award on only the 
base bid, then the contract award will be made to that responsive and responsible 
bidder submitting the low base bid. 

c) Bidding procedure involving BID ITEMS:  
 

Under this procedure, contract award will be made to that responsive and 
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responsible bidder submitting the lowest bid on a bid item or bid items. 
 

9. COMPETENCY OF BIDDERS 
 

The Government may require bidders to present satisfactory evidence that he has sufficient 
experience and he is fully prepared with necessary capital, material, machinery and skilled 
workmen and supervision staff to carry out the contract satisfactorily. 

 
Accordingly, the Contractor must submit for review the following statements upon request: 
 
a) Experience on similar work. 
b) Past performance of firm in accomplishing government projects in agreed time. 
c) Availability of plant, machinery and other equipment necessary for work. 
d) Quality of work presently performed for Government of Guam or other agencies. 
e) Contractor's diligence in carrying out responsibility. 
f) Record of good owner-contractor relationship. 
g) Previous record of bids qualification. 
h) Quality of supervisory personnel and areas of their performance. 
i) Record of past performance of government contracts including record of default 

and nonpayment of obligations. 
j) Possession of Government of Guam appropriate contractor's license. 
k) Financial resources. 

 
Financial resources report shall be dated not more than six (6) months prior to bid opening, 
must be prepared by a certified accountant and shall contain at least the following 
information: 

 
1) Total Assets 
2) Total Liabilities 
3) Total Current Assets 
4) Total Current Liabilities 
5) Bonding Capability 

 
10. MODIFICATIONS PRIOR TO DATE SET FOR OPENING BIDS 
 

The right is reserved, as the interest of the Government may require, to revise the 
specifications or drawings or both prior to the date set for opening bids. Such revisions, if 
any, will be announced by an addendum or addenda to this invitation for bid.  If the addenda 
are of a nature which requires material changes in quantities or prices to be bid or both, the 
date set for opening bids may be postponed by such number of days as in the opinion of 
the issuing officer will enable bidders to revise their bids. In such cases, the addendum will 
include an announcement of the new date for opening bids. 

11. NO LATE BIDS  
 

Bids must be received at the Division of Capital Improvement Projects, Federal Highways 
Conference Room, Ground Floor, Federal Highways Building, Department of Public 
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Works by the Bid Due Date set forth in this IFB. Email or facsimile Bids will not be 
accepted. Regardless of cause, late Bids will not be accepted and will automatically be 
disqualified from further consideration. It shall be the Offeror’s sole risk to assure delivery 
at the receptionist's desk at the designated office by the designated time. Late bids will not 
be opened and may be returned to the Bidder at the expense of the Bidder or destroyed if 
requested. 
 

12. DPW NOT RESPONSIBLE FOR PREPARATION COSTS. 
 

The costs for developing and delivering bids in response to this IFB and any subsequent 
presentations of the bid as requested by DPW shall be at the sole cost and expense of the 
Bidder. DPW is not liable for any expense incurred by the Bidder in the preparation, 
delivery, and/or presentation of its bid or any other costs incurred by the Bidder. 

 
13. PRE-BID CONFERENCES. 
 

Pre-Bid conferences & site visit(s) will be permitted prior to the date established herein for 
submission of bids. The conferences & site visit(s) will be conducted only to explain the 
procurement requirements for this IFB. The Authority will notify all Bidders of any 
substantive clarification provided in response to any inquiry. The Authority will extend the 
due date if such information significantly amends the solicitation or makes compliance 
with the original proposed due date impractical. This Pre-bid Conference and Site Visit is 
“Mandatory”. This means the interested Bidders must have a representative in attendance 
on the date and time of the Pre-Bid Conference in order to satisfy one (1) of the IFB’s 
requirements in determining ‘responsibility’ towards being a Qualified Bidder. A Bidder 
will be disqualified if they did not attend the Mandatory Pre-Bid Conference. It is not 
necessary to purchase the IFB packet before attending the Mandatory Pre-Bid Conference. 
Purchase of the IFB packet is necessary only when submitting a Bid.  

 
14. REPRESENTATION REGARDING GRATUITIES AND KICKBACKS 
 

The Contractor represents that it has not violated, is not violating, and promises that it will 
not violate the prohibition against gratuities and kickbacks set forth in 2 GAR Division 4 
Section 11107 of the Guam Procurement Regulations. 

 
15. REPRESENTATION REGARDING ETHICAL STANDARDS FOR 

GOVERNMENT EMPLOYEES AND FORMER GOVERNMENT EMPLOYEES 
 

The Contractor represents that it has not knowingly influenced and promises that it will not 
knowingly influence a government employee to breach any of the ethical standards set 
forth in 5 GCA Chapter 5 Article 11 of the Guam Procurement Act and in Chapter 11 of 
the Guam Procurement Regulations. 

 
16. ACCESS TO RECORDS AND OTHER REVIEW: 

 
The Contractor, including its subcontractors, if any, shall maintain books, documents, 
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papers, accounting records and other evidence pertaining to cost incurred and to make such 
materials available at their respective offices at all reasonable times during the contract 
period and for three (3) years from the date of the final payment under the contract, for 
inspection by the Government. Each subcontract by the Contractor made pursuant to this 
Agreement shall include a provision containing the conditions of this Section. 

 
17. DISCLOSURE OF MAJOR SHAREHOLDERS: 
 

a) As a condition of bidding, any partnership, sole proprietorship or corporation doing 
business with the Government of Guam shall submit an affidavit executed under oath that 
lists the name and address of any person who has held more than ten percent (10%) of the 
outstanding interest or shares in said partnership, sole proprietorship or corporation at any 
time during the twelve (12)-month period immediately preceding submission of a bid. The 
affidavit shall contain the number of shares or the percentage of all assets of such 
partnership, sole proprietorship or corporation which have been held by each such person 
during the twelve (12)-month period.  In addition, the affidavit shall contain the name and 
address of any person who has received or is entitled to receive a commission, gratuity or 
other compensation for procuring or assisting in obtaining business related to the bid for 
the bidder and shall also contain the amounts of any such commission, gratuity or other 
compensation.  The affidavit shall be open and available to the public for inspection and 
copying.  Failure to submit the affidavit concerning commissions paid shall be deemed 
non-responsive and cause for rejection of the bid upon opening 

 
18. PROHIBITION AGAINST EMPLOYMENT OF SEX OFFENDERS 

Pursuant to 5 G.C.A. § 5253,  
 

(a)  No person convicted of a sex offense under the provisions of Chapter 25 of Title 9 Guam 
Code Annotated, or an offense as defined in Article 2 of Chapter 28, Title 9 GCA in Guam, 
or an offense in any jurisdiction which includes, at a minimum, all of the elements of said 
offenses, or who is listed on the Sex Offender Registry, and who is employed by a business 
contracted to perform services for an agency or instrumentality of the government of 
Guam, shall work for his employer on the property of the government of Guam other than 
a public highway.   

 
(b)  All contracts for services to agencies listed herein shall include the following provisions: 

(1) warranties that no person providing services on behalf of the contractor has been 
convicted of a sex offense under the provisions of Chapter 25 of Title 9 GCA or an offense 
as defined in Article 2 of Chapter 28, Title 9 GCA, or an offense in another jurisdiction 
with, at a minimum, the same elements as such offenses, or who is listed on the Sex 
Offender Registry; and (2) that if any person providing services on behalf of the contractor 
is convicted of a sex offense under the provisions of Chapter 25 of Title 9 GCA or an 
offense as defined in Article 2 of Chapter 28, Title 9 GCA or an offense in another 
jurisdiction with, at a minimum, the same elements as such offenses, or who is listed on 
the Sex Offender Registry, that such person will be immediately removed from working 
at said agency and that the administrator of said agency be informed of such within 
twenty-four (24) hours of such conviction. 
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19. DPW RIGHTS RESERVED: 

 
While DPW and the government of Guam have every intention to issue an award as a result 
of this IFB, issuance of the IFB in no way constitutes a commitment by DPW or the 
government of Guam to award and execute a contract. Upon a determination such actions 
would be in its best interest, DPW, in its sole discretion, reserves the right to: 
 

A. Cancel or terminate this IFB as provided in the Guam Procurement Regulations; 
 

B. Reject any or all bid received in response to this IFB in the best interests of DPW 
or the government of Guam as provided in the Guam Procurement Regulations; 
 

C. Waive any undesirable, inconsequential, or inconsistent provisions of this IFB 
which would not have significant impact on any Bid; 
 

D. Waive any minor informalities in bids received, or have them corrected by the 
Bidder in accordance with applicable regulations; 
 

E. Not award if it is in the best interest of DPW or the government of Guam not to 
proceed with contract execution; or 
 

F. If awarded, terminate any contract if DPW determines adequate funds are not 
available. 

 
20. CANCELLATION OF IFB SOLICITATION 

 
Prior to the date deadline set for Bids submission, this solicitation maybe cancelled in 
whole or in part when the Director of Public Works or his designee determines in writing 
that there are cogent and compelling reasons to believe that the cancellation of the 
solicitation is in the Department of Public Works best interest, in accordance with the 
Procurement Rules and Regulations; as provided for in the regulations 5 GCA §5225; 2 
GAR, Div. 4 §3115(c). 
 

21. REJECTION OF BIDS 
 
The Department of Public Works shall have the prerogative to reject any Bid in whole or 
in part if a determination is made that such rejection is in DPW’s interest or in the best 
interest of the Territory of Guam as provided for in the regulations 2 GAR, Div. 4 
§3115(e)(2). 
 

22. ALTERNATE OR MULTIPLE PROPOSALS OR BID NOT ACCEPTED: 
 

Alternate or multiple proposals or bid will not be accepted. Any Offeror or Bidder 
submitting alternate, multiple, or otherwise altered proposals or bid will be deemed 
nonresponsive and disqualified from this solicitation. 2GAR, Div. 4 §3102(d). 
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23. AMENDMENTS 

 
DPW reserves all rights to revise or amend this IFB prior to the date set for opening bids. 
Such revisions and amendments, if any, will be announced by an amendment or addenda to 
this IFB and shall be identified as such. Any amendment shall refer to the portions of the IFB 
it amends. Amendments and addenda shall be sent to all prospective Bidders who have signed 
in the Bidder Register Form. 
 

24. ACKNOWLEDGMENT OF AMENDMENTS.  
 
The Invitation for Bids shall require the acknowledgment of the receipt of all amendments 
issued. 2 GAR, DIV. 4 § 3109(c)(6). 

 
 

END OF INSTRUCTIONS TO BIDDERS 
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BID PRICE FORM 
 

Date: ___________________ 
 
To: Director of Public Works 

Government of Guam 
542 North Marine Drive 
Tamuning, GU 96913 

 
Gentlemen: 
 
The undersigned (hereafter called the Bidder), a 
______________________________________________________________________________ 
 (Corporation, Partnership or Individual) 
 
organized and/or licensed to do business under the laws of Guam, hereby proposes and agrees to 
furnish all the necessary labor, materials, equipment, tools and services necessary for the 
“Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex 
(BRC) Restoration, Project No. 770-5-1018-F-BAR” all in accordance with the drawings, 
specifications and other contract documents prepared by the Department of Public Works for the 
sum of; 
              
($ ___________) plus any and all sums to be added and/or deducted resulting from all extra and/or 
omitted work in accordance with the unit and/or lump sum prices stated in the itemized bid form 
attached hereto. 
 
The undersigned has examined the location of the proposed work, the drawings, specifications and 
other contract documents and is familiar with the local conditions at the place where the work is 
to be performed. 
 
The bid security attached, without endorsement, in the sum of not less than fifteen percent (15%) 
of the total amount of the bid, is furnished to the Government as a guarantee that the contract will 
be executed and a performance and payment bond furnished within fifteen (15) calendar days after 
the acceptance of the bid of the undersigned.  In the event that the undersigned bidder shall fail to 
execute the contract and furnish a satisfactory performance and payment bond under the conditions 
and within the time specified in this bid, the bid security shall be forfeited as liquidated damages 
for the delay and additional work and costs caused thereby in obtaining another bidder, said being 
beforehand determined as being reasonable and containing no penalties. 
 
If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned 
within sixty (60) days after the opening thereof, the undersigned agrees to execute the form of 
agreement included as one of the contract documents, and to furnish a performance and payment 
bond in an amount equal to one hundred percent (100%) of the contract amount within fifteen (15) 
calendar days after receipt of such notice. 
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General Note: 
 

1. Please refer to General Statement of Work of this IFB (Pages 90-100) and refer to 
Attachment “A” and “B” for dimensions and more details.  

2. All other items not detailed on the Bid Form but specified on the General Statement 
of Work shall be assumed included to make the system work complete and ready for 
use. 
 

BASE BID  
 

Work Description Qty. Unit 
Cost Total Cost 

Contractor will provide all labor, materials, equipment, tools, 
transportation, supplies, and other necessary related services 
to complete the work according to this IFB. 
 

   

I. FJM Building 3    
 

1. Prepare surface by removing all 
damaged/delaminated roof coating, rust and debris 
on the approximately 4,138 SF metal roof. Clean, 
prepare, and scrape roofing system surface per roof 
coating manufacturer installation instructions. 
 

2. Remove any vegetation/debris blockage to the 
gutters to prevent rainwater accumulation. 
 

3. Repair damaged gutters following manufacturer's 
installation instructions. 
 

4. Apply silicone-based roofing sealant to affected 
areas where small leaks and corrosion occurred. 
 

5. Repair damaged seams and joints, Apply silicone-
based seal as per manufacturer's installation 
instruction. 
 

6. Replace rusted, loose or off-centered screws and 
fasteners with galvanized screws. Apply silicone-
based sealant around the screws and washers to 
prevent further leakage. 
 

7. Where corrosion and holes are too extensive to 
repair with sealant, replace metal roofing system 
such as panels with metal framing, purlins, rafters, 

1 LS  $ 
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flashings, and other components as 'one for one' in 
the building. Existing metal roofing system with no 
damage to remain. 
Building 3's roofing system: 

• 24 gage ribbed metal galvanized roofing 
• 24 GA ridge roll over metal roofing 
• 16 GA Z purlins 
• Self tapping screw/washer at 12" C.C. 
• Metal flashings and sidings 

 
8. Ensure new purlin is flushed to existing roof panels 

and edges of new panels overlap with adjacent 
panels as per manufacturer's installation 
instructions. 
 

9. New panels to be secured with corrosion-resistant 
screws or fasteners, ensuring they are tight but not 
over-tightened to prevent future roof leaks. 
 

10. Apply silicone-based roofing sealant along the 
seams for watertight seal. 
 

11. If existing flashing is unsalvageable, new flashing to 
be properly sealed and securely fastened per 
manufacturer installation instructions to prevent 
future leaks. Seal edges with silicone-based roofing 
sealant to ensure watertight. 
 

12. Repair any gaps in the seams and ridge caps per 
manufacturer installation instructions. 
 

13. Remove package AC units on top of the roof and 
properly seal the ducts entering the building. 
 

14. Apply rust-inhibiting primer to the roofing system 
per manufacturer installation instructions to prevent 
future rust formation. 
 

15. Apply 30 mils heavy duty acrylic elastomeric roof 
coating to dry and clean surface, following 
manufacturer's installation instructions to the whole 
standing seam metal roofing structure. Minimum of 
two coats to ensure uniform, smooth color and 
appearance. 
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• Add additional coating over the seams 
• Add additional coating over bolts, screws 

and fasteners 
 

16. Replace ceilings tiles with 'one for one' for roof leak 
damages and condensation only. 
 

17. Properly remove existing weatherstrips and install 
on exterior doors to prevent future water intrusion 
and mold build up. 

• Exact length and amount needed to replace 
'one for one' will be contractor's 
responsibility during assessment 
walkthrough. 

 
18. Contractor to report the locations where repair and 

replacement were made for building safety and 
structural audit purposes 
 

II. BRC Building 400    
1. Standing seam metal roofing over concrete 

topping and metal decking system 
• Prepare surface by removing all 

damaged/delaminated roof coating and 
debris. Clean, prepare, and scrape roofing 
system surface per roof coating 
manufacturer's installation guidelines. 

• Remove any clogs such as vegetation/debris 
blockage to the gutters and downspout 
outlets to prevent rainwater accumulation. 

• Repair all damaged/cracked/corroded 
gutters and downspouts following 
manufacturer's installation instructions. 
Total downspouts: 24 

• Where existing sealant no longer protects 
from water leakage, remove old sealant and 
apply silicone-based sealant to the 
downspouts. Contractor to report where new 
sealant has been applied and report to be 
turned in to Construction and Facilities 
Management Office (CFMO). 

• Properly reapply elastomeric coating on the 
stainless steel gutter per manufacturer 
installation instructions after clog removal. 

LS $ $ 
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• Apply rust-inhibiting primer to the roofing 
system per manufacturer installation 
instructions to prevent future rust formation. 

• Apply silicone-based roofing sealant to 
affected areas where small leaks and 
corrosion occurred to the metal roofing 
system. 

• Repair damaged seams and joints. Apply 
silicone-based seal as per manufacturer's 
installation instruction. 

• Replace rusted, loose or off-centered screws 
and fasteners with galvanized screws or 
fasteners, ensuring they are tight but not 
over-tightened to prevent future roof leaks. 
Apply silicone-based sealant around the 
screws and washers to prevent further 
leakage. 

• Where corrosion and holes are too extensive 
to repair with sealant, replace metal roofing 
system such as metal panels, flashings, and 
other components as "one for one" in the 
building. Existing metal roofing system with 
no damage to remain. Refer to Attachment 
A for the approximate roof leak locations in 
red. 

• Ensure edges of newly installed panels 
overlap with adjacent panels as per 
manufacturer's installation instructions. 

• New panels to be secured with corrosion-
resistant screws or fasteners, ensuring they 
are tight but not over tightened to prevent 
future roof leaks. 

• Repair any gaps in the seams and ridge 
caps. 

• Apply silicone-based roofing sealant along 
the seams for watertight seal. 

• If existing metal ridge flashing is 
unsalvageable, new flashing to be properly 
sealed and securely fastened per 
manufacturer installation instructions to 
prevent future leaks. Seal edges with 
silicone-based roofing sealant to ensure 
watertight. 

• Repair roof insulation to prevent 
condensation where needed. 
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• Spot repair minor leaks and cracks with 
pressure injected polyurethane for any 
affected concrete structure. 

• Leakproof seal where rainwater can 
penetrate in the flange, roof vent, flashing, 
and other components. 
 

2. Apply 30 mils heavy duty acrylic elastomeric roof 
coating to dry and clean surface, following 
manufacturer's installation guidelines to the whole 
standing seam metal roofing structure. Minimum 
of two coats to ensure uniform, smooth color and 
appearance. 

a. Additional coating over the seams. 
b. Additional coating over bolts, screws and 

fasteners. 
c. Contractor to use same roof color or close 

to the existing as possible: Mission Red. 
d. Contractor to provide DMA/CFMO color 

sample before 
e. application. 

 
3. Ceilings and walls mitigation for hallways and 

rooms. 
a. Replace discolored and missing ceilings tiles 

'one for one' affected by roof leak damages 
and condensation. 

b. Properly prep and repaint locker room walls 
affected from the roof leak with latex paint. 
Color to match existing. Sample to be given 
if needed. 

c. Remove and replace gypsum board ceiling 
located at Kitchen area Room 123, 
approximately 450 SF. 

• Install moisture resistant. green backer 
gypsum board and affected framing, to match 
the existing. 

• Prepare surface by applying joint compound 
and sanding. 

• Clean all debris for smooth, even finish and 
paint bond. 

• Apply paint primer and two coats or more to 
match the existing color. Sample to be given 
if needed. 

• Replace damper rod for vent, located in 
ceiling to properly adjust temperature 
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settings. 
 

4. Solar panel removal and reinstallation 
a. Remove solar panels for proper roof leak 

repair and recoating. 
• Must have experience and credentials to 

ensure proper handling. 
b. Replace corroded connectors for the solar 

panels. Contractor to report number of 
connectors replaced if any, and report to be 
turned in to CFMO. 

c. Number of corroded connectors to replace 
will be the Contractor's responsibility at no 
additional cost to owner. 

d. Contractor will be responsible for any 
damage to existing solar panel parts if not 
handled correctly, at no additional cost to 
owner. 

e. Contractor to inform CFMO prior to 
disconnection of solar panels and once 
reinstallation is complete. 

 
5. Contractor to report the locations where repair and 

replacement were made for building safety and 
structural audit purposes. 

Total Cost   $ 
 
Total cost as per plan and the general scope of work, complete and ready for use: 
 
              
 
($   ) 
 
Method of award will be under Section 8, Paragraph (a) Bidding procedure involving Base 
BID of Instruction to Bidders. 
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The undersigned hereby acknowledges receipt of the following addenda: 
 
   ADDENDUM NO.    DATED 
 
 1           
 

2           
 
3.           
 
4.           

 
If awarded the contract, the undersigned shall be the authorized representative to bind into an 
agreement with the government and agrees to complete the work within the contract time stipulated 
in this project. 
 
The undersigned understands that the Government reserves the right to reject any or all bid or to 
waive any informality or technicality in any bids in the interest of the Government. 
 
RESPECTFULLY SUBMITTED BY: 
 
 
_____________________________________________________________________________ 
(CONTRACTOR) 
 
_____________________________________________________________________________ 
(BY) (Name and Signature) 
 
_____________________________________________________________________________ 
(TITLE) 
 
_____________________________________________________________________________ 
(BUSINESS ADDRESS) 
 

END OF BID FORM 
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BID BOND FORM 
 
BOND NO. __________________________ 
 
KNOW ALL MEN BY THESE PRESENTS, that         
              
 (Name of Contractor) 
As Principal, hereinafter called the Principal and         

(Name of Surety) 
a duly admitted insurer under the laws of the Territory of Guam, as Surety, hereinafter called the 
Surety, are held and firmly bound unto the Territory of Guam for the sum of 
________________________________________ Dollars ($_____________), for payment of 
which sum will and truly to be made, the said Principal and the said Surety bind ourselves, our 
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 

WHEREAS, the Principal has submitted a bid for “Building 3 at Fort Juan Muna (FJM) and 

Building 400 at Barrigada Readiness Complex (BRC) Restoration, Project No. 770-5-1018-

F-BAR”. 

 

NOW THEREFORE, if the Territory of Guam shall accept the bid of the Principal and the 

Principal shall not withdraw said bid within sixty (60) calendar days after the opening of bids, and 

shall within fifteen (15) calendar days after the prescribed forms are presented to him for signature, 

enter into a Contract with the Territory of Guam in accordance with the terms of such bid and give 

such bond or bonds as may be specified in the bidding or Contract Documents with good and 

sufficient surety for the faithful performance of such Contract and for the prompt payment of labor 

and material furnished in the prosecution thereof, or in the event of the failure of the Principal to 

enter into such Contract and give such bond or bonds, if the Principal shall pay to the Territory of 

Guam the difference not to exceed the penalty hereof between the amounts specified in said bid 

and such larger amount for which the Territory of Guam may in good faith contract with another 

party to perform work covered by said bid or an appropriate liquidated amount as specified in the 

Invitation for Bids then this obligation shall be null and void, otherwise to remain in full force and 

effect. 
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Signed and sealed this ____________ day of ____________________________, 2025 
 

 
___________________________________ 
(PRINCIPAL)                   (SEAL) 

 
 

_______________________________ 
(WITNESS) 

 
 

 
 

_______________________________ 
(TITLE) 

  

 
_______________________________ 
(MAJOR OFFICER OF SURETY) 

 
 ____________________________ 

(MAJOR OFFICER OF SURETY) 

 
_______________________________ 
(TITLE) 

 
  ____________________________ 

(TITLE) 

  ____________________________ 
(RESIDENT GENERAL AGENT) 
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MANDATORY/LEGAL 
REQUIREMENTS 

 
(TO BE SUBMITTED TOGETHER WITH THE BID FORM) 
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AFFIDAVIT OF DISCLOSING OWNERSHIPAND COMMISSIONS 

 
CITY OF __________________  ) 

) ss. 
ISLAND OF GUAM             ) 
 
A.  I, the undersigned, being first duly sworn, depose and say that I am an authorized representative of the 
Offeror and that [please check only one]: 
 
[    ] The Offeror is an individual or sole proprietor and owns the entire (100%) interest in the offering 
business. 
 
[    ] The Offeror is a corporation, partnership, joint venture, or association known as 
__________________________________________ [please state name of Offeror company], and the persons, 
companies, partners, or joint ventures who have held more than 10% of the shares or interest in the offering 
business during the 365 days immediately preceding the submission date of the proposal are as follows [if none, 
please so state]: 
 
Name     Address    % of Interest 
              
 
              
 
             
   
B. Further, I say that the persons who have received or are entitled to receive a commission, gratuity or 
other compensation for procuring or assisting in obtaining business related to the bid or proposal for which this 
affidavit is submitted are as follows [if none, please so state]: 
 
 Name    Address   Compensation 
________________________    ________________________   _________________________ 
 
C.  If the ownership of the offering business should change between the time this affidavit is made and the 
time an award is made or a Contract is entered into, then I promise personally to update the disclosure required 
by 5 GCA §5233 by delivering another affidavit to the Government. 
 
       ______________________________ 
       Signature of one of the following: 
       Offeror, if the Offeror is an individual; 
       Partner, if the Offeror is a partnership; 
       Officer, if the Offeror is a corporation. 
Subscribed and sworn to before me 
 
This ____ day of _____________, 2025. 
 
_________________________________ 
NOTARY PUBLIC 
 
My commission expires: _____________ 
AG Procurement Form 002 (Rev. Nov. 17, 2005 
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AFFIDAVIT OF NON-COLLUSION 
 

CITY OF _____________________ ) 
             ) ss. 
ISLAND OF GUAM           ) 
 
 
 
 I, ______________________________[state name of affiant signing below], being first duly sworn 
deposes and says that: 
 
 1. The name of the offering company or individual is [state name of company] 
__________________________________. 
 
 2.  The proposal for the solicitation identified above is genuine and not collusive or a sham. The 
Offeror has not colluded, conspired, connived or agreed, directly or indirectly, with any other Offeror or person, 
to put in a sham proposal or to refrain from making an offer. The Offeror has not in any manner, directly or 
indirectly, sought by an agreement or collusion, or communication or conference, with any person to fix the 
proposal price of Offeror or of any other Offeror, or to fix any overhead, profit or cost element of said proposal 
price, or of that of any other Offeror, or to secure any advantage against the Government of Guam or any other 
Offeror, or to secure any advantage against the Government of Guam or any person interested in the proposed 
Contract. All statements in this affidavit and in the proposal are true to the best of the knowledge of the 
undersigned. This statement is made in pursuant to 2 GAR Division 4 § 3126(b). 
 
 3.  I make this statement on behalf of myself as a representative of the Offeror, and on behalf of 
the Offeror’s officers, representatives, agents, subcontractors, and employees. 
 
       ______________________________ 
       Signature of one of the following: 
       Offeror, if the Offeror is an individual; 
       Partner, if the Offeror is a partnership; 
       Officer, if the Offeror is a corporation. 
 
Subscribed and sworn to before me 
 
This ____ day of _____________, 2025. 
 
_____________________________________ 
NOTARY PUBLIC 
 
My commission expires: ____________________________ 
 
AG Procurement Form 003 (March 9, 2011) 

 
 
 

  



Page 28 of 141 
Project Name:     Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration  
Project Number: 770-5-1018-F-BAR 

 

 
AFFIDAVIT Re NO GRATUITIES or KICKBACKS 

 
CITY OF __________________  ) 
        ) ss. 
ISLAND OF GUAM     ) 
 
 
 I, _________________________________________ [state name of affiant signing below], being first 
duly sworn, deposes and says that: 
 
 1. The name of the offering firm or individual is [state name of Offeror Company] 
______________________________________. Affiant is _____________________________ [state one of the 
following: the Offeror, a partner of the Offeror, and officer of the Offeror] making the foregoing identified bid 
or proposal. 
 
 2.  To the best of affiant’s knowledge, neither affiant, nor any of the Offeror’s officers, 
representatives, agents, subcontractors, or employees have violated, are violating the prohibition against 
gratuities and kickbacks set forth in 2 GAR Division 4 § 11107(e). Further, affiant promises, on behalf of Offeror, 
not to violate the prohibition against gratuities and kickbacks as set forth in 2 GAR Division 4§ 11107(e). 
 
 3.  To the best of affiant’s knowledge, neither affiant, nor any of the Offeror’s offices, 
representatives, agents, subcontractors, or employees have offered, given or agreed to give, any Government of 
Guam employee or former government employee, any payment, gift, kickback, gratuity or offer of employment 
in connection with the Offeror’s proposal. 
 
 4.  I make these statements on behalf of myself as a representative of the Offeror, and on behalf 
of the Offeror’s officers, representatives, agents, subcontractors, and employees.  
 
 
 
              

Signature of one of the following: 
        Offeror, if the Offeror is an individual; 
        Partner, if the Offeror is a partnership; 
        Officer, if the Offeror is a corporation. 
 
Subscribed and sworn to before me 
 
This ____ day of _____________, 2025. 
 
______________________________________ 
NOTARY PUBLIC 
 
My commission expires: __________, _______. 
 
AG Procurement Form 004 (March 9, 2011) 
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AFFIDAVIT RE CONTINGENT FEES 

 
CITY OF_______________________) 
               ) ss. 
ISLAND OF GUAM             ) 
 
 
I, _______________________________ [state name of affiant signing below], being first duly sworn, deposes 
and says that: 
 

1. The name of the offering company or individual is [state name of company] 
______________________________________. 

 
2. As a part of the offering company’s bid or proposal, to the best of my knowledge, the offering 

company has not retained any person or agency on a percentage, commission, or other contingent 
arrangement to secure this Contract. This statement is made in pursuant to 2 GAR Division 4 
11108(f). 

 
3. As a part of the offering company’s bid or proposal, to the best of my knowledge, the offering 

company has not retained a person to solicit or secure a Contract with the Government of Guam 
upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, 
except for retention of bona fide employees or bona fide established commercial selling agencies 
for the purpose of securing business. This statement is made pursuant to 2 GAR Division 4 
11108(h). 

 
4. I make these statements on behalf of myself as a representative of the Offeror, and on behalf of 

the Offeror’s officers, representatives, agents, subcontractors, and employees. 
 
 
 

_____________________________________ 
        Signature of one of the following: 
        Offeror, if the Offeror is an individual; 
        Partner, if the Offeror is a partnership; 
        Officer, if the Offeror is a corporation. 
 
 
Subscribed and sworn to before me 
 
This ____ day of _____________, 2025. 
 
______________________________________ 
NOTARY PUBLIC 
 
My commission expires: __________________________. 
 
AG Procurement Form 007 (Nov. 9, 2010) 
\ 
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AFFIDAVIT re ETHICAL STANDARDS 
 

CITY OF _________________ _____) 
               ) ss. 
ISLAND OF GUAM             ) 
 
 
 
I, ___________________________________ [state name of affiant signing below], being first duly sworn, 
deposes and says that: 
 
 The affiant is ______________________________ [state one of the following: the Offeror, a partner 
of the Offeror, an officer of the Offeror] making the foregoing identified bid or proposal. To the best of affiant’s 
knowledge, neither affiant nor any officers, representatives, agents, subcontractors or employees of Offeror have 
knowingly influenced any Government of Guam employee to breach any of the ethical standards set forth in 5 
GCA Chapter 5, Article 11. Further, affiant promises that neither he or she, nor any officer, representative, agent, 
subcontractor, or employee of Offeror will knowingly influence any Government of Guam employee to breach 
any ethical standards set forth in 5 GCA Chapter 5, Article 11. These statements are made pursuant to 2 GAR 
Division 4 § 11103(b). 
 
 
 
              
       Signature of one of the following: 
       Offeror, if the Offeror is an individual; 
       Partner, if the Offeror is a partnership; 
       Officer, if the Offeror is a corporation. 
 
 
Subscribed and sworn to before me  
 
This ____ day of _____________, 2025. 
 
______________________________________ 
NOTARY PUBLIC 
 
My commission expires: _____________________________. 
 
 
AG Procurement Form 005 (Nov. 9, 2010)  
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SPECIAL PROVISIONS 
 

Restrictions Against Sex Offenders Employed by Service Providers to Government of 
Guam from Working on Government Property 

 
If a contract for services is awarded to the bidder or offeror, then the service provider must warranty that 
no person in its employment who has been convicted of a sex offense under the provisions of chapter 25 of 
Title 9 of Guam code Annotated or of an offense defined in Article 2 of Chapter 28 of Title 9 of the Guam 
Code annotated, or who has been convicted in any other jurisdiction of an offense with the same element 
as heretofore defined, or who is listed on the Sex Offender Registry, shall provide services on behalf of the 
service provider while on government of Guam property, with the exception of public highways. If any 
employee of a service provider is providing services on government property and is convicted subsequent 
to an award of a contract, then the service provider warrants that it will notify the Government of the 
conviction within twenty four (24) hours of the conviction, and will immediately remove such convicted 
person from providing services on government property. If the service provider is found to be in violation 
of any of the provisions of this paragraph, then the government will give notice to the service provider to 
take corrective action. The service provider shall take corrective action within twenty four (24) hours of 
notice from the Government, and the service provider shall notify the Government when action has been 
taken. If the service provider fail to take corrective steps within twenty four (24) hours of notice from the 
Government, then the Government in its sole discretion may suspend temporarily and contract for services 
until corrective action has been taken. 
 
 
             
       Signature of Bidder  Date 
       Proposer, if an individual; 
       Partner, if a partnership; 
       Officer, if a corporation. 
 
 
Subscribe and sworn before me this _______day of ______, 202__ 
 
      
NOTARY PUBLIC 
My commission expires,       
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FORM E 
 

DECLARATION RE COMPLIANCE WITH U.S. DOL WAGE DETERMINATION 
 

Procurement No.  
 
Name of Offeror Company: _______________________________________________________________ 
 
I, ____________________________________________ hereby certifies under penalty of perjury: 
 
a. That I am _____________________________________ (the offeror, a partner of the offeror, an officer of 

the offeror) making the bid or proposal in the foregoing identified procurement; 
 

b. That I have read and understand the provision of 5 GCA § 5801 and § 5802 which read: 
 

§ 5801. Wage Determination Established. 
 

 In such cases where the Government of Guam enters into contractual arrangement with a sole 
proprietorship, a partnership or a corporation (“Contractor”) for the provision of a services to the 
Government of Guam, and in such cases where the Contractor employs a person(s) whose purpose, in 
whole or in part, is the direct delivery of service contracted by the Government of Guam, then the 
Contractor shall pay such employee(s) in accordance with the Wage Determination for Guam and the 
Northern Mariana Islands issued and promulgated by the U.S. Department of Labor for such labor as is 
employed in the direct delivery of Contracts deliverables to the Government of Guam. 
 
 The Wage Determination most recently issued by the U.S. Department of Labor at the time a Contract 
is awarded to a Contractor by the Government of Guam shall be used to determine wages, which shall be 
paid to employees pursuant to this Article. Should any Contract contain a renewal clause, then at the time 
of renewal adjustments, there shall be made stipulations contained in that Contract for applying the Wage 
Determination, as required by this Article, so that the Wage Determination promulgated by the U.S. 
Department of Labor on a date most recent to the renewal date shall apply. 

 
§5802. Benefits. 

 
 In addition to the Wage Determination detailed in this Article, any Contract to which this Article applies 
shall also contain provisions mandating health and similar benefits for employees covered by this Article, 
such benefits having minimum value as detailed in the Wage Determination issued and promulgated by the 
U.S. Department of Labor, and shall contain provisions guaranteeing a minimum of ten (10) paid holidays 
per annum per employee. 

  
c. That the offeror is in full compliance with 5 GCA § 5801 and §5802, as many be applicable to be 

procurement herein; 
 

d. That I have attached the most recent wage determination applicable to Guam issued by the U.S. Department 
of Labor. (INSTRUCTION – Please attach!) 

 
 

___________________________ 
Signature 

THIS MUST BE COMPLETED AND RETURNED IN THE ENVELOPE CONTAINING THE PROPOSAL 
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CONTRACT NO. _______________________________ 
 
 
 
 
 
 

 
CONTRACT 

 
 
 
 
 
 
 

_________________________________________ 
Contractor 

 
 
 
 
 
 

Department of Public Works 
 

2025 
 
 
 
 
 
 

Contract for: Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness 
Complex (BRC) Restoration 

  
Project No.: 770-5-1018-F-BAR 
 
Amount: $  
 
Place: Barrigada, Guam 
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FORMAL CONTRACT 
 

THIS CONTRACT, (Firm Fixed Price Contract) made and entered by and between the 

Department of Public Works, Government of Guam, hereinafter called the "Government", and 

________________________, a sole proprietor / partnership / corporation of Guam, hereinafter 

called the "Contractor". 

 

WITNESSETH, that whereas the Government intends to perform the “Building 3 at Fort Juan 

Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration, Project 

No. 770-5-1018-F-BAR” hereinafter called the "Project", in accordance with the drawings, 

specifications and other contract documents prepared by the Department of Public Works. 

 

NOW THEREFORE, the Government and Contractor for the considerations hereinafter set forth, 

agree as follows: 

 

I. THE CONTRACTOR AGREES to furnish all the necessary labor, materials, equipment, 

tools and services necessary to perform and complete in a workmanlike manner all the work 

required for the construction of the Project, in strict compliance with the contract documents 

and IFB requirements herein mentioned, which are hereby made a part of the Contract, 

including the following addenda: 

 

  Addendum No.     Dated 

_____________________        

           

           

 

(a) Contract Time: The Contractor agrees to commence work under this contract upon 

written notice to proceed, and to complete the project ready for use and operation within 

One Hundred Eighty (180) calendar days of the commencement of the contract time as 

stated in the Instructions to Bidders of the Contract. Contractor hereby acknowledges that 

time is of the essence with respect to this Contract. 
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(b) Subcontractors:  The Contractor agrees to bind every subcontractor by the terms of 

the Contract documents. The contract documents shall not be construed as creating any 

contractual relation between any subcontractor and the Government. 

 

II. SUBJECT TO AVAILABILITY OF FUNDS, THE GOVERNMENT AGREES to pay, 

and the Contractor agrees to accept, in full payment for the performance of this Contract, 

the contract amount of ____________________________________________________, 

($ ________________) plus any and all sums to be added and/or deducted resulting from 

all extra and/or omitted work in connection therewith, as authorized under the terms as 

stated in the General Conditions of the contract, all in accordance with the terms as stated 

in the contract documents. 

 

(a) Progress payments will be made as specified in the General Conditions. 

 

III. CONTRACT DOCUMENTS: It is hereby mutually agreed that the following list of 

instruments, plans, specifications and documents which are attached hereto, bound 

herewith or incorporated herein by reference shall constitute the Contract documents, all 

of which are made a part hereof, and collectively evidence and constitute the contract 

between the parties hereto,  and they are as fully a part of this Agreement as if they were 

set out verbatim and in full herein, and are designated as follows: 

 

Invitation for Bid 

Instruction to Bidders 

Bid Price Form 

Formal Contract 

Special Provisions 

General Conditions 

Prevailing Wage Rates 

Plans (reference only) 

Addendum(s) 

IV. LIQUIDATED DAMAGES CLAUSE. (2GAR Div. 4 §6101(9)  
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(a) With Termination for Default Clause. With Termination for Default Clause. The 

following clause is authorized for use in supply or service contracts when it is difficult to 

determine with reasonable accuracy the amount of damage to the territory due to delays 

caused by late contractor performance or nonperformance and the contract contains the 

termination for default clause set forth in §6101(8) of this Chapter. 

 
LIQUIDATED DAMAGES 

 
When the Contractor is given notice of delay or nonperformance as specified in Paragraph 

(a) (Default) of the Termination for Default Clause (2GAR Div.4 §6101(8) of this 

contract and fails to cure in the time specified, the contractor shall be liable for damages 

for delay in the amount of one-fourth of one-percent (1%) of outstanding order per calendar 

day from date set for cure until either the territory reasonably obtains similar supplies or 

services if the contractor is terminated for default, or until the contractor provides the 

supplies or services if the contractor is not terminated for default. To the extent that the 

contractor's delay or nonperformance is excused under Paragraph (d) (Excuse for 

Nonperformance or Delayed Performance) of the Termination for Default Clause of this 

contract, liquidated damages shall not be due the territory. The contractor remains liable 

for damages caused other than by delay.  

 

V. WARRANTY: The Contractor warrants that the construction services shall be performed 

in accordance with contract requirements for a period of one (1) year. Construction works 

related not conforming to the Contract requirements shall be corrected at no additional cost 

to the Government. 

 

VI. COVENANT AGAINST CONTINGENT FEES.  The Contractor warrants that he has not 

employed any person to solicit or secure this Contract upon any agreement for a 

commission, percentage, brokerage or contingent fee. Breach of this warranty shall give 

the Government the right to terminate the contract, or in its discretion, to deduct from the 

contract price or consideration the amount of such commission, percentage, brokerage or 

contingent fee. The warranty shall not apply to commission’s payable by contractors upon 
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contracts or sales secured or made through bonafide established commercial or selling 

agencies maintained by the Contractor for the purpose of securing business. 

 

VII. OTHER CONTRACTS. The Government may award other contracts for additional work, 

and the Contractor shall fully cooperate with such other contractors and carefully fit his 

own work to that provided under other contracts as may be directed by the Contracting 

Officer. The Contractor shall not commit or permit any act which will interfere with the 

performance of work by any other contractor. 

 

VIII. DISPUTES.   

1. The Government and the Contractor agree to attempt resolution of all controversies 

which arise under, or are by virtue of, this procurement and any resulting contract through 

mutual agreement. If the controversy is not resolved by mutual agreement, then the 

Contractor shall request the Government in writing to issue a final decision within sixty 

days after receipt of the written request. If the Government does not issue a written decision 

within sixty days after written request for a final decision, or within such longer period as 

may be agreed upon by the parties, then the Contractor may proceed as though the 

government had issued a decision adverse to the Contractor. 

 

2. The Government shall immediately furnish a copy of the decision to the Contractor, 

by certified mail with a return receipt requested, or by any other method that provides 

evidence of receipt. 

 

3. The Government’s decision shall be final and conclusive, unless fraudulent or unless 

the contractor appeals the decision. 

 

4. This subsection applies to appeals of the government’s decision on a dispute.  For 

money owed by or to the Government under this contract, the Contractor shall appeal the 

decision in accordance with the Government Claims Act by initially filing a claim with the 

Office of the Attorney General no later than eighteen months after the decision is rendered 

by the Government or from the date when a decision should have been rendered.  For all 
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other claims by or against the government arising under this contract, the Office of the 

Public auditor has jurisdiction over the appeal from the decision of the Government.  

Appeals to the Office of the Public Auditor must be made within sixty days of the 

Government’s decision or from the date the decision should have been made. 

 

5. The Contractor shall exhaust all administrative remedies before filing an action in 

the Superior Court of Guam in accordance with applicable laws. 

 

6. The Contractor shall comply with the Government’s decision and proceed 

diligently with performance of the contract pending final resolution by the Superior Court 

of Guam of any controversy arising under, or by virtue of, the contract, except where the 

Contractor claims a material breach of the contract by the Government. However, if the 

Government determines in writing that continuation of services under the contract is 

essential to the public’s health or safety, then the contractor shall proceed diligently with 

performance of the contract notwithstanding any claim of material breach by the 

Government. 

 

IX. CONTRACT BINDING.  It is agreed that this Contract and all of the Covenants hereof 

shall inure to the benefit of and be binding upon the Government and the Contractor 

respectively and his partners, successors, assignees and legal representatives.  Neither the 

Government nor the Contractor shall have the right to assign, transfer or sublet his interests 

or obligations hereunder without written consent of the other party.   

 

X. NO MECHANIC LIEN. It is hereby mutually agreed by and between the parties hereto 

that no mechanic, contractor, subcontractor, material man or other person can or will 

contract for or in any other manner have or acquire any lien upon the binding or works 

covered by this contract, or the land upon which the same is situated. 

 

XI. RESTRICTION. The Contractor warrants that no person in its employment who has been 

convicted of sex offense under the provisions of chapter 25 of Title 9 of the Guam Code 

Annotated, or of an offense defined in Article 2 of Chapter 28 of Title 9 of the Guam Code 
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Annotated , or who has been convicted of an offense with the same elements as heretofore 

defined in any other jurisdiction, or who is listed on the Sex Offender Registry shall provide 

services on behalf of the Contractor while on government of Guam property, with 

exception of public highways. If any employee of the Contractor is providing services on 

government property and is convicted subsequent to an award of a contract, then the 

Contractor warrants that it will notify the Government of the conviction within twenty-four 

hours of the conviction, and will remove immediately such convicted person from 

providing services on government property. If the Contractor is found to be in violation of 

any of the provisions of this paragraph, then the Government will give notice to the 

Contractor to take corrective action. The Contractor shall take corrective action within 

twenty-four hours of notice from the Government, and the Contractor provider shall notify 

the Government when action has been taken. If the Contractor fails to take corrective steps 

within twenty-four hours of notice from the Government, then the Government in its sole 

discretion may suspend temporarily any contract for services until corrective action has 

been taken. 

 

XII. INDEMNITY. The Contractor agrees to save and hold harmless the Government, its 

officers, agents, representatives, successors and assigns and other governmental agencies 

from any and all suits or actions of every nature and kind, which may be brought for or on 

account of any injury, death, or damage arising or growing out of the acts or omissions of 

the Contractor, Contractor's officers, agents, servants or employees under this contract. 

 

XIII. CLAIMS AGAINST GOVERNMENT. The Contractor expressly recognizes that the 

Government Claims Act (Title 5 of the Guam Annotated, Chapter 6) applies with respect 

only to claims of money owed by or to the Contractor against the Government if the claim 

arises out of or in connection with this agreement. The Contractor also expressly recognizes 

that all other claims by the Contractor against the Government are subject to the Guam 

Procurement Law (Title 5 of the Guam Annotated, Chapter 5). 

 

XIV. CONSENT TO JURISDICTION. The Contractor hereby expressly consents to the 

jurisdiction of and the forum of the courts of Guam with respect to any and all claims which 
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may arise by reason of this Agreement, except as otherwise may be provided by the Guam 

Procurement Law. The Contractor waives any and all rights it may otherwise have to 

contest the same or to proceed in a different jurisdiction or forum. 

 

XV. MANDATORY REPRESENTATION BY CONTRACTOR REGARDING GENERAL 

ETHICAL STANDARDS (2 GAR Div. 4 11103 (b)).  With respect to this Agreement and 

any other contract that the Contractor may have, or wish to enter into, with any Government 

of Guam agency, the Contractor represents that it has not knowingly influenced, and 

promises that it will not knowingly influence, any government employee to breach any of 

the ethical standards set forth in the Guam Procurement Law and in any of the Guam 

Procurement Regulations. 

 

XVI. MANDATORY REPRESENTATION BY THE CONTRACTOR REGARDING 

PROHIBITION AGAINST GRATUITIES AND KICKBACKS (2 GAR Div. 4 11107(e)) 

With respect to this Agreement and any other contract that the Contractor may have or wish 

to enter into with any Government of Guam agency, the Contractor represents that he has 

not violated, is not violating, and promises that it will not violate the prohibition against 

gratuities and kickbacks set forth in the Guam Procurement Regulations. 

 

XVII. (Please Maintain) COMPLIANCE TO PUBLIC LAW 24-100, PRODUCTS 

MANUFACTURED FROM RECYCLED GLASS. Pursuant to 5 G.C.A. Section 5218, 

any individual or company submitting a response to this solicitation shall include the 

purchase of available recycled glass pulverized on Guam or appropriate products 

manufactured therefrom. The contract awarded under this solicitation shall determine the 

suitable percentage of recycled glass to be used in the project and, as a condition of the 

award of the contract, shall require the Contractor to identify and certify in writing the 

percentage of recycled glass contained in the material offered. The acceptable percentage 

of recycled glass has been determined to be 0% for this project. 

 
XVIII. APPENDIX II TO PART 200- CONTRACT PROVISIONS FOR NON-FEDERAL 

ENTITY CONTRACTS UNDER FEDERAL AWARDS 
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(A) Contracts for more than the simplified acquisition threshold, which is the inflation 

adjusted amount determined by the Civilian Agency Acquisition Council and the Defense 

Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908, must address 

administrative, contractual, or legal remedies in instances where contractors violate or 

breach contract terms, and provide for such sanctions and penalties as appropriate. 

 

(B) All contracts in excess of $10,000 must address termination for cause and for 

convenience by the non-Federal entity including the manner by which it will be effected 

and the basis for settlement. 

 

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, 

all contracts that meet the definition of “federally assisted construction contract” in 41 CFR 

Part 60-1.3 must include the equal opportunity clause provided under 41 CFR 60-1.4(b), 

in accordance with Executive Order 11246, “Equal Employment Opportunity” (30 FR 

12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 

11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” 

and implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance 

Programs, Equal Employment Opportunity, Department of Labor.” 

 

D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal 

program legislation, all prime construction contracts in excess of $2,000 awarded by non-

Federal entities must include a provision for compliance with the Davis-Bacon Act (40 

U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor regulations 

(29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering Federally 

Financed and Assisted Construction”). In accordance with the statute, contractors must be 

https://www.govinfo.gov/link/uscode/41/1908
https://www.ecfr.gov/current/title-41/part-60
https://www.ecfr.gov/current/title-41/section-60-1.3
https://www.ecfr.gov/current/title-41/section-60-1.3
https://www.ecfr.gov/current/title-41/section-60-1.4#p-60-1.4(b)
https://www.federalregister.gov/executive-order/11246
https://www.federalregister.gov/citation/30-FR-12319
https://www.federalregister.gov/citation/30-FR-12319
https://www.federalregister.gov/citation/30-FR-12935
https://www.ecfr.gov/current/title-3/part-1964
https://www.federalregister.gov/executive-order/11375
https://www.federalregister.gov/executive-order/11375
https://www.federalregister.gov/executive-order/11246
https://www.ecfr.gov/current/title-41/part-60
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3146
https://www.ecfr.gov/current/title-29/part-5
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required to pay wages to laborers and mechanics at a rate not less than the prevailing wages 

specified in a wage determination made by the Secretary of Labor. In addition, contractors 

must be required to pay wages not less than once a week. The non-Federal entity must 

place a copy of the current prevailing wage determination issued by the Department of 

Labor in each solicitation. The decision to award a contract or subcontract must be 

conditioned upon the acceptance of the wage determination. The non-Federal entity must 

report all suspected or reported violations to the Federal awarding agency. The contracts 

must also include a provision for compliance with the Copeland “Anti-Kickback” Act (40 

U.S.C. 3145), as supplemented by Department of Labor regulations (29 CFR Part 3, 

“Contractors and Subcontractors on Public Building or Public Work Financed in Whole or 

in Part by Loans or Grants from the United States”). The Act provides that each contractor 

or subrecipient must be prohibited from inducing, by any means, any person employed in 

the construction, completion, or repair of public work, to give up any part of the 

compensation to which he or she is otherwise entitled. The non-Federal entity must report 

all suspected or reported violations to the Federal awarding agency. 

 

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where 

applicable, all contracts awarded by the non-Federal entity in excess of $100,000 that 

involve the employment of mechanics or laborers must include a provision for compliance 

with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 

CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute 

the wages of every mechanic and laborer on the basis of a standard work week of 40 hours. 

Work in excess of the standard work week is permissible provided that the worker is 

compensated at a rate of not less than one and a half times the basic rate of pay for all hours 

worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are 

applicable to construction work and provide that no laborer or mechanic must be required 

https://www.govinfo.gov/link/uscode/40/3145
https://www.govinfo.gov/link/uscode/40/3145
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3701
https://www.govinfo.gov/link/uscode/40/3702
https://www.govinfo.gov/link/uscode/40/3704
https://www.ecfr.gov/current/title-29/part-5
https://www.ecfr.gov/current/title-29/part-5
https://www.govinfo.gov/link/uscode/40/3702
https://www.govinfo.gov/link/uscode/40/3704
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to work in surroundings or under working conditions which are unsanitary, hazardous or 

dangerous. These requirements do not apply to the purchases of supplies or materials or 

articles ordinarily available on the open market, or contracts for transportation or 

transmission of intelligence. 

 

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets 

the definition of “funding agreement” under 37 CFR § 401.2 (a) and the recipient or 

subrecipient wishes to enter into a contract with a small business firm or nonprofit 

organization regarding the substitution of parties, assignment or performance of 

experimental, developmental, or research work under that “funding agreement,” the 

recipient or subrecipient must comply with the requirements of 37 CFR Part 401, “Rights 

to Inventions Made by Nonprofit Organizations and Small Business Firms Under 

Government Grants, Contracts and Cooperative Agreements,” and any implementing 

regulations issued by the awarding agency. 

 

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act 

(33 U.S.C. 1251-1387), as amended—Contracts and subgrants of amounts in excess of 

$150,000 must contain a provision that requires the non-Federal award to agree to comply 

with all applicable standards, orders or regulations issued pursuant to the Clean Air Act 

(42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 

U.S.C. 1251-1387). Violations must be reported to the Federal awarding agency and the 

Regional Office of the Environmental Protection Agency (EPA). 

 

(H) Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award 

(see 2 CFR 180.220) must not be made to parties listed on the government wide exclusions 

in the System for Award Management (SAM), in accordance with the OMB guidelines at 

https://www.ecfr.gov/current/title-37/section-401.2#p-401.2(a)
https://www.ecfr.gov/current/title-37/part-401
https://www.govinfo.gov/link/uscode/42/7401
https://www.govinfo.gov/link/uscode/33/1251
https://www.govinfo.gov/link/uscode/42/7401
https://www.govinfo.gov/link/uscode/33/1251
https://www.govinfo.gov/link/uscode/33/1251
https://www.ecfr.gov/current/title-2/section-180.220
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2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 

12689 (3 CFR part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions 

contains the names of parties debarred, suspended, or otherwise excluded by agencies, as 

well as parties declared ineligible under statutory or regulatory authority other than 

Executive Order 12549. 

 

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)-Contractors that apply or bid for an 

award exceeding $100,000 must file the required certification. Each tier certifies to the tier 

above that it will not and has not used Federal appropriated funds to pay any person or 

organization for influencing or attempting to influence an officer or employee of any 

agency, a member of Congress, officer or employee of Congress, or an employee of a 

member of Congress in connection with obtaining any Federal contract, grant or any other 

award covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-

Federal funds that takes place in connection with obtaining any Federal award. Such 

disclosures are forwarded from tier to tier up to the non-Federal award. 

(J) See § 200.323. 

(K) See § 200.216. 

(L) See § 200.322. 
 
  

https://www.ecfr.gov/current/title-2/part-180
https://www.federalregister.gov/executive-order/12549
https://www.govinfo.gov/link/uscode/31/1352
https://www.govinfo.gov/link/uscode/31/1352
https://www.ecfr.gov/current/title-2/section-200.323
https://www.ecfr.gov/current/title-2/section-200.216
https://www.ecfr.gov/current/title-2/section-200.322
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IN WITNESS WHEREOF the parties hereto have executed this contract as of the day and year first 

indicated by their respected names, which shall only become effective on the date it is signed by 

the Governor of Guam. 

 
 

CONTRACTOR 
 
__________________________________ 
 
 
 
Date: _____________________________ 
 
_________________________________ 
 
Director 
Department of Military Affairs 
Date: _____________________________ 
 
 
BBMR’s APPROVED: 
 
___________________________________ 
LESTER L. CARLSON, JR. 
Director 
Bureau of Budget and Management Research 
 
Date: _____________________________ 
 

GOVERNMENT 
 
__________________________________ 
VINCENT P. ARRIOLA 
Director 
Department of Public Works 
Date:_____________________________ 
 
CERTIFIED FUNDS AVAILABLE: 
 
 
Certifying Officer 
Department of Military Affairs 
 
Allotment No.:  
 
 
Amount: $ 
 
 
APPROVED AS TO LEGALITY AND 
FORMS 
 
__________________________________ 
DOUGLAS B. MOYLAN 
Attorney General 
 
Date: ____________________________ 
 

APPROVED: 
 

___________________________________ 
LOURDES A. LEON GUERRERO 

 
Governor of Guam 

 
Date: _____________________________ 
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PERFORMANCE AND PAYMENT BONDS 
 
KNOW ALL MEN BY THESE PRESENTS that ______________________________________ 

   (Name of Contractor) 

hereinafter called the Contractor and ________________________________________________ 

   (Name of Surety) 

a corporation duly organized under the laws of the State of ___________ and authorized to transact 

business in Guam, as Surety, are held and firmly bound unto the Government of Guam, as oblige, 

hereinafter called the Government for use and benefit of claimants as herein below defined, in the 

amount of ______________________________________________Dollars ($_____________) 

for the payment whereof the Contractor and Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Contractor has by written Agreement dated ________________________, 2025 

entered into a Contract with the Government for the “Building 3 at Fort Juan Muna (FJM) and 

Building 400 at Barrigada Readiness Complex (BRC) Restoration, Project No. 770-5-1018-

F-BAR”in accordance with Drawings and Specifications prepared by the Department of Public 

Works, which Contract is by reference made a part hereof, and is hereinafter referred to as the 

Contract. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor 

shall promptly and faithfully perform said Contract, and shall promptly make payment to all 

claimants as hereinafter defined for all labor and material used or reasonably required for use in 

the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full 

force and effect, subject, however, to the following conditions: 

 
A. The Surety hereby waives notice of any alteration or extension of the time made by the 

Government provided the same is within the scope of the Contract. 

 

B. Whenever Contractor shall be and is declared in default by the Government to be in default 

under the Contract, the Government having performed territorial obligations thereunder, 

the Surety may promptly remedy the default or shall promptly: 
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1. Complete the Contract in accordance with its terms and conditions; or 

 

2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Government and the Surety of the lowest 

responsive, responsible bidder, arrange for a Contract between such bidder and the 

Government, and make available as work progresses (even though there should be 

a default or a succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less  

than balance of the Contract price, but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set forth in the 

first paragraph hereof.  The term "balance of the Contract price", as used in this 

paragraph shall mean the total amount payable by the Government to Contractor 

under the Contract and any amendments thereto, less the amount properly paid by 

the Government to Contractor.  No right of action shall accrue on this bond to or 

for the use of any person or corporation other than the Government or successors 

of the Government. 

 

C. A claimant is defined as one having a direct contract with the Contractor or with a sub-

contractor of the Contractor for labor, material, or both, used or reasonably required for 

use in the performance of the Contract, labor and material being construed to include that 

part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment 

directly applicable to the Contract. 

 

D. The above-named Contractor and Surety hereby jointly and severally agree with the 

Government that every claimant as herein defined, who has not been paid in full before the 

expiration of a period of forty five (45) days after the date on which the last of such 

claimant's work or labor was done or performed, or materials were furnished by such 

claimant, may sue on this bond for use of such claimant, prosecute the suit to final judgment 

for such sum or sums as may be justly due claimant, and have execution thereon.  The 

Government shall not be liable for the payment of any costs or expenses of any such suit. 
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E. No suit or action shall be commenced hereunder by any claimant: 

 

1. Unless claimant, other than one having a direct contract with the Contractor, shall 

have given written notice to any two of the following: 

 

The Contractor, the Government, or the Surety above named, within forty five (45) 

days after such claimant did or performed the last of the work or labor, or furnished 

the last of the materials for which said claim is made, stating with substantial 

accuracy the amount claimed and the name of the party to whom the materials were 

furnished, or for whom the work or labor was done or performed.  Such notice shall 

be personally served by mailing the same by registered mail or certified mail, 

postage prepaid, in an envelope addressed to the Contractor at any place the 

principal maintains an office or conducts its business. 

 

2. After the expiration of one (1) year following the date on which the last of the labor 

was performed or material was supplied by the party bringing suit. 

 

3. Other than in a court of competent jurisdiction in and for the Territory of Guam. 

 

F. The amount of the payment bond shall be reduced by and to the extent of any payment or 

payments made in good faith hereunder, inclusive of the payment by Surety of mechanics' 

liens which may be filed of record against said improvement, whether or not claim for the 

amount of such lien be presented under and against this bond.  

 

 

 

 
 
SIGNED AND SEALED THIS _____________ day of ____________________, 2025, A.D. 
 
IN THE PRESENCE OF: 
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(Note: If the Principals are Partners, each 
must execute the Bond) 

 
 

 
 
 
________________________________ 
(WITNESS) 

 
 

 
 
 
_______________________________ 
(CONTRACTOR) (SEAL) 

 
 
 
_________________________________ 
(TITLE) 

 
 

 
 

 
 
 
_________________________________ 
(MAJOR OFFICER OF SURETY) 

 
 

 
 
 
_______________________________ 
(MAJOR OFFICER OF SURETY) 

 
 
 
_________________________________ 
(TITLE) 

 
 

 
 
 
_______________________________ 
(TITLE) 

 
 

 
 

 
 
_______________________________ 
(RESIDENT GENERAL AGENT) 

 
 
 
 
 
 
 

  



Page 50 of 141 
Project Name:     Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration  
Project Number: 770-5-1018-F-BAR 

 

GENERAL CONDITIONS 
 

Table of Contents 
 
CHAPTER          PAGE 
 

I. DEFINITIONS 
 

1. Owner          GC-52 
2. Contracting Officer        GC-52 
3. Contractor          GC-52 
4. Notice          GC-52 
5. Forms Enclosed         GC-52 

 
II. CONSTRUCTION CONTRACT 

 
1. Contract Documents        GC-52 
2. Drawings         GC-53 
3. Detail Drawing and Instruction      GC-53 
4. Shop Drawing         GC-53 
4. Specifications and Drawing       GC-54 
5. Special Requirements        GC-54 
6. Explanation to Bidders       GC-55 
 

III. BIDS, BIDDER RESPONSIBILITIES 
 
1. Conditions at Site or Building      GC-56 
2. Submissions of Bids        GC-56 
3. Bid Guarantee         GC-57 
4. Withdrawal of Bids        GC-57 
5. Publicity of Bids        GC-57 
6. Receipt and Opening of Bids       GC-57 
7. Rejection of Bids        GC-58 
8. Award of Contract        GC-58 
9. Performance and Payment Bond      GC-58 
10. Cancellation of Award       GC-58 
 

IV. DUTIES OF CONTRACTING OFFICER AND CONTRACTOR SAFETY 
MEASURES 
 
1. Authority of Contracting Officer      GC-58 
2. Contractor’s Obligation       GC-59 
3. Superintendence by Contractor      GC-59 
4. Subcontracts         GC-59 
5. Subletting         GC-60 
6. Assignments         GC-60 



Page 51 of 141 
Project Name:     Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration  
Project Number: 770-5-1018-F-BAR 

 

7. Equal Opportunity        GC-60 
8. Hiring of Apprentices        GC-61 
9. Minimum Wage Rate        GC-61 
10. Laws, Permits and Regulations      GC-62 
11. Contractor’s and Subcontractor’s Insurance     GC-62 
12. Supplemental to Contractor’s and Subcontractor’s Insurance (N/A)  GC-63 
13. Accident Prevention        GC-63 
14. Protection of Work and Property      GC-64 
15. Responsibility of Contractor to Act in Emergency    GC-64 
16. Mutual Responsibility of Contractors      GC-64 
17. Use of Premises and Removal of Debris     GC-64 
18. Obstruction         GC-65 
19. Site of Contractor’s Operation      GC-65 
20. Barricades         GC-65 
21. Electrical Energy        GC-65 
22. Water          GC-66 
23. Signs          GC-66 

 
V. QUALITY OF WORK 

 
1. Engineering and Layout       GC-66 
2. Shop Drawings, Materials and Workmanship    GC-66 
3. Standards         GC-67 
4. Samples         GC-68 
5. Laboratory Test        GC-69 
6. Methods         GC-69 
7. Labor and Materials        GC-69 
8. Guarantee of Work        GC-69 
9. Defective Work        GC-70 
 

VI. INSPECTION OF WORK 
 

1. Access to the Work        GC-71 
2. Inspectors         GC-71 
3. As-Built Drawings        GC-71 
4. Inspections         GC-71 
5. Final Inspections        GC-72 
 

VII. TIME FOR PERFORMANCE 
 

1. Prosecution of the Work       GC-72 
2. Suspension of Work        GC-72 
3. Termination for Convenience       GC-73 
4. Remedies Clause        GC-76 
5. Climatic Conditions        GC-76 
6. Progress Report        GC-77 



Page 52 of 141 
Project Name:     Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration  
Project Number: 770-5-1018-F-BAR 

 

7. Owner’s Right to Stop Work or Terminate Contract, Delays, Damages GC-77 
 

VIII. CLAIMS, PAYMENTS 
 

1. Contractor’s Title to Materials      GC-78 
2. Claims          GC-78 
3. Claims Based On The Director Of Public Works 
 Or the Head of a Purchasing Agency’s Actions or Omission   GC-79 
4. Waiver of Mechanics Liens       GC-80 
5. Schedule of Values        GC-80 
6. Taxes          GC-80 
7. Materials, Services and Facilities      GC-80 
8. Patents          GC-80 
9. Payment by Contractor       GC-80 
10. Extras          GC-81 
11. Differing Site Conditions       GC-81 
12. Price Adjustments        GC-81 
13. Changes in Work        GC-82 
14. Payment to Contractor       GC-83 
 

IX. MISCELLANEOUS 
 

1. Prohibited Interests        GC-84 
2. Mandatory Disputes Clause       GC-85 
 

X. ATTACHMENT “A”        GC-86 
 

 
END OF TABLE OF CONTENTS 

 
 
 
 
 
 
 
 
 
 
 
 
 

  



Page 53 of 141 
Project Name:     Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration  
Project Number: 770-5-1018-F-BAR 

 

GENERAL CONDITIONS 
I. DEFINITIONS 
 
1. Owner 
 

The term “Owner" as used herein means the Department of Military Affairs and the Governor 
of Guam, and/or his authorized representatives. 

 
2. Contracting Officer 
 

The term "Contracting Officer" as used herein means the Director of Public Works of the 
Government of Guam and shall include his authorized representatives. 

 
3. Contractor 
 

The term "Contractor" as used herein means the party or parties who or which shall have duly 
entered into a contract with the Government of Guam to perform the work herein contemplated 
or his or their authorized assignee. 

 
4. Notice 
 

The term "Notice" as used herein shall mean and include all written notice demands, 
instructions, claims, approvals and disapprovals required to obtain compliance with contract 
requirements. Any written notice by either party to the contract shall be sufficiently given if 
delivered to or at the last know business address of the person, firm, or corporation constituting 
the other party to the contract, or to his, their, or its duly authorized agent, representative, or 
officers, or when enclosed in a postage prepaid envelope addressed to such last known business 
address and deposited in a United States mail box. The Contractor must provide and maintain 
a post office address within the Territory of Guam and file the same with the Contracting 
Officer. 

 
5. Forms Enclosed 
 

The copies of the form of agreement, form of bid bond, form of performance and of payment 
bond enclosed herewith are incorporated in these General Conditions by reference and are 
made a part hereof to the same extent as though fully set forth herein. 

 
II. CONSTRUCTION CONTRACT 
 

1. Contract Documents 
 

(a) The contract documents consist of the Agreement, the drawings, and specifications, 
including all addenda and alterations made in the documents prior to their execution. 

 
 

(b) The contract documents shall be signed by the Owner and Contractor in as many original 
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counterparts as may be mutually agreed. 
 
(c) Anything called for by one of the contract documents and not called for by the others shall 
be of like effect as if required or called for by all. In case of discrepancies between the contract 
documents, the specifications shall take precedence over the drawings, and the agreement shall 
take precedence over the drawings and specifications. Any discrepancies between the contracts 
documents shall be called to the attention of the Contracting Officer before proceeding with 
work affected thereby. 

 
(d) It will be conclusively presumed that the Contractor has read, examined and agreed to each 
and every term, conditions, provisions, covenant or agreement in the drawings, specifications, 
proposals, contract, and bond related to the work to be carried on, said documents being on file 
in the Contracts Administration Section office, Department of Public Works, Tumon, Guam. 

 
2. Drawings 

 
(a) The general character and scope of the work are illustrated by the drawings. Any additional 
detail drawings and other information deemed necessary by the Contracting Officer will be 
furnished to the Contractor when and as required. 

 
(b) In case of differences between small scale and large scale drawings, the large-scale 
drawings shall govern. Figured dimensions on the drawings shall be considered primary 
compared with measurements obtained through scaling of drawings. The Contractor shall 
verify all dimensions, and if any be lacking, he shall call the attention thereto and be governed 
by the decision of the Contracting Officer. 

 
(c) Where on any of the drawings a portion of the work is drawn out and the remainder is 
indicated in outline, the parts drawn out shall apply also to all other like portions of the work. 

 
(d) Where the word “similar” occurs on the drawings, it shall be interpreted in its general sense 
and not as meaning identical. 

 
(e) The approval of shop and setting drawings will be general and, except as otherwise 
provided in paragraph, shall not be construed (1) as permitting any departure from the contract 
requirements, (2) as relieving the Contractor of the responsibility for any error in details, 
dimensions and otherwise that may exist; (3) as approving departures from additional details 
or instructions previously furnished by the Contracting Officer. 

 
3. Detail Drawings and Instructions 

 
(a) The Contractor will be furnished additional instructions and detail drawings as may be 
necessary to carry out the work included in the contract. The additional drawings and 
instructions thus supplied to the Contractor shall be consistent with the contract documents and 
true developments thereof, and shall be so prepared that they can be reasonably interpreted as 
a part thereof. The Contractor shall carry out the work in accordance with the additional detail 
drawings and instructions. 
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(b) The Contracting Officer, at any time, without notice to the sureties may, by written order 
designated or indicated to be a change order, make any change in the work within the general 
scope of the contract, including but not limited to changes: 

 
(1) In the specifications (including drawings and designs); 
(2) In the method or manner of performance of the work; 
(3) In the Government-furnished facilities, equipment, materials, services for site; or 
(4) Directing acceleration in the performance of the work. 

 
(c) Any other written order or an oral order (which terms as used in this paragraph (b) shall 
include direction, instructions, interpretations or determination from the Contracting Officer) 
which causes any such change, shall be treated as a change order under this clause, provided 
that the Contractor gives the Contracting Officer written notice stating the date, circumstances 
and source of the order and that the Contractor regards the order as a change order. 

 
(d) Except as herein provided, no order, statement, or conduct of the Contracting Officer shall 
be treated as a change order under this clause or entitle the Contractor to an equitable 
adjustment hereunder. 

 
(e) If any change under this clause causes an increase or decrease in the Contractor's cost of, 
or the time required for the performance of any part of the work under this contract, whether 
or not changed by any order, an equitable adjustment shall be made and the contract modified 
in writing accordingly, provided, however, that except for claims based on defective 
specifications no claim for any change under (b) above shall be allowed for any costs incurred 
more than 20 calendar days before the Contractor gives written notice as therein required.  And 
provided further, that in the case of defective specifications for which the Owner is responsible, 
the equitable adjustment shall include any increased cost reasonably incurred by the Contractor 
in attempting to comply with such defective specifications. 

 
(f) If the Contractor intends to assert a claim for an equitable adjustment under this clause, he 
must, within 30 calendar days after receipt of a written change order under (a) above or the 
furnishing of a written notice under (b) above, submit to the Contracting Officer a written 
statement setting forth the general nature and monetary extent of such claim, unless this period 
is extended by the Owner.  The statement of claim hereunder may be included in the notice 
under (b) above. 

 
(g) No claim by the Contractor for an equitable adjustment hereunder shall be allowed if 
asserted after final payment under this contract. 

 
4. Shop Drawings 

 
(a) The Contractor shall submit for the approval of the Contracting Officer, shop and setting 
drawings and schedules required by the specifications or that may be requested by the 
Contracting Officer and no work shall be fabricated by the Contractor, save at his own risk, 
until such approval has been given. 
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(b) Drawings and schedules shall be submitted in quadruplicate (unless otherwise specified) 
accompanied by letter of transmittal which shall give a list of the numbers and dates of the 
drawings submitted. Drawings shall be complete in every respect and bound insets. 

 
(c) The Contractor shall submit all drawings and schedules sufficiently in advance of 
construction requirements to allow ample time for checking, correcting, resubmitting and 
rechecking. 

 
(d) The drawings submitted shall be marked with the name of the project, numbered 
consecutively and bear the stamp of approval of the Contractor as evidence that the drawings 
have been checked by the Contractor. Any drawings submitted without this stamp of approval 
will not be considered and will be returned to the Contractor for resubmission. If the shop 
drawings show variations from the requirements of the contract because of standard shop 
practice or other reasons, the Contractor shall make specific mention of such variation in his 
letter of transmittal so that if any variations are acceptable, suitable action may be taken for 
proper adjustment; otherwise, the Contractor will not be relieved of the responsibility for 
executing the work in accordance with the contract even though such shop drawings have been 
approved. 

 
(e) If a drawing as submitted indicates a departure from the contract requirements which the 
Contracting Officer finds to be in the interest of the Owner and to be so minor as not to involve 
a change in the contract price or time for performance, he may approve the drawing. 

 
5. Specifications and Drawings 

 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications 
including all authorized change orders, and shall at all times give the Owner, Contracting 
Officer and their representatives access thereto. 

 
(b) All drawings and specifications and copies thereof furnished by the Contracting Officer 
are his property and shall not be used on other projects without his consent. Upon completion 
of this project all copies of the drawings and specifications except the signed contract sets are 
to be returned to the Contracting Officer upon his request. 

 
6. Special Requirements 

 
(a) Where special requirements, provisions or specifications or detailed specifications are 
attached hereto or are included in the proposal they shall be considered a part of these general 
conditions or specifications or detailed specifications as fully as if contained herein. Should 
any special provisions be in conflict with these general conditions or specifications or detailed 
specifications, said special requirements, provisions or detailed specifications shall govern. 
(b) Person in charge of electrical wiring and installations shall be a licensed Master Electrician 
and/or registered electrical engineer in Guam. 

 
7. Explanation to Bidders 
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No oral explanation in regard to the meaning of the drawings and specifications will be made 
and no oral instructions will be given before the award of the contract.  Discrepancies, 
omissions, or doubts as to the meaning of drawings and specifications should be communicated 
in writing to the Contracting Officer for interpretation. Bidders should act promptly and allow 
sufficient time for a reply to reach them. Every interpretation made to a bidder will be in the 
form of an addendum to the contract documents which, if issued, will be sent as promptly as 
practicable to all persons to whom the drawings and specifications have been issued. All such 
addenda shall become part of the contract documents. 

 
III. BIDS, BIDDER RESPONSIBILITIES 
 

1. Conditions at Site or Building 
 

(a) Bidders should visit the site and shall be responsible for having ascertained pertinent 
conditions such as location, accessibility, and general character of the site or building, the 
character and extent of existing work within or adjacent to the site, and any other work being 
performed thereon at the time of the submission of his bid.  No extra compensation will be 
made by reason of any misunderstanding or error as regards to the site, the conditions thereof, 
accessibility or the amount of kind of work to be performed. 

 
2. Submission of Bids 

 
(a) The bidder is required to bid on all items called for in the Bid Form. 

(b) Bids shall be submitted on the forms furnished or copies thereof, and shall be signed in ink. 
Erasures or other changes in a bid must be explained or noted over the signature of the bidder. 
Bids containing any conditions, omissions, unexplained erasures or alterations or items not 
called for in the proposal or irregularities of any kind may be rejected by the Owner as being 
incomplete. 

 
(c) Each bid must give the full business address of the bidder and be signed by him with his 
usual signature.  Bids by partnerships must furnish the full names of all partners and must be 
signed in the name of the partnership by one of the members of the partnership or by an 
authorized representative followed by the signature and designation of the person signing.  
Bids by corporations must be signed with the legal name of the corporation, followed by the 
name of the State of incorporation and by the signature and designation of the president, 
secretary, or other person authorized to bind it in the matter. The name of each person signing 
shall also be typed or printed below the signature. A bid by a person who affixes to his signature 
the word "president", (agent or other designation, without disclosing his principal), may be 
held to the bid of the individual signing.  When requested by the Owner, satisfactory evidence 
of the authority of the officer signing in behalf of the corporation shall be furnished. 
3. Bid Guarantee 

 
Bids shall be accompanied by a bid guarantee of not less than fifteen percent (15%) of 
the total bid if the bid is greater than $100,000.00 for which award can be made. Bid 
guarantee may be bid bond (form enclosed), certified check or cashier's check. Bid bond shall 
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be signed by the bidder, two major officers of the Surety and Resident General Agent, if the 
Surety is a foreign or alien surety and shall be accompanied with copies of current Certificate 
of Authority to do business on Guam issued by the Department of Revenue and Taxation, 
Power of Attorney issued by the Surety to the Resident General Agent and Power of Attorney 
issued by two major officers of the Surety to whoever is signing on their behalf. Certified check 
or cashier's check must be issued by a banking institution licensed to do business on Guam and 
shall be made payable to the Treasurer of Guam. Such bid bond or check shall be submitted 
with the understanding that it shall guarantee that the bidder will not withdraw his bid for a 
period of sixty (60) calendar days after the scheduled closing time for the receipt of bids; that 
if his bid is accepted, he will enter into a formal contract with the Owner in accordance with 
the form of agreement included as a part of the contract documents, and that the required 
performance and payment bond will be given; and that in the event of the withdrawal of said 
bid within said period, or the failure to enter into said contract and give said bond within fifteen 
(15) calendar days after he has received notice of the acceptance of his bid, the bidder shall be 
liable to the Owner for the full amount of the bid guarantee as representing the damage to the 
Owner on account of the default of the bidder in any particular hereof. The bid guarantee shall 
be returned to all except the three lowest bidders within three days after the formal opening of 
bids. The bid guarantee of the second and/or third low bidder shall be returned thirty (30) 
calendar days after the bid opening date upon request, provided that he has not been notified 
by the Owner of the acceptance of his bid prior to the date of such request. The bid guarantee 
of the lowest qualified bidder shall be returned within forty eight (48) hours after the Owner 
and the qualified bidder have executed the contract. 

 
4. Withdrawal of Bids 

 
Bids may be withdrawn on written or telegraphic request received from bidders prior to the 
time fixed for opening. Negligence on the part of the bidder in preparing the bid confers no 
right to the withdrawal of the bid after it has been opened. 

 
5. Publicity of Bids 

 
At the time fixed for the opening of bids, the contents of the bids will be made public for the 
information of bidders and others properly interested who may be present either in person or 
by representation. 

 
6. Receipt and Opening of Bids 

 
(a) Bids will be opened publicly at the time and place stated in the invitation for bids. The 
officer whose duty it is to open them will decide when the specified time has arrived and bids 
received thereafter will not be considered. No responsibility will be attached to any officer for 
the premature opening of a bid not properly addressed and identified. 
 
(b) Telegraphic bids will not be considered, but modifications by telegraph of bids already 
submitted will be considered if received prior to time set for opening. 
 
7. Rejection of Bids 
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The Owner reserves the right to reject any and all bids when such rejection is in the interest of 
the Owner and to reject the bid of a bidder who is not in a position to perform the contract. 

 
8. Award of Contract 

 
(a) The contract will be awarded as soon as possible to the lowest responsive and responsible 
bidder, provided it is in the interest of the Owner to accept his bid. 

 
(b) The Owner reserves the right to waive any informality in bids received when such waiver 
is in the interest of the Owner.  The Owner also reserves the right to accept any item in the bid 
and to reject any item in the bid unless otherwise specified by the Owner. 

 
9. Performance and Payment Bond 

 
The successful bidder must deliver to the Owner an executed performance and payment bond 
(forms enclosed) in an amount at least equal to one hundred percent (100%) of the accepted 
bid as security for the faithful performance of the contract and security for the payment of all 
persons performing labor and furnishing materials in connection with this contract. The 
sureties of all bonds shall be such surety company or companies as are approved by the Owner 
and as are authorized to transact business in Guam. The bonds must be approved by the Owner 
prior to execution of the formal contract.  

 
10. Cancellation of Award 

 
The Owner reserves the right to cancel the award of any contract at any time before the 
execution of same. 

 
IV. DUTIES OF CONTRACTING OFFICER AND CONTRACTOR SAFETY 

MEASURES 
 

1. Authority of Contracting Officer 
 

The Contracting Officer shall give all orders and directions contemplated under this contract 
and specifications relative to the execution of the work. The Contracting Officer shall 
determine the amount, quality, acceptability, and fitness of the several kinds of work and 
materials which are to be paid or under this contract and shall decide all questions which may 
arise in relation to paid work and the construction thereof. The Contracting Officer's estimates 
and decisions shall be final and conclusive, except as herein otherwise expressly provided. In 
case any question shall arise between the parties hereto relative to said contract or 
specifications, the determination or decision of the Contracting Officer shall be a condition 
precedent to the right of the Contractor to receive any money or payment for work under this 
contract affected in any manner or to any extent by such question. 

 
The Contracting Officer shall decide the meaning and intent of any portion of the specifications 
and of any plans or drawings where the same may be found obscure or be in dispute. 
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Any difference or conflicts in regard to their work which may arise between the Contractor 
under this contract and other Contractors performing work for the Owner shall be adjusted and 
determined by the Contracting Officer. 

 
2. Contractor's Obligations 

 
The Contractor shall, in good workmanlike manner, do and perform all work and furnish all 
supplies and materials, machinery, equipment, facilities and means, except as herein otherwise 
expressly specified, necessary or proper to perform and complete all the work required by this 
contract within the time herein specified in accordance with the plans and  drawings of the 
work covered by this contract and any and all supplemental plans and drawings, and in 
accordance with the directions of the Contracting Officer as given from time to time during 
the progress of the work. He alone shall be responsible for the safety, efficiency and adequacy 
of his plant, appliances and methods, and for any damage which may result from their failure 
or their improper construction, maintenance or operations. The Contractor shall observe, 
comply with and be subject to all terms, conditions, requirements, and limitations of the 
contract and specifications and shall do carry on and complete the entire work to the 
satisfaction of the Contracting Officer and the Owner. 

 
3. Superintendence by Contractor 

 
The Contractor shall give his personal superintendence to the work or have a competent 
foreman or superintendent, satisfactory to the Contracting Officer, on the work at all times 
during progress with authority to act for him. 

 
4. Subcontracts 

 
(a) Nothing contained in the specifications or drawings shall be construed as creating any 
contractual relationship between any subcontractor and the Owner. The diffusion or sections 
of the specifications are not intended to control the Contractor in dividing the work among 
subcontractors or to limit the work performed by any trade. 

 
(b) The Contractor shall be as fully responsible to the Owner for the acts and omissions of 
subcontractors and of persons employed by them, as he is for the acts and omissions of persons 
directly employed by him. 

 
(c) The Contractor shall be responsible for the coordination of the trades, subcontractors, and 
material men engaged in his work. 
 
(d) The Contractor shall, without additional expense to the Owner, utilize the services of 
specialty subcontractors on those parts of the work which are specified to be performed by 
specialty subcontractors. 

 
(e) The Owner will not undertake to settle any differences between the Contractor and his 
subcontractors or between subcontractors. 
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(f) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative 
to the work including waiver of mechanics liens to bind subcontractors by the terms of the 
General Conditions and other contract documents insofar as applicable to the work of 
subcontractors and to give the Owner any exercise over the Contractor under any provisions 
of the contract documents. 

 
5. Subletting 

 
Subletting part of the work is permitted. However, bidder must note that subletting in excess 
of the following is not allowed: 
 
(a) Where the subletting is for both labor and material, total cost of sublet work shall not 
exceed 49% of the contract amount. 
 
(b) Where subletting is for labor only, sublet work cost shall not exceed 20% of the total 
contract amount. Information concerning subcontracts must form a part of the bid documents 
and shall be submitted on standard "Subcontract" information form. 

 
6. Assignments 

 
The Contractor shall not assign the whole or any part of this contract or any monies due or to 
become due hereunder without the written consent of the Owner and of all the sureties 
executing any bonds on behalf of the Contractor in connection with said contract. In case the 
Contractor assigns the whole or any part of said contract or assigns all or any part of any monies 
due or to become due under said contract, the instrument of assignment shall contain a clause 
substantially to the effect that it is agreed that the right of the assignee in and to any monies 
due or to become due the Contractor or otherwise shall be subject to all of the terms and 
conditions of said contract or supplemental thereto, the rights and remedies of the Owner 
thereunder or arising by operation of the law and to the liens of all persons, firms, and 
corporations for services rendered or materials supplied in connection with the performance of 
said contract. 

 
7. Equal Opportunity 

 
(a) The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, sex, color, age, economic status, or national origin.  The Contractor 
will take affirmative action to insure that qualified applicants are employed and that employees 
are treated during employment without regard to their race, religion, sex, color, age, economic 
status, or national origin.  Such action shall include, but not be limited to, the following: 
Employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoffs 
or termination, rates of pay or other forms of compensation, and selection for training including 
apprenticeship.  The Contractor agrees to post in conspicuous places, available to employees 
and applicants for employment, notices to be provided by the Contracting Officer setting forth 
the provisions of this nondiscrimination clause. 
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(b) The Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor; state that all qualified applicants will receive consideration for 
employment without regard to race, religion, sex, color, age, economic status, or national 
origin. 

 
(c) The Contractor will send to each labor union or representative of workers with which he 
has a collective bargaining agreement or other contract or understanding, a notice, to be 
provided by the Contracting Officer, advising the said labor union or workers' representative 
of the Contractor's commitments under Section 202 of Executive Order No. 11246 of 
September 24, 1965 and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

 
8. Hiring of Apprentices 

 
The Contractor shall hire for performance of work under this contract apprentice(s) to be 
employed in the performance of work under this contract in accordance with Executive Order 
No. 2012-04 date Feb. 17, 2012 (See Attachment “A” to General Conditions). 

 
9. WAGE AND BENEFITS DETERMINATION FOR SERVICES  

 
Offerors submitting proposals must pay employees providing services procured through this 
IFB in accordance with the Wage Determination for Guam and the Northern Mariana Islands 
issued and promulgated by U.S. Department of Labor for such labor as is employed in the 
direct delivery of contract deliverables to the government of Guam. 5 GCA § 5801 and § 5802, 
as applicable. The Wage Determination for Guam and the Northern Mariana Islands also can 
be found on the U.S. Department of Labor’s website: http://www.wdol.gov.  

 
Offerors submitting proposals must provide health and similar benefits for employees, such 
benefits having a minimum value as detailed in the Wage Determination issued and 
promulgated by U.S. Department of Labor and shall contain provisions guaranteeing a 
minimum of ten (10) paid holidays per annum per employee. 5 GCA § 5802.  

 
All persons employed on this project shall be paid not less than minimum wage applicable to 
the corresponding skill or craft as determined by the Department of Labor, Government of 
Guam. Prevailing wage rates of Department of Labor, Government of Guam are attached 
herewith and shall be deemed a part of the contract documents. 

For the latest U.S. Department of Labor Wage Determination: Guam, Northern Marianas 
Islands, visit http://www.wdol.gov/wdol/scafiles/std/05-2147.txt 
 
10. Laws, Permits and Regulations 

 
(a) Building permit for the project shall be secured by the Contractor. Building permit and plan 
checking fees shall be paid for by the Contractor. 

 
(b) The Contractor shall pay all fees and charges for connection to outside service and use of 
property other than the site of the work for storage of materials or other purposes. 

http://www.wdol.gov/wdol/scafiles/std/05-2147.txt
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(c) The Contractor shall comply with all laws, ordinances, regulations and building code 
requirements applicable to work hereunder unless in conflict with contract requirements. If the 
Contractor ascertains at any time that any requirement of this contract is a variance with 
applicable laws, ordinances, regulations, or building code requirements, he shall promptly 
notify the Contracting Officer and any necessary adjustment of the contract shall be made as 
specified under Changes in Work. 

 
11. Contractor's and Subcontractor's Insurance 

 
(a) The Contractor shall not commence work under this contract until he has obtained all the 
insurance required hereunder and such insurance has been approved by the Owner. The 
Contractor shall not allow any subcontractor to commence work on his subcontract until all 
similar insurance required of the subcontractor has been so obtained and approved.  Approval 
of the insurance by the Owner shall not relieve or decrease the liability of the Contractor 
hereunder. 

 
(b) Workman's Compensation and Employer's Liability Insurance-The Contractor shall take 
out and maintain during the life of this contract the statutory Workman's Compensation and 
Employer's Liability Insurance for all of his employees to be engaged in work on the project 
under this contract and in case any such work is sublet, the Contractor shall require the 
subcontractor similarly to provide Workman's Compensation and Employer's Liability 
Insurance for all of the latter's employees to be engaged in such work. 

 
(c) Bodily Injury Liability and Property Damage Liability Insurance-The Contractor shall take 
out and maintain during the life of this contract such Bodily Injury Liability and Property 
Damage Liability Insurance as shall protect him and any subcontractor performing work 
covered by this contract from claims for damages for personal injury including accidental 
death, as well as from operations under this contract, whether such operations be by himself or 
by any subcontractor or by anyone directly or indirectly employed by either of them, and the 
amounts of such insurance shall not be less than: 

 
(1) Bodily Injury Liability Insurance in an amount not less than One Hundred Thousand 
Dollars ($100,000.00) per person for injuries including wrongful death and in an amount not 
less than Three Hundred Thousand Dollars ($300,000.00) for injuries including wrongful death 
resulting from one accident. 

 
(2) Property Damage Insurance in an amount not less than Fifty Thousand Dollars 
($50,000.00) for damages resulting from any one accident and in an amount not less than One 
Hundred Thousand Dollars ($100,000.00) for damages resulting from all accidents. 

 
(d) Owner's Protective Liability Insurance - The Contractor shall take out and furnish to the 
Owner and maintain during the life of this contract complete Owner's protective liability 
insurance in amounts as specified in paragraph 11 (c), above for bodily injury liability 
insurance and for property damage liability insurance. 
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(e) Fire Insurance - The Contractor shall insure the building or other work included in this 
contract against loss or damage by fire and against loss or damage covered by the standard 
extended coverage insurance endorsement, in an insurance company or companies acceptable 
to the Owner, the amount of the insurance at all times to be at least equal to the amount paid 
on account of work and materials and plus the value of work or materials furnished or delivered 
but not yet paid for by the Owner.  The policies shall be in the names of the Owner and the 
Contractor, and their interests may appear.  Certificates of the insurance company as to the 
amount and type of coverage, terms of policies, etc., shall be delivered to the Owner before 
monthly partial payments are made. 

 
12. Supplemental to Contractor's and Subcontractor's Insurance 

(Not Applicable) 
 

(a) Flood Hazard Insurance - The Contractor during the life of this contract shall secure and 
maintain Flood Hazard Insurance in the amount equivalent to 100 percent (100%) of the 
contract amount for all damages. The policies shall be in the name of the Owner and the 
Contractor. 

 
A certificate of the insurance company as to amount and type of coverage, terms of policies, 
etc., shall be delivered to the Owner before commencing work. 

 
13. Accident Prevention 

 
(a) Precaution shall be exercised at all times for the protection of persons (including 
employees) and property. The safety provisions of applicable laws, building and construction 
codes shall be observed.  Machinery equipment and all hazards shall be observed. Machinery 
equipment and all hazards shall be guarded or eliminated in accordance with the safety 
provisions of the latest edition of the Manual of Accident Prevention in Construction published 
by the Associated General Contractors of America to the extent that such provisions are not in 
contravention of applicable laws. 

 
(b) Should typhoon warnings be issued, the Contractor shall take every practicable precaution 
to minimize damage and/or danger to persons, to the work, and to the adjacent property. These 
precautions shall include closing all openings, removing all loose materials, tools and/or 
equipment from exposed locations, and removing or securing scaffolding and all other 
temporary work. 
 
14. Protection of Work and Property 

 
The Contractor shall at all times safely guard the Owner's property from injury or loss in 
connection with this contract. He shall at all times safely guard and protect his own work and 
that of adjacent property (as provided by law and the contract documents) from damage. All 
passageways, guard fences, lights and other facilities required for protection by laws and 
regulations and local conditions must be provided and maintained. 
 
15. Responsibility of Contractor to Act in Emergency 
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In case of an emergency which threatens loss of injury or property and/or safety of life, the 
Contractor shall act, without previous instructions from the Owner or Contracting Officer, as 
the situation may warrant. He shall notify the Contracting Officer thereof immediately 
thereafter of any compensation claimed by the Contractor. Substantiating documents regarding 
expenses shall be submitted to the Owner through the Contracting Officer and the amount of 
compensation shall be determined by agreement or arbitration.  

 
16. Mutual Responsibility of Contractors 

 
If the Contractor or any of his subcontractors or employees causes loss or damage to any 
separate contractor on the work, the Contractor agrees to settle with such separate contractor 
by agreement, if he will so settle. If such separate contractor sues the Owner on account of any 
loss so sustained, the Owner shall notify the Contractor who shall indemnify and save harmless 
the Owner against any expenses or judgment arising therefrom. 

 
17. Use of Premises and Debris Removal 

 
The Contractor expressly agrees to undertake at his own expense 

 
(a) Smoking and use of any tobacco products inside the premises is strictly prohibited. 

 
(b) To take every precaution against injuries to persons or damages to property; 

 
(c) To comply with the regulations governing the operation of premises which are occupied 
and to perform his contract in such a manner as not to interrupt or interfere with the operation 
of other facilities; 

 
(d) To perform any work necessary to be performed after regular working hours or on Sundays 
or legal holidays without additional expense to the Owner; 

 
(e) To store his apparatus, materials, supplies, and equipment in such orderly fashion at the 
site of the work as will not unduly interfere with the progress of his work or the work of any 
other contractors; 

 
(f) To place upon the work or any part thereof only such loads as are consistent with the safety 
of that portion of the work; 
 
(g) to frequently clean up all refuse, rubbish, scrap materials and debris caused by his operation 
so that at all times the site of the work shall present a neat, orderly and workmanlike 
appearance; 

 
(h) to effect all cutting, fitting, or patching of his work required to make the same conform to 
the plans and specifications, and except with the consent of the Contracting Officer, not to cut 
or otherwise alter the work of any contractor; 
(i) before final payment; to remove all surplus materials, false work, temporary structures, 
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including foundations thereof, plant of any description and debris of every nature resulting 
from his operations, to put the site in a neat, orderly condition and to thoroughly clean and 
leave reasonably dust free all furnished surfaces. 

 
18. Obstructions 

 
The Contractor shall at his own expense remove all obstructions, the removal of which shall 
be necessary for the proper reception, performance, construction, installation and completion 
of all work under this contract. 

 
19. Site of Contractor's Operations 

 
The Contractor shall confine all construction operations within the vicinity of the site and shall 
arrange his work so that all construction materials and equipment are placed in such manner 
and location that there may be a minimum of interference or inconvenience inflicted upon the 
public and employees of the Government. 

 
20. Barricades 

 
The Contractor shall erect, install and maintain all temporary public walks,  warning signs, 
barricades or other protective means in and around the site as deemed necessary or as may be 
ordered by the Contracting Officer for the effective protection of the public from injury and 
shall be held strictly liable for their safety. 

 
21. Electrical Energy 

 
The Contractor shall make all necessary applications, pay all fees and charges, obtain necessary 
permits and provide and maintain his own electrical power and light as required and necessary 
in the progress of any branch of the work. He shall provide all temporary wiring necessary. 
 
22. Water 

 
The Contractor shall make all necessary applications, pay all fees and charges, and obtain 
necessary permits for construction of temporary water required for use on this project. The 
nearest available source of water tap shall be verified by the Contractor. The Contractor shall 
be responsible for all expenses required for conveying water to the site from the available 
nearest source. 
 

23. Signs 
 

The Contractor shall erect a sign at the project site at his own expense. The location of sign 
shall be as directed by the Contracting Officer. Size of signs, lettering, and other pertinent data 
that should appear on the sign will be furnished by the Contracting Officer to the Contractor. 

 
V. QUALITY OF WORK 
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1. Engineering and Layout 
 

(a) The Contractor shall provide competent engineering services to execute the work in 
accordance with the contract requirements. He shall verify the figures shown on the survey and 
approach drawings before undertaking any construction work and shall be responsible for the 
accuracy of the finished work. 

 
(b) The Owner has established or will establish such general reference points as will, in his 
judgment, enable the Contractor to proceed with the work. If the Contractor finds that any 
previously established reference points have been destroyed or displaced, he shall promptly 
notify the Owner. 

 
(c) The Contractor shall protect and preserve the established bench marks and monuments and 
shall make no changes in location without the written approval of the Owner. Any of them 
which may be lost or destroyed or which require shifting because of necessary changes in 
grades or locations shall be subject to prior approval by the Owner, be replaced and accurately 
located by the Contractor. 

 
2. Shop Drawings, Materials and Workmanship 

 
Unless otherwise specified, all materials and equipment incorporated in the work under the 
contract shall be new. All workmanship shall be first class and by persons qualified in the 
respective trades. 

 
Shop Drawings: 

 
(a) The Contractor shall submit, for the approval of the Contracting Officer, shop and setting 
drawings and schedules required by the specifications or that may be requested by the 
Contracting Officer and no work shall be fabricated by the Contractor, save at his own risk, 
until such approval has been given. 

 
(b) Drawings and schedules shall be submitted in quadruplicate (unless otherwise specified) 
accompanied by letter of transmittal which shall give a list of the numbers and dates of the 
drawings submitted.  Drawings shall be complete in every respect and bound insets. 
(c) The Contractor shall submit all drawings and schedules sufficiently in advance of 
construction requirements to allow ample time for checking, correcting, resubmitting and 
rechecking. 
 
(d) The drawings submitted shall be marked with the name of the project, numbered 
consecutively and bear the stamp of approval of the Contractor as evidence that the drawings 
have been checked by the Contractor. Any drawings submitted without this stamp of approval 
will not be considered and will be returned to the Contractor for resubmission. If the shop 
drawings show variations from the requirements of the contract because of standard shop 
practice or other reasons, the Contractor shall make specific mention of such variation in his 
letter of transmittal in order that if applicable, suitable action may be taken for proper 
adjustment. Otherwise, the Contractor will not be relieved of the responsibility for executing 
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the work in accordance with the contract even though such shop drawings have been approved. 
 

(e) If a drawing as submitted indicates a departure from the contract requirements which the 
Contracting Officer finds to be in the interest of the Owner and to be so minor as not to involve 
a change in the contract price or time for performance, he may approve the drawings. 

 
(f) The approval of shop and setting drawings will be general and, except as otherwise 
provided in paragraph 2 (e), shall not be construed (1) as permitting any departure from the 
contract requirements; (2) as relieving the Contractor of the responsibility for any error in 
details, dimensions or otherwise that may exist; (3) as approving departures from additional 
details or instructions previously furnished by the Contracting Officer. 

 
3. Standards 

 
(a) Any material specified by reference to the number, symbol or title of a specific standard, 
such as a commercial standard, a Federal specification, a trade association standard or other 
similar standard, shall comply with the requirements in the latest revision thereto in effect on 
the date of Invitation for Bids, except as limited to type, class or grade or modified in such 
reference. 

 
(b) The standard referred to, except as modified in the specifications, shall have full force and 
effect as though printed in the specifications. These standards are not furnished to bidders for 
the reason that the manufacturers and trades involved are assumed to be familiar with their 
requirements.  The Contracting Officer will furnish, upon request, information as to how copies 
of such standards may be obtained. 

 
(c) Reference in the specifications to any article, device, product, material, fixture, form, or 
type of construction by name, make or catalog number shall be interpreted as establishing a 
standard of quality and shall not be construed as limiting competition; and the Contractor, in 
such cases, may at his option use any article, device, product, material, fixture, form of type of 
construction which in the judgment of the Contracting Officer expressed in writing is equal to 
that specified. 

 
4. Samples 

 
(a) The Contractor shall furnish for the approval of the Contracting Officer any samples 
required by the specifications or that may be required by the Contracting Officer of any and all 
materials or equipment he proposes to use and shall prepay all shipping charges on the samples. 
 
(b) No samples are to be submitted with bids. 

 
(c) No materials or equipment of which samples are required to be submitted for approval shall 
be used on the work until such approval has been given by the Contracting Officer, save only 
at the Contractor's risk and expense. 

 
(d) Each sample shall have a label indicating the material represented its place of origin and 
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the names of the producer, the Contractor and the building or work for which the material is 
intended. Samples of finished materials shall be so marked as to indicate where the materials 
represented are required by the drawings or specifications. 

  
(e) A letter in duplicate submitting each shipment of samples shall be mailed under separate 
cover by the Contractor and contain a list of the samples, the name of the building or work for 
which the materials are intended, and the brands of the materials and names of the 
manufacturers. 

 
(f) The approval of any sample shall be only for characteristics or for the named in such 
approval and no other. No approval of a sample shall be taken in itself to change or modify 
any contract requirement. When a material has been approved, no additional sample of that 
material will be considered and no change in brand or make will be permitted.  Approval of 
samples of hardware in good condition may be suitably marked for identification and used in 
the work. 

 
(g) Failure of any material to pass the specified tests will be sufficient cause for refusal to 
consider under this contract any further samples of the same brand or make of that material. 

 
(h) Test samples as the Contracting Officer may deem necessary will be procured from the 
various materials or equipment delivered by the Contractor for use in the work. If any of these 
test samples fail to meet the specifications requirement, any previous approvals will be 
withdrawn and such materials or equipment shall be subject to removal and replacement by 
the Contractor with materials or equipment meeting the specification requirements, or at the 
discretion of the Owner, the defective materials and equipment may be permitted to remain in 
place subject to a proper adjustment of the contract price.  The cost of the tests will be borne 
by the Owner except where laboratory tests as hereinafter specified are required by the 
specifications. 

 
5. Laboratory Tests 

 
(a) Any specified laboratory tests of materials and finished articles to be incorporated in the 
work shall be made by bureaus, laboratories or agencies approved by the Contracting Officer, 
and the reports of such tests shall be submitted to the Contracting Officer.  The cost of the 
testing shall be paid for by the Contractor. 

 
6. Methods 

 
The Contractor shall use proper and efficient methods and appliances for the performance of 
all the operations connected with work embraced under these specifications, drawings and 
contract to secure a rate of progress which will secure completion of the work within the time 
specified. If, at any time before commencement of work, or during the progress thereof, such 
methods, equipment or appliances are inefficient or inappropriate for securing said quality of 
work or said rate of progress, the Contracting Officer may order the Contractor to increase 
their efficiency or to improve their character, and the Contractor must conform to such order. 
The failure of the Contracting Officer to demand such increases of efficiency or improvement 
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shall not relieve the Contractor or his sureties from the obligations to secure such quality of 
work and said rate of progress and the completion of the work as required herein. 

 
7. Labor and Materials 

 
The Contractor shall furnish all labor, materials and equipment for the execution of the work 
according to the drawings, specifications and contract, and where no specifications are 
contained therein for whatever may be necessary, shall do all that may be termed ordinary, 
customary or essential to a job to be well and reliably completed. This includes concealment 
of all pipes and other rough items of installation if not clearly so shown on the drawings in a 
manner acceptable to the Contracting Officer. Structural safety shall not be impaired by such 
concealment. Work not particularly detailed, marked or specified shall be of equal quality as 
similar parts that are detailed, marked or specified. All material finished for and used in the 
job shall be of kind and grade specified and where not specifically called for at least of 
customary standard grade. All work shall be executed in accordance with their trades. Full 
structural safety is essential and the Contractor guarantees to accomplish same for the entire 
work. 

 
8. Guarantee of Work 

 
(a) Except as otherwise specified all work shall be guaranteed by the Contractor against defects 
resulting from the use of inferior materials, equipment, or workmanship for one (1) year from 
the final completion of the contract or from full occupancy of the building by the Owner, 
whichever is earlier. 

 
(b) If within any guarantee period, repairs or changes are required in connection with 
guaranteed work which, in the opinion of the Contracting Officer, is rendered necessary as the 
result of the use of materials, equipment or workmanship which are inferior, defective or not 
in accordance with the terms of the contract, the Contractor shall promptly upon receipt of 
notice from the Owner and without expense to the Owner: 
(1) Place in satisfactory condition in every particular all of such guaranteed work and correct 
all defects therein; and  
 
(2) Make good all damages to the building or site or equipment or contents thereof which, in 
the opinion of the Contracting Officer, are the result of the use of materials, equipment or 
workmanship which are inferior, defective or not in accordance with the terms of the contract. 
 
(c) In any case wherein fulfilling the requirements of the contract or of any guarantee embraced 
in or required thereby the Contractor disturbs any work guaranteed under another contract, he 
shall restore such disturbed work to a condition satisfactory to the Contracting Officer and 
guarantee such restored work to the same extent as it was guaranteed under such other contract. 
 
(d) If the Contractor, after notice, fails to proceed promptly to comply with the terms of the 
guarantee, the Owner may have the defects corrected and the Contractor and his surety shall 
be liable for all expense incurred. 
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(e) All special guarantees applicable to definite parts of the work shall be stipulated in the 
specifications or other papers forming a part of the contract and shall be subject to the terms 
of this paragraph during the first year of the life of such special guarantee. 

 
9. Defective Work 

 
No work or material which may be defective in construction or quality or deficient in any of 
the requirements of the drawings and specifications will be considered accepted as a 
consequence of the failure of the Contracting Officer or the inspectors to discover or to point 
out said defects or deficiencies during the construction; nor will the presence of inspectors on 
the work relieve the Contractor from the responsibility of securing the quality and progress of 
work as required by these specifications. 

 
Any defective work that may be discovered before the completion of the work or within such 
time as required by the bond shall be replaced by work and materials that shall conform to the 
spirit and intent of the drawings, specifications and contract.  

 
The fact that the Contracting Officer or his representatives may have overlooked defective 
work shall not constitute the acceptance of work.  NO PAYMENT WHETHER PARTIAL OR 
FINAL SHALL BE CONSTRUED TO BE AN ACCEPTANCE OF DEFECTIVE WORK OR 
IMPROPER MATERIALS. 

 
The Contracting Officer may at any time by order given in writing stop any work not being 
done according to drawings and specifications and any order so given shall not in any way 
relieve the Contractor from completing his contract and shall not in any way terminate, cancel 
or abrogate the contract or any part thereof, and the Government of Guam shall not in any way 
be responsible for the delay due to stopping the work as aforesaid. 

VI. INSPECTION OF WORK 
 

1. Access to the Work 
 

The Contracting Officer and his representatives shall have access at all times to the work for 
inspection whatever it is in preparation or progress and the Contractor shall provide proper 
facilities for such access and inspection. 

 
2. Inspectors 

 
Inspectors may be placed by the Contracting Officer to supervise each and every subdivision 
of the work or any parts or process thereof. The Contracting Officer and the inspectors shall 
have free access to all parts of the work at all times and shall be  given every facility, 
information and means of thoroughly inspecting the work done and the materials used or to be 
used. 

 
The inspectors shall at all times be free to perform their duties and any intimidation of any 
inspector by the Contractor or the employees thereof shall be sufficient reason, if the Owner 
shall so decide, to annul the contract. 
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3. As-Built Drawings 

 
A contract set of drawings shall be maintained at the site with all changes or deviations from 
the original drawings neatly marked thereon in brightly contrasting color. This shall be a 
separate set of drawings not used for construction purposes which shall be kept up to date as 
the job progresses and shall be made available for inspection by the Contracting Officer at all 
times. Upon completion of the contract this set of drawings shall be delivered to the 
Contracting Officer. 

 
4. Inspection 

 
(a) All materials and workmanship (if not otherwise designated by the specifications) shall be 
subject to inspection, examination and testing by the Contracting Officer at any and all times 
during manufacture and/or construction and at any and all places where such manufacture 
and/or construction are carried on. The Contracting Officer shall have the right to reject 
defective material and workmanship or require its correction. Rejected workmanship shall be 
satisfactorily corrected, and rejected materials shall be satisfactorily replaced with proper 
materials and the Contractor shall promptly segregate and remove the rejected materials from 
the premises. If the Contractor fails to proceed at once with the replacement of rejected 
materials and/or the correction of defective workmanship, the Owner may, by contract or 
otherwise, replace such materials and/or correct such workmanship and charge the cost to the 
Contractor, or may terminate the right of the Contractor to proceed as provided in paragraph 5 
of Section VII, Time for Performance, the Contractor and surety being liable for any damage 
to the same extent as provided in said paragraph 16 for termination thereunder. 

 
(b) The Contractor shall furnish promptly, without additional charge, all reasonable facilities, 
labor and materials necessary for the safe and convenient inspection and tests that may be 
required by the Contracting Officer. All inspections and tests shall be performed in such 
manner as not to unnecessarily delay the work. Special, full-size and performance tests shall 
be as described in the specifications. The Contractor shall be charged with any cost of 
inspection when material and workmanship are not ready at the time inspection is requested 
by the Contractor. 

 
(c) Should it be considered necessary or advisable by the Contracting Officer at any time 
before final acceptance of the entire work to make an examination of work already completed 
by removing or tearing out same, the Contractor shall on request promptly furnish all necessary 
facilities, labor and materials. If such work is found to be defective in any material respect due 
to the fault of the Contractor or his subcontractors, he shall defray all the expenses of such 
examination and of satisfactory reconstruction. If, however, such work is found to meet the 
requirements involved in the examination and replacement, the cost of conducting the test plus 
15 percent shall be allowed the Contractor and he shall in addition, if completion of the work 
has been delayed thereby, be granted a suitable extension of time on account of the additional 
work involved. 

 
5. Final Inspection 
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When the work is substantially completed the Contractor shall notify the Owner, in writing, 
that the work will be ready for final inspection and test on a definite date which shall be stated 
in such notice. The notice shall be given at least ten (10) calendar days in advance of said date 
and shall be forwarded through the Contracting Officer who will attach his endorsement as to 
whether or not he concurs in the Contractor's statement that the work will be ready for final 
inspection or tests on the date given but such endorsement shall not relieve the Contractor of 
this responsibility in the matter. 

 
VII. TIME FOR PERFORMANCE 
 

1. Prosecution of the Work 
 

The Contractor agrees that said work shall be prosecuted regularly, diligently and without 
interruption at such rate of progress as will insure full completion thereof within the time 
specified. It is expressly understood and agreed by and between the Contractor and the Owner 
that the time for completion of the same takes into consideration the average climatic range 
and usual industrial conditions prevailing in the locality. 

 
2. Suspension of Work 

 
(1) Suspension for Convenience.  - The Director of Public Works or the head of a Purchasing 
Agency may order the contractor in writing to suspend, delay or interrupt all or any part of the 
work for such period of the time as the Director of Public Works or the Head of a Purchasing 
Agency may determine to be appropriate for the convenience of the territory.  

(2) Adjustment of Cost  - If the performance of all or any parts of the work is, for an 
unreasonable period of time, suspended, delayed, or interrupted by an act of the Director of 
Public Works or the Head of a Purchasing Agency in the administration of this contract, or by 
the failure of the Director of Public Works or the Head of a Purchasing Agency to act within 
the time specified in the contract ( or if no  time specified, within reasonable time), an 
adjustment shall be made for any increase in the cost of performance of this contract 
necessarily caused by such unreasonable suspension, delay, or interrupted and the contract 
modified in writing accordingly. However, no adjustment shall be made under this clause for 
any suspension, delay or interruption to the extent:  

 
(1) that performance would have been so suspended, delayed, or interrupted by any other 
cause, including the fault or negligence of the contractor; or 

 
(2) For which an adjustment is provided for or excluded under any other provision of this 
contract.  

 
(3) Time Restriction on Claim  - No claim under this clause shall be allowed:  

 
(a) For any costs incurred more than twenty (20) days before the contractor shall  have notified 
the Director of Public Works or the Head of a Purchasing Agency in writing of the act or failure 
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to act involved (but this requirement shall not apply as to a claim resulting from suspension 
order); and 

 
(b) unless the claim is asserted in writing as soon as practicable after the termination of such 
suspension , delay, interruption, but no later than the date of final payment under the contract. 

 
(4) Adjustments of Price - Any adjustment in contract price made pursuant to this clause shall 
be determined in accordance with the Price Adjustment Clause of this contract. 

 
3. Termination for Convenience 

 
(1) Termination - The Procurement Officer may, when the interest of the territory so require, 
terminate this contract in whole or in part, for the convenience of the territory. The 
Procurement Officer shall give written notice of the termination to the contractor specifying 
the part of the contract terminated becomes effective. 

 
(2) Contractor’s Obligations - The contractor shall incur no further obligations in connection 
with the terminated work and on the date set in the notice of termination the contractor will 
stop work to the extent specified. The contractor shall also terminate outstanding orders and 
subcontracts as they relate to the terminated work. The contractor shall settle the liabilities and 
claims arising out of the termination of subcontracts and orders connected with the terminated 
work. The Procurement Officer may direct the contractor to assign the contractor’s right, title, 
and interest under terminated orders or subcontracts to the territory. The contractor must still 
complete the work not terminated by the notice of termination and may incur obligations as 
necessary to do so. 
(1) Right to Construction and Supplies - The Procurement Officer may require the contractor 
to transfer title and deliver to the territory in the manner and to the extent directed by the 
Procurement Officer: 

 
(i) any completed construction; and 

 
(ii) such partially completed construction, supplies, materials, parts, tools, dies, jigs, fixtures, 
plans, drawing, information, and contract rights (hereinafter called construction material) as 
the contractor has specifically produced or specially acquired for the performance of the 
terminated part of the contract. 

 
The contractor shall protect and preserve property in the possession of the contractor in which 
the territory has an interest. If the Procurement Officer does not exercise this right, the 
contractor shall use best efforts to sell such construction, supplies, and construction materials 
in accordance with the standards of 14 GCA §2706 (UCC). (See end of Subsection 6101 (10) 
(d) for code quotation.) This in no way implies that the territory has breached the contract by 
exercise of the Termination for Convenience Clause.  

 
(2) Compensation 
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(A) The contractor shall submit a termination claim specifying the amounts due because of the 
termination for convenience together with cost or pricing data, submitted to the extent required 
by section 3118 (Cost or Pricing Data) of the Guam Procurement Regulations, bearing of such 
claim. If the contractor fails to file a termination claim within one year from the effective date 
of termination, the Procurement Officer may pay the contractor, if at all, an amount set in 
accordance with subparagraph (c) of this Paragraph. 

 
(B) The Procurement Officer and the contractor may agree to a settlement provided the 
contractor has filed a termination claim supported by cost or pricing data submitted as required 
by §3118 (Cost or Pricing Data) of the Guam Procurement Regulations and that the settlement 
does not exceed the total contract price plus settlement costs reduced by payments previously 
made by the territory, the proceeds of any sales of construction materials under Paragraph (3) 
of this clause, and the contract price of the work not terminated.  

 
(C) Absent complete agreement under Subparagraph (b) of this paragraph, the Procurement 
Officer shall pay the contractor the following amounts, provided payments under 
Subparagraph (b) shall not duplicate payments under this Paragraph: 

 
(1) with respect to all contract work performed prior to the effective date of the notice of 

termination, the total (without duplication of any items) of: 
 

(a) the cost of such work plus a fair and reasonable profit on such portion of the work (such 
profit shall not include anticipatory profit or consequential damages) less amounts paid or to 
be paid for completed portions of such work; provided, however, that if it appears that the 
contractor would have sustained a loss if the entire contract would have been completed, no 
profit shall be allowed or included and the amount of compensation shall be reduced to reflect 
the anticipated rate of loss; 

 
(b) Cost of settling and paying claims arising out of the termination of subcontractors or orders 
pursuant to Paragraph (2) of this clause. This cost must not include cost paid in accordance 
with Subparagraph (c) (I) (A) of this Paragraph. 

 
(C) the reasonable settlement costs of the contractor including accounting, legal, clerical, and 
other expenses reasonably necessary for the preparation of settlement claims and supporting 
data with respect to the terminated portion of the contract and for the termination and 
settlement of subcontracts thereunder, together with reasonable storage, transportation, and 
other costs incurred in connection with the protection or disposition of property allocable to 
the terminated portion of this contract. The total sum to be paid the contractor under this 
Paragraph shall not exceed the total contract price plus the reasonable settlement costs of the 
contractor reduced by the amount of any sales of construction materials under Paragraph (3) 
of this clause, and the contract price of work not terminated. 

 
(D) Cost Claimed, agreed to, or established under Subparagraph (b) and (c) of this Paragraph 
shall be in accordance with Chapter 7 (Cost Principles) of the Guam Procurement Regulations. 

 
4. Remedies Clause  



Page 76 of 141 
Project Name:     Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration  
Project Number: 770-5-1018-F-BAR 

 

 
Any dispute arising under or out of this contract is subject to the provisions of Chapter 9 (Legal 
and Contractual Remedies) of the Guam Procurement Regulations. 

 
5. Climatic Conditions 

 
(a) When so ordered by the Contracting Officer, the Contractor shall suspend any work that 
may be subject to damage by climatic conditions. 

 
(b) Contract Completion Time. The allowable work days for this contract were calculated after 
allowing for the following number of lost days in each month. Time extension on account of 
inclement weather will be allowed only if the daily report of the Contracting Officer's inspector 
indicates lost days beyond the limits shown below. Time extension on account of inclement 
weather on Saturday and Sunday shall be granted only if the Contractor confirms in writing at 
least seven (7) calendar days in advance his intention to work on weekends. 

 
Month  Non-Working Days  Month  Non Working Days 
 
January  07   July   10 
 
February  05   August   11 
 
March   05   September  12 
April   04   October  10 
May   05   November  07 
 
June   06   December  07 

 
6. Progress Report 

 
The Contractor shall submit monthly progress report in triplicate to the Contracting Officer 
briefly setting forth work accomplished. 
 
7. Owner's Right to Stop Work or Terminate Contract, Delays, Damages 

 
(a) If: 

 
(1) The Contractor shall be adjudged bankrupt or make an assignment for the benefit of 
creditors; 
(2) A receiver or liquidator shall be appointed for the Contractor or for any of his property and 
shall not be dismissed within 20 calendar days after such appointment, or the proceedings in 
connection therewith shall not be stayed on appeal within the said 20 calendar days; 

 
(3) The Contractor shall refuse or fail, after Notice of Warning from the Contracting Officer, 
to supply enough properly skilled workmen or proper materials; or 
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(4) The Contractor shall refuse to prosecute the work or any part thereof with such diligence 
as will insure its completion within the period herein specified (or any duly authorized 
extension thereof) or shall fail to complete the work within said period, or; 

 
(5) The Contractor shall fail to make payments as specified to persons supplying labor or 
materials for the work, or; 

 
(b) Non-Performance or Delay, Damages for Delay, Time Extensions 

 
(1) Default. If the Contractor refuses or fails to prosecute the work, or any separable part 
thereof, with such diligence as will assure its completion within the time specified in this 
contract, or any extension thereof fails to complete said work within such time, or commits 
any other substantial breach of this contract, and further fails within fourteen (14) days after 
receipt of written notice from the Procurement Officer to commence and continue correction 
of such refusal or failure with diligence and promptness, the Procurement Officer may, by 
written notice to the contractor, declare the contractor in breach and terminate the contractor’s 
right to proceed with the work or such part of the work as to which there has been delay. In 
such event the territory may take over the work and prosecute the same to completion, by 
contract or otherwise, and may take possession of, and utilize in completing the work, such 
materials, appliances, and plant as may be on the site of the work and necessary therefor.  
Whether or not the contractor’s right to proceed with the work is terminated, the contractor 
and the contractor’s sureties shall be liable for any damage to the territory resulting from the 
contractor’s refusal or failure to complete the work within the specified time.  
(2) Liquidated Damages Upon Termination. If fixed and agreed liquidated damages are 
provided in the contract, and if the territory so terminates the contractor’s right to proceed, the 
resulting damage will consist of such reasonable time as may be required for final completion 
of the work. 

 
(3) Liquidated Damages in Absence of Termination. If fixed and agreed liquidated damages 
are provided in the contract, and if the territory does not terminate the contractor’s right to 
proceed, the resulting damage will consist of such liquidated damages until the work is 
completed or accepted.  

 
(4) Time Extension. The contractor’s right to proceed shall not be so terminated nor the 
contractor charged with resulting damage if: 
(a) The delay in the completion of the work arises from causes such as; acts of God; acts of 
the public enemy; acts of the territory, and any other territorial entity in either a sovereign or 
contractual capacity; acts of another contractor in the performance of a contract with the 
territory; fires; floods; epidemics; quarantine restrictions; strikes or other labor disputes; freight 
embargoes; unusually severe weather; delays of subcontractors due to cause similar to those 
set forth above; or shortage of materials; provided, however, that no extension of time will be 
granted for a delay caused by a shortage of materials, unless the contractor furnished to the 
Procurement Officer proof that the contractor has diligently made every effort to obtain such 
materials from all known sources within reasonable reach of the work, and further proof that 
the inability to obtain such materials when originally planned did in fact cause a delay in final 
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completion of the entire work which could not be compensated for by revising the sequence of 
the contractor’s operations’ and  

 
(b) The contractor, within ten days from the beginning of any such delay (unless the 
Procurement Officer grants a further period of time before the date of final payment under the 
contract), notifies the Procurement Office in writing of the causes of delay. The Procurement 
Officer shall ascertain the facts and the extent of the delay and extend the time for completing 
the work when, in the judgment of the Procurement Officer, the findings of fact justify such 
an extension. 

 
(5) Erroneous Termination for Default. If, after notice of termination of the contractor’s 
right to proceed under the provisions of this clause, it is determined for any reason that the 
contractor was not in default under the provisions of this clause, or that the delay was excusable 
under the provisions of this clause, the right and obligations of the parties shall, if the contract 
contains a clause providing for termination for convenience of the territory, be the same as if 
the notice of termination had been issued pursuant to such clause. If, in the foregoing 
circumstance, this contract does not contain a clause providing for termination for convenience 
of the territory, the contract shall be adjusted to compensate for such termination and the 
contract modifies accordingly. 

 
(6) Additional Rights and Remedies. The rights and remedies of the territory provided in this 
clause are in addition to any other rights and remedies provided by law or under this contract. 

 
VIII. CLAIMS, PAYMENTS 
 

1. Contractor's Title to Materials 
 

No materials or supplies for the work shall be purchased by the Contractor or by any 
subcontractor subject to any chattel mortgage or under a conditional sale or other agreement 
by which an interest is retained by the seller. The Contractor warrants that he has good title to 
all materials and supplies for which he accepts partial payments. 

 
2. Claims 

 
The Contractor agrees whenever required to do so by the Owner to furnish satisfactory 
evidence that all persons, firms or corporations who have done work or supplied materials 
under these specifications have been paid or have been duly notified of the completion of the 
work and have been secured to their satisfaction before the said Contractor shall be entitled to 
final payment. 
 
In case such evidence is not furnished or in case any claim is filed with the Owner or any suit 
or action is instituted against the Owner as defendant or garnishes or against the Contractor in 
connection with the work performed or to be performed under the drawings, specifications or 
contract, the Owner may retain from the money due or to become due to the Contractor such 
sum or sums as in the judgment of the Contracting Officer will fully protect the Owner from 
loss, charge or expense by reason of such claim, suit or action. The Owner without prejudice 
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to any other and further rights, may make any and all deductions for any loss, charge or expense 
sustained by it to which it would be entitled under the contract specifications or bond, or 
otherwise before paying over the balance of the sum or sums retained as aforesaid, if any, to 
the Contractor, his creditor, or any successful claimant against the Contractor. 

 
No payment made or retained under this contract shall be held to relieve the Contractor and/or 
his sureties from his and/or their obligations under this bond to hold harmless and indemnify 
the Owner or its agents from any and all loss, charge or expense by reason of any unpaid claim 
whatsoever. 
 
3. Claims Based on The Director of Public Works or the Head of a Purchasing 

Agency’s Actions or Omissions 
 

(i) Notice of Claim.  If any action or omission on the part of the Director of Public Works or 
the head of the Purchasing Agency or designee of such officer, the requiring performance 
changes within the scope of the contract constitute the basis for a claim by the contractor for 
additional compensation, damages, or an extension of time for completion, damages, or an 
extension of time for completion, the contractor shall continue with the performance of the 
contract in compliance with the directions or orders of such officials, but by so doing, the 
contractor shall not be deemed to have prejudiced any claim or additional compensation 
damages, or an extension of time for completion; provided; 

(1) The contractor shall have given written notice to the Director of Public Works, the head of 
the Purchasing Agency, or designee of such officer: 
 
(a) Prior to the commencement of the work involved, if at that time the contractor knows of 
the occurrence of such action or omission; 

 
(b) Within 30 days after the contractor knows of the occurrence of such action or omission, if 
the contractor did not have such knowledge prior to the commencement of the work; or  

(c) Within such further time as may be allowed by the Procurement Officer in writing. 
 

This notice shall state that the contractor regards the act or omission as a reason which may 
entitle the contractor to additional compensation, damages, or an extension of time.  The 
Procurement Officer or designee of such officer, upon receipt of such notice, may rescind such 
action, remedy such omission, or take such other steps as may be deemed advisable in the 
discretion of the Procurement Officer or designee of such officer. 
 
(2) The notice required by Subparagraph (a) of this Paragraph describes as clearly as 
practicable at the time reasons why the contractor believes that additional compensation, 
damages, or an extension of time may be remedies to which the contractor is entitled; and 

 
(3) The contractor maintains and, upon request, makes available to the Procurement Officer 
within a reasonable time, detailed records to the extent practicable, of the claimed additional 
costs or basis for an extension of time in connection with such changes. 
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(ii) Limitations of Clause.  Nothing herein contained, however, shall excuse the contractor 
from compliance with any rules of law precluding any territorial officers and any contractors 
from acting in collusion or bad faith in issuing or performing change orders which are clearly 
not within the scope of the contract.  

 
(iii)Adjustments of Price.  Any adjustment in the contract price made pursuant to this clause 
shall be determined in accordance with the Price Adjustment Clause of this Contract.  

 
4. Waiver of Mechanics Liens 

 
Contractor waives any right that he now has or in the future may have to claim a mechanic's 
lien against the real property or improvements thereon which are the subject of this contract, 
to secure payment for labor and materials furnished or to be furnished by him under this 
contract. 

 
5. Schedule of Values 

 
Within three days after receipt of notice to proceed, the Contractor shall submit for approval a 
schedule of the estimated values of the main branches of the work totaling the amount of the 
contract. The format to be used will be furnished by the Contracting Officer. These values will 
be used for determining partial payments and as a basis for changes in work as outlined in the 
General Conditions. 

 
6. Taxes 

 
The Contractor shall, without additional expense to the Owner, pay all applicable taxes. The 
successful bidder will be required to comply with the applicable sections of Titles 11 and 21 
of the Guam Code Annotated, as regards to licenses and taxes. In addition to the general 
contractor’s liability, subcontractors are also subject to these provisions.  Subcontractors are 
also required to possess Guam Service Licenses. The Contractor will be required to submit a 
list of his subcontractors and the monetary amount of each subcontract. 

 
7. Materials, Services and Facilities 

 
It is understood that except as otherwise specifically stated in the contract documents, the 
Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, superintendence, temporary construction of every nature whatsoever necessary 
to execute, complete and deliver the work within the specified time. 
 
8. Patents 

 
The Contractor shall hold and save the Owner and his officers, agents, servants, and employees 
harmless from liability of any nature or kind, including cost and expenses, for or on account 
of any patented or unpatented invention, process, article or appliance manufactured or used in 
the performance of the contract including its use by the Owner, unless otherwise specifically 
stipulated in the contract documents. 
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9. Payment by Contractor 

 
The Contractor shall pay; 

 
(a) For all transportation and utility services not later than the 20th day of the calendar month 
following that in which such services are rendered; 
(b) for all materials, tools, and other expendable equipment to the extent of 90 percent of the 
cost thereof, not later than the 20th day of the calendar month following that in which such 
materials, tools and equipment are delivered at the site of the project, and the balance of the 
cost thereof not later than the 30th day following the completion of that part of the work in or 
on which such materials, tools and equipment are incorporated or used; 

 
(c) To each of his subcontractors, not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on account of the work performed 
by his subcontractors, to the extent of such subcontractor's interest therein. 

 
10. Extras 

 
Except as otherwise herein provided, no charge for any extra work or materials will be allowed 
unless the same has been ordered in writing by the Owner and either the price is stated in such 
order or a definite acknowledgment is made that a change in price is involved subject to later 
determination. 

 
11. Differing Site Conditions (Please refer to Alternative “A” for this project) 

 
  (Alternative A) 
 

A. Notice: The contractor shall promptly, and before such conditions are disturbed, notify the 
Director of Public Works or the Head of a Purchasing Agency of: 

 
a. Subsurface or latent physical conditions at the site differing materially from those 
indicated in this contract; or 

 
b. Unknown physical conditions at the site, of an unusual nature, differing 
materially from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in this contract. 
 
B. Adjustment of Price or Time for Performance: After receipt of such notice, the Director 
of Public Works or the Head of a Purchasing Agency shall promptly investigate the site, and 
if it is found that such conditions do materially so differ and cause an increase in the 
contractor’s cost of, or the time required for, performance of any part of the work under this 
contract, whether or not changed as a result of such conditions, an adjustment shall be made 
and the contract modified in writing accordingly. Any adjustment in contract price made 
pursuant to this clause shall be determined in accordance with the Price Adjustment Clause of 
this contract. 
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C. Timeliness of Claim: No claim of the contractor under this clause shall be allowed unless 
the contractor has given the notice required in this clause; provided, however, that the time 
prescribed therefor may be extended by the Director of Public Works or the Head of a 
Purchasing Agency in writing. 

 
D. No Claim After Final Payment - No claim by the contractor for an adjustment thereunder 
shall be allowed if asserted after final payment under this contract.  

 
E. Knowledge - nothing contained in this clause shall be grounds for an adjustment in 
compensation if the contractor had actual knowledge of the existence of such conditions prior 
to the submission of bids. 
 

  (Alternative B) 
 

The contractor accepts the conditions at the construction site as they eventually may be found 
to exist and warrants and represents that the contract can and will be performed under such 
conditions, and that all materials, equipment, labor and other facilities required because of any 
unforeseen conditions (physical or otherwise) shall be wholly at the contractor’s own cost and 
expense, anything in this contract to the contrary notwithstanding. 

 
12. Price Adjustment 

 
(1) Any adjustment in contract pursuant to clauses in this contract shall be made in one or more 
of the following ways: 

 
(a) By agreement on fixed price adjustment before commencement of the pertinent 
performance or as soon thereafter as practicable; 

 
(b) By unit prices specified in the contract or subsequently agreed upon; 

 
a. by the costs attributable to the event or situation covered by the clause, plus appropriate 

profit or fee, all as specified in the contract or subsequently agreed upon; 
 

b. in such other manner as the parties may mutually agree; or 
 
c. in the absence of an agreement between parties, by a unilateral determination by the 

Director of Public Works or the Head of a Purchasing Agency of any cost attributable to 
the event or situation covered by the clause, plus appropriate profit or fee, all as computed 
by the Director of Public Works or the Head of a Purchasing Agency in accordance with 
generally accepted accounting principles with applicable sections under Chapter 7 (Cost 
Principles) of the Guam Procurement Regulations and subject to the provisions of Chapter 
9 (Legal and Contractual Remedies) of the Guam Procurement Regulations. 2GAR, Div. 4 
Chapter 9. 

 
(2) Submission of Cost or Pricing Data  - The contractor shall submit cost or pricing data for 
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any price adjustments subject to the provisions of §3118 (Cost or Pricing Data) of the Guam 
Procurement Regulations. 

 
13. Changes in Work 

 
(a) The Owner may at any time, by a written order, and without notice to the sureties, make 
changes in the drawings and specifications of this contract and within the general scope thereof. 
However, no change will be made which increases the total contract price without notice to 
sureties. In making any change, the charge or credit for the change shall be determined by the 
following method: 

 
(1) The actual cost of: 

 
I. Labor, including foreman 
II. Materials entering permanently into the work 
III. Equipment rental cost during time used on extra work 
IV. Power and consumable supplies 
V. Insurance 
VI. To the above cost there shall be added a fixed fee to be agreed upon, but not to exceed 15% 

of the net cost.  This fee shall be compensation to cover the cost of supervision, overhead, 
bond, profit and other general expenses. 

 
(b) The Contractor shall, when required by the Owner, furnish to the Owner an itemized 
breakdown of the quantities and prices used in computing the value of any change that might 
be ordered. 

 
(c) In figuring changes, instructions for measurement of quantities set forth in the 
specifications shall be followed. 

 
(d) If any part of the work as installed is at variance with the contract requirements, the Owner 
may, if he finds it to be in his interest, allow all or any part of such work to remain in place 
subject to a proper adjustment in the contract price. 
 
14. Payment to Contractor 

 
(a) Unless otherwise provided in the specifications, the Owner will make partial payments to 
the Contractor after receipt and approval of the request for partial payment covering the work 
performed during the proceeding calendar month. No payments for installed materials on the 
site will be made unless such request is accompanied by a receipt or certification showing that 
the Contractor has made payment in full for such work done. In preparing such estimates, 
preparatory work done shall not be considered for payment. Materials delivered to site shall be 
considered for payment subject to the following conditions: 

 
(1) The material shall be kept in a safe and enclosed warehouse or area located on site with 
restricted access. 

 



Page 84 of 141 
Project Name:     Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration  
Project Number: 770-5-1018-F-BAR 

 

(2) The receipt and issue of material must be controlled by a stock card kept in the warehouse. 
 

(3) Insurance coverage required under Section 11, Chapter IV of the General Conditions shall 
include insurance of such material and shall include theft insurance. 

 
(4) Request for payment must be accompanied with certification and receipts indicating the 
cost of material and showing that Contractor has made full payment for such material. 
 
(b) In making such partial payments there shall be retained ten percent (10%) of the estimated 
amount until final completion and acceptance of all work covered by the contract. However, if 
the Contracting Officer, at any time after 50 percent of the work has been completed, finds that 
satisfactory progress is being made, he may authorize payment in full of each progress payment 
for work performed beyond the 50 percent stage of completion.  Also, whenever the work is 
substantially complete, the Contracting Officer, if he considers the amount retained to be in 
excess of the amount adequate for the protection of the Government, at his discretion, may 
release to the Contractor all or a portion of such excess amount.   

 
(c) All materials and work covered by partial payments made shall thereupon become the sole 
property of the Owner, but this provision shall not be construed as relieving the Contractor 
from the sole responsibility for all materials and work upon which payment have been made, 
or the restoration of any damaged work or as a waiver of the right of the Owner to require the 
fulfillment of all of the terms of the contract. 
 
(d) Release of Claims - Neither the final payment or any part of the retained percentage shall 
become due until the Contractor shall deliver to the Owner through the Contracting Officer a 
complete release of all claims against the Owner arising under and by virtue of this contract, 
including claims of all subcontractors and suppliers of either materials or labor, other than such 
claims, if any, as may be specifically excepted by the Contractor. 

 
(e) Certificate of Completion - Upon completion and acceptance of all work whatsoever 
required and the release of all claims against the Owner as specified, the Contracting Officer 
shall file a written certificate with the Owner and with the Contractor as to the entire amount 
of work performed and compensation earned by the Contractor, including extra work and 
compensation therefore. 

 
(f) Final Payment - Within thirty (30) calendar days after the filing of such certificate of 
completion, the Owner shall pay to the Contractor the amount therein stated less all prior 
payments and advances whatsoever to or for the amount of the contract.  All prior estimates 
and payments including those relating to extra work shall be subject to correction by this 
payment which is throughout this contract called Final Payment. 

 
(g) Acceptance of Final Payment Constitutes Release - The acceptance by the Contractor of 
the final payment shall be and shall operate as a release to the Owner of all claims and of all 
liability to the Contractor for all things done or furnished in connection with this work and for 
every act and neglect of the Owner and others relating to or arising out of this work, excepting 
the Contractor's claims for interest upon the final payments if this payment be improperly 



Page 85 of 141 
Project Name:     Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness Complex (BRC) Restoration  
Project Number: 770-5-1018-F-BAR 

 

delayed. No payments, however, final or otherwise shall operate to release the Contractor or 
his sureties from any obligations under this contract or the performance and payment bonds. 

 
IX. MISCELLANEOUS 
 

1. Prohibited Interests 
 

(a) No member of or Delegate to Congress or Resident Commissioner, shall be admitted to 
any share or part of this contract or to any benefit that may arise therefrom, but this provision 
shall not be construed to extend to this contract if made with a corporation for its general 
benefit. 
 
(b) No official of the Owner who is authorized in such capacity and on behalf of the Owner to 
negotiate, make, accept or approve, or to take part in negotiating, making, accepting or 
approving any architectural, engineering, inspection, construction or material supply contract 
or any subcontract in connection with the construction of the project, shall become directly or 
indirectly interested personally in this contract or in any part hereof. No officer, employee, 
architect, attorney, engineer, or inspector of or for the Government of Guam authorized to 
exercise any legislative, executive supervisory or other similar functions in connection with 
the construction of the project, shall become directly or indirectly interested personally in this 
contract or in any part thereof, any material supply contract, subcontract, insurance contract, 
or any other contract pertaining to the project. 

 
2. Mandatory Disputes Clause 

 
1.1 The Government and the Consultant agree to attempt resolution of all controversies which 
arise under, or are virtue of, this Agreement through mutual agreement. If the controversy is 
not resolved by mutual agreement, then the Consultant shall request the Government in writing 
to issue a final decision within six days after receipt of the written request. If the Government 
does not issue a written decision within six days after written request for final decision, or 
within such longer period as may be agreed upon by the parties, then the Consultant may 
proceed as though the Government had issue a decision adverse to the Consultant. 

 
1.2 The Government shall immediately furnish a copy of the decision to the Consultant, by 
certified mail with a return receipt requested, or by any other method that provides evidence 
of receipt.  

 
1.3 The Government’s decision shall be final and conclusive, unless fraudulent or unless the 
Consultant appeals the decision.   

 
1.4 This subsection applies to appeals of the Government’s decision on the dispute. For money 
owed by or to the Government under this Agreement, the Consultant shall appeal the decision 
in accordance with the Government Claims Act by initially filing a claim with the Office of 
the Attorney General no later than eighteen months after the decision is rendered by the 
Government or from the date when a decision should have been rendered. For all other claims 
by or against the Government arising under this Agreement, the Office of the Public Auditor 
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has jurisdiction over the appeal from the decision of the Government. Appeals to the Office of 
the Public Auditor must be made within sixty days of the Government’s decision or from the 
date the decision should have been made. 

 
1.5 The Consultant shall exhaust all administrative remedies before filling an action in the 
Superior Court of Guam in accordance with applicable laws. 
 
1.6 The Consultant shall comply with the Government’s decision and proceed diligently with 
performance of the Agreement pending final resolution by the Superior Court of Guam of any 
controversy arising under, or by virtue of, this Agreement, except where the Consultant claims 
a material breach of this Agreement by the Government. However, if the Government 
determines in writing that continuation of services under this Agreement is essential to the 
public’s health or safety, then the Consultant shall proceed diligently with performance of the 
Agreement notwithstanding any claim of material breach by the Government. 

END OF GENERAL CONDITIONS 
ATTACHMENT “A” 
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SPECIAL PROVISIONS 
 

1. General Intention. 
 

It is the declared intention and meaning to provide and secure the construction services for 
the “Building 3 at Fort Juan Muna (FJM) and Building 400 at Barrigada Readiness 
Complex (BRC) Restoration, Project No. 770-5-1018-F-BAR”. 

 
2. Contractor. 
 

The Contractor and each and every subcontractor shall read the entire Bid Documents and 
by the act of submitting a bid, shall be deemed to have accepted all conditions contained 
therein. 

 
3. Standards. 
 

The standards referenced in this specification (including addenda, amendments and errata 
listed) shall govern in all cases where the references thereto are made.  In case of difference 
between the referenced standards and its accompanying drawings, accompanying drawings 
shall govern to the extent of such difference; otherwise the referenced standards shall 
apply. Extra care shall be exercised to refer in requests for quotations in orders and in 
subcontracts to all modifications thereof. 

 
4. Time for Completion. 
 

It is hereby understood and mutually agreed, by and between the Contractor and the 
Government of Guam, that the date of beginning, rate of progress and the time for 
completion of the work to be done hereunder are essential conditions of this contract; and 
it is further mutually understood and agreed that the work embraced in this contract shall 
be commenced on a date to be specified in the Notice to Proceed (NTP). The Construction 
shall be completed within One Hundred Eighty (180) calendar days upon approval of 
contract agreement. 
 

5. Liquidated Damages. 
 

It is hereby understood and mutually agreed, by and between the Contractor and the 
Government of Guam, that liquidated damages shall be assessed for each calendar day the 
work remains incomplete. 
 
When the Contractor is given notice of delay or nonperformance as specified in Paragraph 
(a) (Default) of the Termination for Default Clause of this contract and fails to cure in the 
time specified, the contractor shall be liable for damages for delay in the amount of one-
fourth of one-percent (1%) of outstanding order per calendar day from date set for cure 
until either the territory reasonably obtains similar supplies or services if the contractor is 
terminated for default, or until the contractor provides the supplies or services if the 
contractor is not terminated for default. To the extent that the contractor's delay or 
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nonperformance is excused under Paragraph (d) (Excuse for Nonperformance or Delayed 
Performance) of the Termination for Default Clause of this contract, liquidated damages 
shall not be due the territory. The contractor remains liable for damages caused other than 
by delay 
 
The said amount is fixed and agreed upon by and between the Contractor and the 
Government of Guam because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Government of Guam would in such event sustain, and 
said amounts shall be retained from time to time by the Government of Guam from current 
periodical estimates. 

 
It is further agreed that time is of the essence of each and every portion of this contract and 
of the specifications wherein a definite and certain length of time is fixed for the 
performance of any act whatsoever; and where under the contract an additional time is 
allowed for the completion of any work, the new time limit fixed by such extension shall 
be of the essence of this contract. Provided, that the Contractor shall not be charged with 
liquidated damages of any excess cost when the delay in completion of the work is due 

 
a)  To any preference, priority or allocation order duly issued by the Government of 

Guam. 
 

b) to unforeseeable causes beyond the control and without the fault or negligence of 
the Contractor, including but not restricted to acts of God or the public enemy, acts 
of the Government of Guam, acts or another Contractor in the performance of a 
contract with the Government of Guam, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and unusually severe weather; and 

 
c) To any delays of Subcontractors or suppliers occasioned by any of the causes 

specified in subsections (a) and (b) of this article. 
 

Provided further that the Contractor shall, within seven (7) calendar days from the 
beginning of delay, notify the Contracting Officer in writing of the causes of the delay who 
will ascertain the facts and extent of the delay and notify the Contractor within reasonable 
time of his decision in the matter. 

 
Contractor must note that Guam by nature has frequent rainfall causing suspension of work. 
Said suspensions shall not qualify for time extensions unless the weather is unusually 
severe. 
 

END OF SPECIAL PROVISIONS 
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GENERAL STATEMENT OF WORK 
 
I. OBJECTIVE 
 

It is the primary objective of the Department of Public Works and the Department of Military 
Affairs to solicit a construction services for the “Building 3 at Fort Juan Muna (FJM) and 
Building 400 at Barrigada Readiness Complex (BRC) Restoration, Project No. 770-5-
1018-F-BAR”.  
 

II. PROJECT DESCRIPTION AND LOCATIONS 
 

The Project will provide restoration and modernization to Building 3 located at Fort Juan Muna 
(FJM) Harmon, Guam and Building 400 located at Barrigada Readiness Complex (BRC), 
Barrigada, Guam. 
 

III. GENERAL SCOPE OF SERVICES AND RESPONSIBILITIES:  
 

1. Refer to Attachments “A” for dimensions and more details. 
 

2. Contractor to provide all equipment needed for this project at no additional cost to owner. 
 

3. Contractor to provide Product Data Sheet/Safety Data Sheet for the materials used for this project such 
as metal roofing panel, type of insulation, and other components. 
 

4. Contractor to provide Department of Military Affairs (DMA) and CFMO color samples for roofing 
system, walls, columns, shutters and floors for approval before application. 
 

5. Contractor to Inform CFMO when furnishings, if any, can be returned to its original location once the 
epoxy curing has completely cured. 
 

6. If furnishings or any heavy/sharp objects scraped/damaged the flooring, walls, and ceiling, Contractor 
to do proper touch up at no additional cost. 
 

7. Preparation: Visit the worksite and become fully aware of all existing conditions. 
Investigate the contract documents and make proper provisions to avoid inferences or 
construction delays. Furnish other trades with information to properly locate and size 
openings in the structure required for this work. Furnish anchor bolts, sleeves, inserts, 
support and other requirements for this work. 
 

8. Installation: Perform work using personnels skilled in the trade involved. Provide 
competent supervision. Furnish new equipment, materials, and accessories bearing the 
manufacturer's identification, and conforming to the recognized commercial standards. 
Provide extra materials and labor for a complete operable system at no extra cost to the 
owner. 
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9. Field Quality Control: Test systems in accordance with applicable standards, codes and 
manufacturer's recommendations. Perform tests in the presence of, and to the satisfaction 
of inspectors having jurisdiction over the work. Ask for final inspection by the engineer 
after all tests, adjustments and balancing has been performed 
 

10. If any, all electrical work shall be done by a Guam licensed master electrician or under 
his/her direct supervision. 

 
11. The Contractor shall be responsible for providing the required wiring and overcurrent devices. 

 
12. Electrical contractor shall coordinate his/her work with other trades to avoid conflicts with 

mechanical, structural and architectural elements of this project. 
 

13. Department of Military Affairs (DMA)/Construction & Facilities Management Office 
(CFMO) reserves the right of final selection for all materials before installation. 
 

14. The Contractor shall be responsible for providing the required wiring and overcurrent 
devices 
 

15. All wiring and overcurrent devices for equipment furnished by other trades are sized for a 
contemplated equipment size. The contractor shall be responsible for providing the 
required wiring and overcurrent devices. 
 

16. Balancing, adjustments, and cleaning: Clean up work areas and fixtures. Adjust system 
for proper operation, ready for use. Touch up with matching paint for all damaged factory 
finishes. 

 
17. Cleaning and adjusting: At the completion of the work, all parts of the installation shall 

be thoroughly cleaned. Any stoppage or discoloration of other damage to parts of the 
building its finish, or furnishing due to the Contractor's failure to clean shall be repaired by 
the Contractor without cost to the owner. 
 

18. Conform to all requirements of the building, plumbing and electrical codes, local and 
federal, and other applicable regulations for the project. 
 

19. Installation shall be guaranteed to be free from defects for one (1) year from date of final 
acceptance of the project as a whole.  
 

20. All permits required under state and federal will be the responsibility of the Contractor at 
no additional cost to the owner.  

 
21. Additional work: Any change in electrical, wiring, conduit, connections piping, controls 

and openings required by alternate equipment specified and submitted and approved shall 
be paid for by the Contractor. 
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22. Actual measurements and to source materials according to required specifications will be 
Contractor's responsibility upon assessment. 

23. Provide Product Data Sheet and Safety Data Sheet for the roof coating material. 
 

24. Existing materials which are not to be reused or is not requested to be retained by the owner 
shall be properly removed from the site and become the property of the contractor/vendor 
for salvage. All other waste materials to be property disposed of by the Contractor In 
accordance with federal and local regulations. Any fees incurred will be the responsibility 
of the Contractor; must be coordinated with DMA. 
 

25. The Contractor will be responsible for maintaining and securing their equipment at the 
work site. 
 

26. Omissions: It is the intent of the plans and specifications to provide a complete installation. 
Should there be omissions, the Contractor shall call the attention of the Engineer to such 
omissions. Ten (10) days in advance of the date of bid opening so that the necessary 
corrections can be made. 
 

27. Contractor must be licensed with the Guam Contractors License Board in order to take part 
of the bidding. 
 

28. Contractor to include all additional work required to complete this project on the initial 
cost proposal breakdown. 
 

29. All work sites shall be kept clean and all tooling and material must be verified in safe 
control during daily field work. Daily debris must be moved offsite or to a designated 
staging area. 
 

30. The contractor shall submit work schedules and verify daily the actions to be taken on site. 
Contractor must also inform the DPW-CQC Representative and CFMO inspectors of 
failures or impact to the published schedules and what counter measures are being taken to 
resolve negative issues or impacts to the schedule.  
 

31. The contractor shall provide to the DPW-CQC Representative and CFMO inspectors a 
listing of all key personnel emergency phone numbers and contact information in the event 
of emergencies and this shall be reviewed weekly.  
 

• If personnel does not have a DBIDs/CAC card, a police and court clearance shall 
be provided to CFMO POC (Carel Manuel) before Pre-Construction and wait for 
approval from GUNG's Antiterrorism Program Manager. This may take 2 weeks to 
be approved. 
 
 
 
 

32. Pre-Construction Conference: 
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Prior to commencement of work, Contractor shall meet with representatives of the 
Contracting Officer and CFMO to discuss and develop a mutual understanding relative to 
the administration of the safety program, preparation and submission of shop drawings and 
other submittals and execution of work. The Contracting Officer will arrange a schedule 
for pre-construction conference. Contracting Officer shall inform all DMA/CFMO 
personnel involved on this project in a timely manner. 
 

33. Permits and Clearances 
(Permits and clearances for this project will be determined during Pre-Construction 
Conference) 
 
a. The Contractor shall without additional expenses to the Government, be responsible 

for obtaining any necessary licenses and permits, and for complying with any Federal. 
State, and municipal laws, codes and regulations applicable to the performance of the 
work (FAR 52.236-7). 

b. Permits listed to be provided by Contractor if applicable to the project but not limited to: 
 
1. Dig Permit-required for any disturbance of soil (mechanical or hand digging) and 

includes excavation, stake placements, grounding rods, fighting positions, signs, and 
any other type of ground disturbance or penetration. 
• Dig requestor is responsible for marking proposed dig site with white paint and 

will thereafter be responsible for maintaining all marked color lines in accordance 
with National Utility Standards. 

• Dig permit to be obtained from CFMO after sending the following information to 
Carel Manuel: carelrose.m.manuel.nfg@army.mil 
 
i. Dig description (purpose and extent of digging planned) 

ii. Dig location (UTM  and/or nearest intersection) 
iii. Aerial photo of proposed dig site 
iv. Start and end date of project 
v. Approved work order or contract number 

vi. Mechanical or hand digging? 
 
2. Hot Work Permit - required for any operation involving open flame or producing heat 

and/or sparks. Work includes, but is not limited to welding, brazing, cutting, grinding, 
soldering, thawing pipe, torch-applied roofing or chemical welding. 

3. Fire detection/suppression system. 
4. Unexploded Ordnance/Munitions and Explosives of Concern (UXOIMEC) 

Contractor to follow DDESB TP 18 and EM 38>1-97. If applicable to the project. 
 
 
 
 

34. Construction Schedule Requirements 
 

mailto:nfg@army.mil
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a. Contractor shall submit a work schedule no later than 7 days after Notice to Proceed 
or at least 7 days before the pre-construction meeting. If the proposed schedule is 
rejected, Contractor is to submit a revised schedule within 3 days after in receipt of 
rejection. Work cannot begin except for mobilization until schedule is accepted. 

b. Show completion of the work within the contract time 
c. Regular work hours: Working hours to not exceed 40 hours per week, from 08:00 

to 17:00, Monday thru Friday. No Government of Guam holiday work permitted 
unless approved by CFMO. 

d. Government of Guam Holidays: 
• New Year's Day 
• Martin Luther King, Jr. Day 
• Guam History and Chamorro Heritage Day 
• Memorial Day 
• Independence Day 
• Liberation Day 
• Labor Day 
• All Souls' Day 
• Veterans Day 
• Thanksgiving Day 
• Santa Marian Kamalen Day 
• Christmas Day 

 
e. Work outside regular hours: weekend work and Government of Guam holidays may 

be approved with prior advance notification of at least five (5) days to 
CFMO/DMAPOC. 

f. If work cannot be done on site due to unforeseeable event, Contractor shall inform 
the Inspector and keep record. 
 

35. Staging Area 
 
Staging area will be designated by CFMO and discussed during Pre-Construction 
Conference. 
 

36. Inspection 
 
DPW and CFMO Inspectors will be monitoring the daily work to assure compliance within 
EM385-1-1 and Occupational Safety & Health Association (OSHA) regulations, plans and 
specifications. Contractor to notify Contractor Officer and inspectors if any change to the 
work schedule occurs. 
 
 
 

37. Contractor's Access and Use of Premises 
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a. Contractor personnel employed for the project should be familiar with and comply with 
Guam Army National Guard (GUARNG) regulations. 

b. Must be within limits of work area and avenues of ingress and egress. Do not enter 
restricted areas unless required and until cleared of entry. 

c. Contractor's equipment/materials shall be conspicuously marked for identification. 
 
 

38. Safety 
 
a. The Contractor must abide by all applicable federal, state, and local laws governing 

safety, health, and sanitation when carrying out this scope of work. 
b. The Contractor is required to provide all safeguards, safety devices, and protective 

equipment and take any other steps needed to protect the life and health of employees 
on the job, the public's safety, and property. 

c. Contractor must have a clear, visible sign that shows work is in progress. 
d. Fall Protection - Contractor shall follow the fall protection systems in accordance to 

EM385-1-1, 29 CFR 1926.760 and OSHA standards when applicable to the project. 
 

39. Environmental Protection 
 
a. Projects on GUNG facilities require compliance with Title 32 CFR Part 650 

Environmental Protection and Enhancement (AR 200-1). 
b. Federal law requires Government installation to comply with environmental protection 

laws including but not limited to OSHA, Clean Water Act (CWA), Clean Air Act 
(CAA), Resource Conservation and Recovery Act (RCRA),Toxic Substances Control 
Act (TSCA), Emergency Planning and Community Right to Know Act (EPCRA), 
Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA), Comprehensive 
Environmental Response, Compensation, and Liability Act (CERCLA), Endangered 
Species Act (ESA), National Environmental Policy Act (NEPA), National Historic 
Preservation Act (NHPA) and amendments to these acts including the Federal Facilities 
Compliance Act (FFCA). The US Environmental Protection Agency (USEPA) has 
granted inspection and enforcement authority to State and local government, who may 
impose fines and penalties for violations of these laws. 
 

c. Comply with federal, state, and local regulations pertaining to environment, including 
but not limited to: 

• 40 CFR Chapter I Environmental Protection Agency 
• 40 CFR Chapter I Subchapter C (Parts 50-99) - Air Programs 
• 40 CFR Chapter I Subchapter C, Part 61- National Emission Standards for 

Hazardous Air Pollutants 
• 40 CFR Chapter I Subchapter C, Part 61 Subpart M - National Emission 

Standard for Asbestos 
• 40 CFR Chapter I Subchapter D (Parts 100-149) - Water Programs 
• 40 CFR Chapter I Subchapter D (Part 112) - Oil pollution prevention. 
• 40 CFR Chapter I Subchapter E (Parts 150-189) - Pesticide Programs 
• 40 CFR Chapter I Subchapter G - Noise Abatement Programs 
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• 40 CFR Chapter I Subchapter I (Parts 230-259) - Solid Wastes 
• 40  CFR Chapter I Subchapter I (Parts 261-273) - Hazardous Wastes 
• 40 CFR Chapter I Subchapter R (Parts 700-799) - Toxic Substances Control Act 
• 40  CFR Part 761 Polychlorinated Biphenyls (PCBs) 
• 40 CFR Part 763 Asbestos 
• Title 22 GARR Chapter 1 - Guam Air Pollution Control standards and 

Regulations 
• Title 22 GARR Chapter 20 Guam Solid Waste Disposal Regulations 
• Title 22 GARR Chapter 21 Guam Solid Waste Collection Regulations 
• Title 22 GARR Chapter 30 Guam Hazardous Waste Management Regulations 
• Title 22 GARR Chapter 5 Water Quality Standards 

 
d. Contractor shall prepare an Environmental Protection Plan that addresses the following 

environmental concerns in accordance with the aforementioned laws/regulations when 
applicable: 

• Solid Waste Management Plan (to include storage transportation/collection 
permit and disposal at an appropriate permitted facility). 

• Hazardous Waste Management Plan (to include storage, transportation and 
disposal at appropriate permitted facility) 

• Spill Prevention and Control Plan/Emergency Response Spill Plan 
• Hazardous Materials Plan (to include inventory. storage. SDS) 
• Spill Prevention Control and Countermeasures (for oil) 
• Stormwater Pollution Prevention Plan 
• Inclement Weather Plan 
• Any plans for application of pesticides must be submitted to CFMO 

Environmental for review and approval. 
 
e. All wastes/debris from the project site shall be removed and disposed of at a permitted 

off-post disposal facilities. 
 

f. Contractor shall prepare a spill prevention and clean-up plan if any chemicals and/or 
hazardous materials are stored at the project site, and all hazardous materials and wastes 
shall be provided secondary containment and be protected from the elements. 
 

g. All workers shall be properly educated regarding invasive species and habitat measures, 
erosion control, and spill prevention and control plan. 
 

h. Report any spills of hazardous waste (HW) hazardous materials (HM), petroleum oil 
lubricants (POL) or other restricted material to CFMO Environmental division. 
 

i. Notify CFMO environmental of asbestos and lead-based paint removal when applicable. 
j. Contractor shall have an environmental manager to educate staff on the Environmental 

Protection Plan and will oversee the implementation of the plan. 
 

k. All environmental concerns will be reviewed by CFMO. 
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40. Maintenance 

a. Maintenance inspection shall be performed during final inspection. 
41. Warranty 

 
a. Certificate of Completion 
b. Warranty for materials and workmanship 
c. Guarantee and Certificate: guarantee and certify in writing all new work for a period of 

One (1) year from date of acceptance of the work as a whole by the engineer. Should 
any equipment or material fail within this period, replace or repair that item at no cost 
to the owner is such is due to faulty workmanship of materials. Contractor shall be 
responsible for all damages to any part of premises caused by equipment furnishes under 
this section during the guarantee period. 
 

42. Build America, Buy America Act (BABAA) 
 

a. BABAA applies to this project (PIB. L. No. 117-58 Section 70914) 
 
b. Contractor is required to submit a Certification of Material Origin for all 

Construction Materials. 
 
c. BABAA Requirements: 

 
• All iron and steel used in the infrastructure project or activity are produced in the 

United States. 
• All manufactured products used in the infrastructure project or activity are 

produced in the United Sates. 
• All construction materials are manufactured in the United States 

 
d. BABAA Waiver Conditions: 

 
• Applying the American sourcing requirement would be inconsistent with the public 

interest. 
• The types of iron, steel, manufactured products, or construction materials are not 

produced in the United States in sufficient and reasonable available quantities or of 
a satisfactorily quality. 

• The inclusion of iron, steel, manufactured products, or construction materials 
produced in the United States will increase the cost of the overall project by more 
than 25 percent. 
 

43. All other items not detailed shall be assumed included to make the system work 
complete and ready for use. 
 

44. Contractor to first work on areas with less foot traffic or where no furnishings will need to 
be removed. 
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45. Contractor will not be responsible for removing the furnishings from the rooms but 
will give their work schedule to DMA/CFMO. The military units will follow their work 
sequence and remove the furnishings prior to the scheduled work per area. 

46. Preparation: visit the worksite and become fully aware of all existing conditions. 
Investigate the contract documents and make proper provisions to avoid inferences or 
construction delays. 
 

47. Installation: Perform work using personnels skilled in the trade involved. Provide 
competent supervision. Furnish any new equipment, materials, and accessories bearing the 
manufacturers identification, and conforming to the recognized commercial standards. 
Provide extra materials and labor for a complete operable system at no extra cost to the 
owner 
 

48. Field Quality Control: test all work done in accordance with applicable standards, codes 
and manufacturers recommendations. Perform tests In the presence of, and to the 
satisfaction of inspectors having jurisdiction over the work. Ask for final inspection by the 
engineer after all tests, adjustments and balancing has been performed. 
 

49. Balancing, adjustments, and cleaning: clean up work areas and fixtures. Adjust system for 
proper operation, ready for use. Touch up with matching paint for all damaged factory 
finishes. 
 

50. Cleaning and adjusting: at the completion of the work, all parts of the installation shall be 
thoroughly cleaned. Any stoppage or discoloration and other damage to parts of the 
building, its finish, or furnishing due to the Contractors failure to clean shall be repaired 
by the Contractor without cost to the owner. 
 

51. Conform to all requirements of the building, local and federal, and other applicable 
regulations for the project. 
 

52. Installation shall be guaranteed to be free from defects for one year from date of final 
acceptance of the project as a whole. 
 

53. Contractor to pay for all permit fees and applications per state and federal requirements at 
no additional cost to owner. 
 

54. Department of Military Affairs (DMA)/CFMO reserves the right of final selection for all 
materials and colors before installation. 
 

55. Provide Product Data Sheet for the replaced flooring. 
 

56. Existing materials which are not to be reused or is not requested to be retained by the owner 
shall be properly removed from the site and become the property of the contractor/vendor 
for salvage. All other waste materials to be properly disposed of by the Contractor in 
accordance with federal and local regulations. Any fees incurred will be the responsibility 
of the Contractor; must be coordinated with DMA. 
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57. The-Contractor will be responsible-for maintaining and securing their equipment at the 

work site. 
 

58. Contractor must be licensed with the Guam Contractors License Board in order to take part 
of the bidding. 
 

59. All permits required under state and federal will be the responsibility of the Contractor at 
no additional cost to the owner. 
 

60. Contractor to list other work details not specified on the Scope of Work and to exclude any 
work no longer needed based on walkthrough assessment in order to properly complete 
this project. Detailed work shall be listed with the materials and labor breakdown submittal. 
 

IV. CONSTRUCTION & FACILITIES MANAGEMENT OFFICE POINT OF 
CONTACT 
 
A. Quartermaster Kathleen Peredo 

Email: kathleen.oeredo@dma.guam.gov 
Office Number: (671) 647-9156 

B. Analisa Evangelista 
Email: analisa.evangelista@dma.guam.gov 
Office Number: (671) 647-9156 
 

C. Carel Manuel 
Email 1: carel.manuel@dma.guam.gov 
Email 2:carelrose.m.manuel.nfg@army.mil 
Office Number: (671) 344-1119 
 

D. Argie Flores 
Email1:  
Email 2:argie.b.f1ores.nfg@army.mil 
Office Number: (671) 344-1121 
 

V. REFERENCES: 
 

a. Unified Facilities Criteria(UFC)3-110-03,current edition 
b. UFC1-200-01,currentedition 
c. International Building Code (IBC) 
d. Federal Acquisition Regulation (FAR) 52.236-7 
e. 40 Code of Federal Regulations(CFR) Chapter I Environmental Protection Agency 
f. 29 CFR 1926 
g. Unified Facilities Guide Specification (UFGS) 028500, current edition 
h. ASTM 07338-14 
i. Army Regulation (AR) 420-1 Army Facilities Management Chapter 5, current 

edition 

mailto:oeredo@dma.guam.gov
mailto:evangelista@dma.guam.gov
mailto:manuel@dma.guam.gov
mailto:nfg@army.mil
mailto:nfg@army.mil
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VI. GOVERNMENT REVIEWING AND APPROVING AGENCIES: (as needed) 
 

1. Department of Public Works 
2. Guam Environmental Protection Agency 
3. Department of Land Management 
4. Guam Power Authority 
5. Guam Fire Department 
6. Guam Waterworks Authority 
7.  Guam Historic Preservation 
8. Guam Bureau of Statistics and Plans 
8. Guam Customs and Quarantine Agency 
9. US Army Corps of Engineers 
 

V. DISPOSAL: 
 

1. Contractor must coordinate with the DPW representative prior to any 
disposal activity. 

 
2. Removal and disposal fee shall be paid by the contractor. 

 
END OF GENERAL STATEMENT OF WORK 
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TEMPORARY ALIEN PREVAILING 
WAGE RATES 

 
USDOL WAGE AND BENEFITS RATE DETERMINATION 
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"General Decision Number: GU20220001 01/03/2025 

 
Superseded General Decision Number: GU20240001 
 
State: Guam 
 
Construction Types: Building, Heavy, Highway and Residential 
 
Excludes any projects funded under the National Defense Authorization Act 2010 - Guam 
Realignment Fund - Defense Policy Review 
 
County: Guam Statewide. 
 
BUILDING, HEAVY, HIGHWAY AND RESIDENTIAL 
 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable 
minimum wage rate required under Executive Order 14026. Please note that this Executive Order 
applies to covered contracts entered into by the federal government that are subject to the Davis-
Bacon Act itself, but does not apply to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(1) 
 
If the contract is entered into on or after 
January 30, 2022, or the contract is renewed or 
extended (e.g., an option is exercised) on or 
after January 30, 2022.  

Executive Order 14026 generally applies to the 
contract. 
The contractor must pay all covered workers at 
least $17.75 per hour (or the applicable wage 
rate listed on this wage determination, if it is 
higher) for all hours spent performing on the 
contract in 2025. 

 
The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is 
covered by one of the Executive Orders and a classification considered necessary for performance 
of work on the contract does not appear on this wage determination, the contractor must still submit 
a conformance request. 
 
Additional information on contractor requirements and worker protections under the Executive 
Orders is available at https://www.dol.gov/govcontracts. 
 
Modification Number    Publication Date 
 0     01/05/2025 
 
*  SUGU2020-001 03/05/2020 
       Rates  Fringes 
 
CARPENTER      $ 15.48 ** 
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CEMENT MASON     $ 14.92 ** 
 
ELECTRICIAN      $ 18.52 
 
HEAVY EQUIPMENT MECHANIC    $ 18.32  
 
HEAVY EQUIPMENT OPERATOR    $ 16.58 ** 
 
IRONWORKER, REINFORCING    $ 15.61 ** 
 
IRONWORKER, STRUCTURAL    $ 14.90 ** 
 
PAINTER      $ 12.86 **  
 
PIPEFITTER      $ 16.52 ** 
 
PLASTERER      $ 22.89 
 
PLUMBER      $ 16.52 ** 
 
REFRIGERATION MECHANIC (including (HVAC)  
Mechanic work)      $ 18.43  
 
SHEET METAL WORKER     $ 16.73  
-------------------------------------------------------------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 
 
** Workers in this classification may be entitled to a higher minimum wage under Executive Order 
14026 ($17.75). Please see the Note at the top of the wage determination for more information. 
Please also note that the minimum wage requirements of Executive Order 14026 are not currently 
being enforced as to any contract or subcontract to which the states of Texas, Louisiana, or 
Mississippi, including their agencies, are a party. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) 
(1) (iii)). 
 
The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical order under rate identifiers indicating 
whether the particular rate is a union rate (current union negotiated rate), a survey rate, a weighted 
union average rate, a state adopted rate, or a supplemental classification rate.  
Union Rate Identifiers 
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A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than ""SU"" or ""UAVG"" ?SA?, or ?SC? denotes that a union rate was prevailing 
for that classification in the survey. Example: PLUM0198-005 07/01/2024. PLUM is an identifier 
of the union whose collectively bargained rate prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. The date, 07/01/2024 in the example, 
is the effective date of the most current negotiated rate. 
 
Union prevailing wage rates are updated to reflect all changes over time that are reported to WHD 
in the rates in the collective bargaining agreement (CBA) governing this classification. 
 
Union Average Rate Identifiers 
 
The UAVG identifier indicates that no single rate prevailed for those classifications, but that 100% 
of the data reported for the classifications reflected union rates. EXAMPLE: UAVG-OH-0010 
01/01/2024. UAVG indicates that the rate is a weighted union average rate. OH indicates the State 
of Ohio. The next number, 0010 in the example, is an internal number used in producing the wage 
determination. The date, 01/01/2024 in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 
 
A UAVG rate will be updated once a year, usually in January, to reflect a weighted average of the 
current rates in the collective bargaining agreements on which the rate is based. 
 
Survey Rate Identifiers 
 
The ""SU"" identifier indicates that either a single non-union rate prevailed (as defined in 29 CFR 
1.2) for this classification in the survey or that the rate was derived by computing a weighted 
average rate based on all the rates reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may include both union and non-union 
rates. Example: SUFL2022-007 6/27/2024. SU indicates the rate is a single non-union prevailing 
rate or a weighted average of survey data for that classification. FL indicates the State of Florida. 
2022 is the year of the survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date for the classifications and rates 
under that identifier. 
 
?SU? wage rates typically remain in effect until a new survey is conducted. However, the Wage 
and Hour Division (WHD) has the discretion to update such rates under 29 CFR 1.6(c)(1). 
 
 
 
 
State Adopted Rate Identifiers 
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The ""SA"" identifier indicates that the classifications and prevailing wage rates set by a state (or 
local) government were adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME refers to the State of Maine. 2023 is 
the year during which the state completed the survey on which the listed classifications and rates 
are based. The next number, 007 in the example, is an internal number used in producing the wage 
determination. The date, 01/03/2024 in the example, reflects the date on which the classifications 
and rates under the ?SA? identifier took effect under state law in the state from which the rates 
were adopted. 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1) Has there been an initial decision in the matter? This can be: 
 

a) a survey underlying a wage determination 
b) an existing published wage determination 
c) an initial WHD letter setting forth a position on a wage determination matter 
d) an initial conformance (additional classification and rate) determination 

 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
directed to the WHD Branch of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
 

Branch of Wage Surveys 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

 
Regarding any other wage determination matter such as conformance decisions, requests for initial 
decisions should be directed to the WHD Branch of Construction Wage Determinations. Requests 
can be submitted via email to BCWD-Office@dol.gov or by mail to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

 
2) If an initial decision has been issued, then any interested party (those affected by the action) that 
disagrees with the decision can request review and reconsideration from the Wage and Hour 
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Requests for review and reconsideration 
can be submitted via email to dba.reconsideration@dol.gov or by mail to: 
 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
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Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and any 
information (wage payment data, project description, area practice material, etc.) that the requestor 
considers relevant to the issue. 
 
3) If the decision of the Administrator is not favorable, an interested party may appeal directly to 
the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210. 

 
================================================================ 
 

“END OF GENERAL DECISION” 
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