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Deputy Director 

 

 

INVITATION FOR BIDS 

 

The Governor of Guam, Lourdes A. Leon Guerrero, and Lt. Governor of Guam, Joshua F. Tenorio, 

through the Director of the Department of Public Works is soliciting sealed bids for the “Buildings 

5, 6, 13 at Fort Juan Muna (FJM) Restoration, Project No. 770-5-1023-F-BAR”.  

 

Sealed bids in duplicate will be received at the Contracts Administration and Technical Services 

Section, Division of Capital Improvement Projects, Federal Highways Conference Room ,Ground 

Floor, Federal Highways Building”, Department of Public Works, Government of Guam, no later 

than 2:00 p.m. March 26, 2026. At this time and place all bids will be publicly opened and read 

aloud at the Contracts Administration and Technical Services Section, Division of Capital 

Improvement Projects, Ground Floor, Federal Highways Building”, Department of Public Works. 

 

Contract time is Two Hundred Ten (210) calendar days. All bids must be accompanied by a 

security deposit in the amount of not less than fifteen percent (15%) of the total bid price, for which 

award can be made. Acceptable forms of bid security deposit may be by bid bond, certified check 

or cashier’s check made payable to the Treasurer of Guam.  

 

A non-refundable amount of $25.00 is required as payment for each set of bid documents, which 

can be obtained from the Contract Administration Technical Services, Ground Floor, Federal 

Highways Building, Department of Public Works commencing on February 24, 2026. A receipt 

of payment from the cashier at the Permit Center, Building “A”, Department of Public Works 

should be presented when applying for the bid documents. 

 

This Invitation for Bid (IFB) is available to download from DPW’s website at 

www.dpw.guam.gov. If downloaded, the Twenty Five U.S. Dollars ($25.00) non-refundable fee 

is to be paid prior to submission of sealed bid. No bid will be entertained if the fee has not been 

paid. Also, upon obtaining the IFB, prospective bidders must complete the registration to 

DPW in order to receive any addenda or other notices related to this IFB [5GCA 5220 (b)]. 

 

The Department of Public Works hereby notifies all bidders that it will affirmatively ensure that 

in any contract entered into pursuant to this advertisement, minority business enterprises will be 

afforded full opportunity to submit bids in response to this invitation and will not be discriminated 

against on the grounds of race, color and national origin in consideration for an award. 

 

 

The Honorable 

LOURDES A. LEON GUERRERO 
Maga’ Håga • Governor 
 

The Honorable 

JOSHUA F. TENORIO  
Sigundo Maga’ Låhi • Lieutenant Governor 
 

http://www.dpw.guam.gov/
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The right is reserved to reject any or all bids and to waive any imperfection in the bids in the 

interest of the Government of Guam. 

 

A pre-bid conference will be held on March 10, 2026 at 9:00 a.m. at the Division of Capital 

Improvement Projects, CIP’s Conference Room, Ground Floor, Federal Highways Building 

Department of Public Works. A site investigation on the proposed project will be conducted 

immediately after the pre-bid conference, to allow prospective bidders to familiarize themselves 

with the project’s site conditions. Attendance for the pre-bid conference and site visit is 

mandatory.  

 

 

 

VINCENT P. ARRIOLA 

Director 
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INSTRUCTION TO BIDDERS 

 

1. PROJECT OVERVIEW and LOCATION 

 

The Department of Public Works (hereinafter referred to as (“DPW”) with the assistance 

of the Department of Military Affairs (hereinafter referred to as “DMA”) is soliciting a 

construction firm for the “Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration, 

Project No. 770-5-1023-F-BAR” (hereinafter referred to as (“Project”). 

 

This project will provide mold remediation to Buildings 5, 6 and 13 and restore the buildings' 

condition to be properly deemed safe to reoccupy. The project is located at Guam Army 

National Guard (GUARNG) Fort Juan Muna (FJM), Hannon, Guam. 

 

2. RECEIPT AND OPENING OF BIDS 

 

Sealed bids in duplicate for the “Buildings 5, 6 and 13 at Fort Juan Muna (FJM) 

Restoration, Project No. 770-5-1023-F-BAR” will be received no later than 2:00 p.m. 

March 26, 2026 at the Division of Capital Improvement Projects, Federal Highways 

Conference Room, Ground Floor, Federal Highways Building, Department of Public 

Works. Bids will be publicly opened and read aloud shortly afterwards at the Division of 

Capital Improvement Projects, Federal Highways Conference Room, Ground Floor, 

Federal Highways Building, Department of Public Works. 

 

Bids shall be made on the forms furnished by the Department of Public Works and shall 

be enclosed in a sealed envelope addressed to the Director of Public Works, Government 

of Guam, 542 North Marine Drive, Tamuning, Guam 96911 and endorsed with the name 

of the bidder and the “Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration, 

Project No. 770-5-1023-F-BAR”. Attention is called to the fact that bidders not only offer 

to assume the obligations and liabilities imposed upon the Contractor in the form of 

contract, but expressly make certain of the representations and warrants made therein. No 

effort is made to emphasize any particular provision of the contract, but bidders must 

familiarize themselves with every provision and its effect. 

 

3. TIME OF COMPLETION 

 

The Contractor shall commence work on the date specified in the Notice to Proceed. The 

project shall be completed within Two Hundred Ten (210) calendar days, complete 

and ready for use. In the event the Contractor does not complete the work within the time 

specified, liquidated damages will be assessed as stated in Section 5 of the Special 

Provisions. 
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4. PLANS AND SPECIFICATIONS 

 

This invitation for bids consists of the following documents: 

 

a) Bid Invitation Documents 

 

1. Invitation for Bid 

2. Instructions to Bidders 

 

b) Bid Submittal Documents 

 

1. Bid Price Form 

2. Bid Bond Form 

3. Major Shareholders Disclosure Affidavit 

4. Non-Collusion Affidavit 

5. Affidavit Re No Gratuities or Kickbacks 

6. Affidavit Re Contingent Fees 

7. Affidavit Re Ethical Standards 

8. Restrictions Against Sex Offenders Employed by Service Providers to 

Government of Guam from Working on Government Property 

9. Declaration Re Compliance with U.S. DOL Wage Determination 

10. Submit current Contractors License issued by Guam Contractors Licensing 

Board 

 

c) Contract Documents 

 

1. Formal Contract 

2. Special Provisions 

3. General Conditions 

4. General Statement of Work 

5. Prevailing Wage Rates 

6. Plans 

 

5. PREPARATION OF BID 

 

The bidder must submit his bid on the forms furnished by the Department of Public Works.  

All blank spaces in the bid forms must be correctly filled in where indicated and the bidder 

must state the prices in words and numerals for each item of the work required. In case of 

conflict between words and numerals, the words, unless obviously incorrect will govern. 

 

The bidder shall sign his bid in the blank space provided therefore. If this bid is made by a 

partnership or corporation, the name and address of the partnership or corporation shall be 

shown, together with the names and addresses of the partners or officers. If the bid is made 

by a partnership, it must be acknowledged by one of the partners, if made by a corporation 

by one of the authorized officers thereof. 
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6. BID SECURITY (Pursuant to 5GCA § 5212) 

 

Each bid must be accompanied by a bid security deposit in the amount of not less than 

fifteen percent (15%) of the total bid price if the bid is greater than $100,000.00 for which 

award can be made. Such bid security deposit may be in the form of a bid bond, cashier's 

check or certified check made payable to the Treasurer of Guam. Should the successful 

bidder fail or refuse to execute and deliver the contract and performance and payment 

bonds required within fifteen (15) calendar days after acceptance of his bid by the 

Government, he shall forfeit to the Government of Guam as liquidated damages for such 

failure or refusal the security deposited with his bid 

 

US TREASURY LISTED SURETIES 

 

The sureties of all bonds must be on the approved listing by the Government of Guam or 

United States Department of Treasury list as “Companies Holding Certificates of Authority 

as Acceptable Sureties on Federal Bonds and Acceptable Reassuring Companies”. The 

penal amount of the bond shall not exceed the surety’s underwriting limit as stated in the 

Department of the Treasury listing. A notarized true copy of Certificate of Authority is also 

required. 

 

7. NON-COLLUSION AFFIDAVIT 

 

Each person submitting a bid for any portion of the work covered by the bid documents 

shall execute an affidavit, in the form provided with the bid, to the effect that he has not 

colluded with any other person, firm or corporation in regards to any bid submitted.  Such 

affidavit shall be attached to the bid. 

 

8. RIGHT TO ACCEPT AND REJECT BIDS 

 

The Government of Guam reserves the unqualified right, in its sole and absolute discretion, 

to reject any and all bids, or to accept that bid or combination of bids, if any, which in its 

sole and absolute judgment will under all circumstances best serve the Government's 

interests.  In the event that the successful bidder fails to execute the contract upon his part, 

the Government reserves the option to accept the bid of any other bidder within ten (10) 

working days from such default, in which case such acceptance shall have the same effect 

as to such bidder as though he was the originally successful bidder. 

 

9. METHOD OF AWARD 

 

a. Bidding procedure involving only a BASE BID: 

 

If the base bid is within the amount of funds available to finance the construction 

contract, contract award will be made to that responsive and responsible bidder 

submitting the low base bid. 

 

b. Bidding procedure involving a BASE BID and ADDITIVE BIDS: 
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If the base bid is within the amount of funds available to finance the construction 

contract and the Owner wishes to accept additive bid, contract award will be made 

to that responsive and responsible bidder submitting the low combined bid, 

consisting of the base bid plus additive bids (applied in the numerical order as read 

on the bid form). Under this procedure, if the Owner wishes to award on only the 

base bid, then the contract award will be made to that responsive and responsible 

bidder submitting the low base bid. 

 

c) Bidding procedure involving BID ITEMS:  

 

Under this procedure, contract award will be made to that responsive and 

responsible bidder submitting the lowest bid on a bid item or bid items. 

 

10. COMPETENCY OF BIDDERS 

 

The Government may require bidders to present satisfactory evidence that he has sufficient 

experience and he is fully prepared with necessary capital, material, machinery and skilled 

workmen and supervision staff to carry out the contract satisfactorily. 

 

Accordingly, the Contractor must submit for review the following statements upon request: 

 

a) Experience on similar work. 

b) Past performance of firm in accomplishing government projects in agreed time. 

c) Availability of plant, machinery and other equipment necessary for work. 

d) Quality of work presently performed for Government of Guam or other agencies. 

e) Contractor's diligence in carrying out responsibility. 

f) Record of good owner-contractor relationship. 

g) Previous record of bids qualification. 

h) Quality of supervisory personnel and areas of their performance. 

i) Record of past performance of government contracts including record of default 

and nonpayment of obligations. 

j) Possession of Government of Guam appropriate contractor's license. 

k) Financial resources. 

 

Financial resources report shall be dated not more than six (6) months prior to bid opening, 

must be prepared by a certified accountant and shall contain at least the following 

information: 

 

1) Total Assets 

2) Total Liabilities 

3) Total Current Assets 

4) Total Current Liabilities 

5) Bonding Capability 

 

11. MODIFICATIONS PRIOR TO DATE SET FOR OPENING BIDS 

 

The right is reserved, as the interest of the Government may require, to revise the 
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specifications or drawings or both prior to the date set for opening bids. Such revisions, if 

any, will be announced by an addendum or addenda to this invitation for bid.  If the addenda 

are of a nature which requires material changes in quantities or prices to be bid or both, the 

date set for opening bids may be postponed by such number of days as in the opinion of 

the issuing officer will enable bidders to revise their bids. In such cases, the addendum will 

include an announcement of the new date for opening bids. 

 

12. NO LATE BIDS OR PROPOSALS 

 

Bids must be received at the Division of Capital Improvement Projects, Federal Highways 

Conference Room, Ground Floor, Federal Highways Building, Department of Public 

Works by the Bid Due Date set forth in this IFB. Email or facsimile Bids will not be 

accepted. Regardless of cause, late Bids will not be accepted and will automatically be 

disqualified from further consideration. It shall be the Offeror’s sole risk to assure delivery 

at the receptionist's desk at the designated office by the designated time. Late bids will not 

be opened and may be returned to the Bidder at the expense of the Bidder or destroyed if 

requested. 

 

13. DPW NOT RESPONSIBLE FOR PREPARATION COSTS. 

 

The costs for developing and delivering bids in response to this IFB and any subsequent 

presentations of the bid as requested by DPW shall be at the sole cost and expense of the 

Bidder. DPW is not liable for any expense incurred by the Bidder in the preparation, 

delivery, and/or presentation of its bid or any other costs incurred by the Bidder. 

 

14. ALTERNATE OR MULTIPLE PROPOSALS OR BID NOT ACCEPTED: 

 

Alternate or multiple proposals or bid will not be accepted. Any Offeror or Bidder 

submitting alternate, multiple, or otherwise altered proposals or bid will be deemed 

nonresponsive and disqualified from this solicitation. 

 

15. REJECTION OF BIDS.  

 

Any bid submitted in response to this IFB may be rejected in whole or in part when it is in 

the best interests of DPW or the government of Guam in accordance with Guam 

Procurement Regulations § 3115(e) 

 

16. PRE-BID CONFERENCES. 

 

Pre-Bid conferences & site visit(s) will be permitted prior to the date established herein for 

submission of bids. The conferences & site visit(s) will be conducted only to explain the 

procurement requirements for this IFB. The Authority will notify all Bidders of any 

substantive clarification provided in response to any inquiry. The Authority will extend the 

due date if such information significantly amends the solicitation or makes compliance 

with the original proposed due date impractical. This Pre-bid Conference and Site Visit is 

“Mandatory”. This means the interested Bidders must have a representative in attendance 

on the date and time of the Pre-Bid Conference in order to satisfy one (1) of the IFB’s 
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requirements in determining ‘responsibility’ towards being a Qualified Bidder. A Bidder 

will be disqualified if they did not attend the Mandatory Pre-Bid Conference. It is not 

necessary to purchase the IFB packet before attending the Mandatory Pre-Bid Conference. 

Purchase of the IFB packet is necessary only when submitting a Bid.  

 

17. REPRESENTATION REGARDING GRATUITIES AND KICKBACKS 

 

The Contractor represents that it has not violated, is not violating, and promises that it will 

not violate the prohibition against gratuities and kickbacks set forth in 2 GAR Division 4 

Section 11107 of the Guam Procurement Regulations. 

 

18. REPRESENTATION REGARDING ETHICAL STANDARDS FOR 

GOVERNMENT EMPLOYEES AND FORMER GOVERNMENT EMPLOYEES 

 

The Contractor represents that it has not knowingly influenced and promises that it will not 

knowingly influence a government employee to breach any of the ethical standards set 

forth in 5 GCA Chapter 5 Article 11 of the Guam Procurement Act and in Chapter 11 of 

the Guam Procurement Regulations. 

 

19. ACCESS TO RECORDS AND OTHER REVIEW: 

 

The Contractor, including its subcontractors, if any, shall maintain books, documents, 

papers, accounting records and other evidence pertaining to cost incurred and to make such 

materials available at their respective offices at all reasonable times during the contract 

period and for three (3) years from the date of the final payment under the contract, for 

inspection by the Government. Each subcontract by the Contractor made pursuant to this 

Agreement shall include a provision containing the conditions of this Section. 

 

20. DISCLOSURE OF MAJOR SHAREHOLDERS: 

 

a) As a condition of bidding, any partnership, sole proprietorship or corporation doing 

business with the Government of Guam shall submit an affidavit executed under oath that 

lists the name and address of any person who has held more than ten percent (10%) of the 

outstanding interest or shares in said partnership, sole proprietorship or corporation at any 

time during the twelve (12)-month period immediately preceding submission of a bid. The 

affidavit shall contain the number of shares or the percentage of all assets of such 

partnership, sole proprietorship or corporation which have been held by each such person 

during the twelve (12)-month period.  In addition, the affidavit shall contain the name and 

address of any person who has received or is entitled to receive a commission, gratuity or 

other compensation for procuring or assisting in obtaining business related to the bid for 

the bidder and shall also contain the amounts of any such commission, gratuity or other 

compensation.  The affidavit shall be open and available to the public for inspection and 

copying.  Failure to submit the affidavit concerning commissions paid shall be deemed 

non-responsive and cause for rejection of the bid upon opening 

 

21. PROHIBITION AGAINST EMPLOYMENT OF SEX OFFENDERS 

Pursuant to 5 G.C.A. § 5253,  
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(a)  No person convicted of a sex offense under the provisions of Chapter 25 of Title 9 Guam 

Code Annotated, or an offense as defined in Article 2 of Chapter 28, Title 9 GCA in Guam, 

or an offense in any jurisdiction which includes, at a minimum, all of the elements of said 

offenses, or who is listed on the Sex Offender Registry, and who is employed by a business 

contracted to perform services for an agency or instrumentality of the government of 

Guam, shall work for his employer on the property of the government of Guam other than 

a public highway.   

 

(b)  All contracts for services to agencies listed herein shall include the following provisions: 

(1) warranties that no person providing services on behalf of the contractor has been 

convicted of a sex offense under the provisions of Chapter 25 of Title 9 GCA or an offense 

as defined in Article 2 of Chapter 28, Title 9 GCA, or an offense in another jurisdiction 

with, at a minimum, the same elements as such offenses, or who is listed on the Sex 

Offender Registry; and (2) that if any person providing services on behalf of the contractor 

is convicted of a sex offense under the provisions of Chapter 25 of Title 9 GCA or an 

offense as defined in Article 2 of Chapter 28, Title 9 GCA or an offense in another 

jurisdiction with, at a minimum, the same elements as such offenses, or who is listed on 

the Sex Offender Registry, that such person will be immediately removed from working 

at said agency and that the administrator of said agency be informed of such within 

twenty-four (24) hours of such conviction. 

 
22. DPW RIGHTS RESERVED: 

 

While DPW and the government of Guam have every intention to issue an award as a result 

of this IFB, issuance of the IFB in no way constitutes a commitment by DPW or the 

government of Guam to award and execute a contract. Upon a determination such actions 

would be in its best interest, DPW, in its sole discretion, reserves the right to: 

 

A. Cancel or terminate this IFB as provided in the Guam Procurement Regulations; 

 

B. Reject any or all bid received in response to this IFB in the best interests of DPW 

or the government of Guam as provided in the Guam Procurement Regulations; 

 

C. Waive any undesirable, inconsequential, or inconsistent provisions of this IFB 

which would not have significant impact on any Bid; 

 

D. Waive any minor informalities in bids received, or have them corrected by the 

Bidder in accordance with applicable regulations; 

 

E. Not award if it is in the best interest of DPW or the government of Guam not to 

proceed with contract execution; or 

 

F. If awarded, terminate any contract if DPW determines adequate funds are not 

available. 
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23. CANCELLATION OF IFB SOLICITATION 

 

Prior to the date deadline set for Bids submission, this solicitation maybe cancelled in 

whole or in part when the Director of Public Works or his designee determines in writing 

that there are cogent and compelling reasons to believe that the cancellation of the 

solicitation is in the Department of Public Works best interest, in accordance with the 

Procurement Rules and Regulations; as provided for in the regulations 5 GCA §5225; 2 

GAR, Div. 4 §3115(c). 

 

24. REJECTION OF BIDS 

 

The Department of Public Works shall have the prerogative to reject any Bid in whole or 

in part if a determination is made that such rejection is in DPW’s interest or in the best 

interest of the Territory of Guam as provided for in the regulations 2 GAR, Div. 4 

§3115(e)(2). 

 

25. ALTERNATE OR MULTIPLE PROPOSALS OR BID NOT ACCEPTED: 

 

Alternate or multiple proposals or bid will not be accepted. Any Offeror or Bidder 

submitting alternate, multiple, or otherwise altered proposals or bid will be deemed 

nonresponsive and disqualified from this solicitation. 2GAR, Div. 4 §3102(d) 

 

26. AMENDMENTS 

 

DPW reserves all rights to revise or amend this IFB prior to the date set for opening bids. 

Such revisions and amendments, if any, will be announced by an amendment or addenda to 

this IFB and shall be identified as such. Any amendment shall refer to the portions of the IFB 

it amends. Amendments and addenda shall be sent to all prospective Bidders who have signed 

in the Bidder Register Form. 

 

27. ACKNOWLEDGMENT OF AMENDMENTS.  
 
The Invitation for Bids shall require the acknowledgment of the receipt of all amendments 

issued. 2 GAR, DIV. 4 § 3109(c)(6). 
 

 

END OF INSTRUCTIONS TO BIDDERS 

 

  



Page 15 
Project Name:     Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration 

Project Number: 770-5-1023-F-BAR 

BID PRICE FORM 

 

Date: ___________________ 
 

To: Director of Public Works 
Government of Guam 

542 North Marine Drive 
Tamuning, GU 96913 

 

Gentlemen: 
 

The undersigned (hereafter called the Bidder), a 
______________________________________________________________________________ 

 (Corporation, Partnership or Individual) 
 

organized and/or licensed to do business under the laws of Guam, hereby proposes and agrees to 
furnish all the necessary labor, materials, equipment, tools and services necessary for the 

“Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration, Project No. 770-5-1023-F-

BAR” all in accordance with the drawings, specifications and other contract documents prepared 
by the Department of Public Works for the sum of; 

              
($ ___________) plus any and all sums to be added and/or deducted resulting from all extra and/or 

omitted work in accordance with the unit and/or lump sum prices stated in the itemized bid form 
attached hereto. 

 
The undersigned has examined the location of the proposed work, the drawings, specifications and 

other contract documents and is familiar with the local conditions at the place where the work is 

to be performed. 
 

The bid security attached, without endorsement, in the sum of not less than fifteen percent (15%) 
of the total amount of the bid, is furnished to the Government as a guarantee that the contract will 

be executed and a performance and payment bond furnished within fifteen (15) calendar days after 
the acceptance of the bid of the undersigned.  In the event that the undersigned bidder shall fail to 

execute the contract and furnish a satisfactory performance and payment bond under the conditions 
and within the time specified in this bid, the bid security shall be forfeited as liquidated damages 

for the delay and additional work and costs caused thereby in obtaining another bidder, said being 
beforehand determined as being reasonable and containing no penalties. 

 

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned 
within sixty (60) days after the opening thereof, the undersigned agrees to execute the form of 

agreement included as one of the contract documents, and to furnish a performance and payment 
bond in an amount equal to one hundred percent (100%) of the contract amount within fifteen (15) 

calendar days after receipt of such notice. 
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General Note: 

1. Please refer to General Statement of Work of this IFB (Pages 88-98). 

 

2. All other items not detailed on the Bid Form but specified on the General Statement 

of Work shall be assumed included to make the system work complete and ready for 

use. 

 

BASE BID  

 

Work Description Qty. 
Unit 

Cost 
Total Cost 

Contractor will provide all labor, materials, equipment, tools, 

transportation, supplies, and other necessary related services to 

complete the work according to this IFB. 

 

   

GUARNG FJM Buildings 5, 6 and 13 

 

1. Mold inspector must be a certified mold remediation 

specialist (mold abatement professional). Certified 

mold testing and remediation specialist is able to 

properly detect sources of mold growth such as 

leaks, assess the extent of infestation and report the 

course of action: any repairs and replacement of 

mold-infested building components. 

 

2. Spore test before and after mold remediation for the 

interior and exterior building envelope. 

 

3. Provide Construction and Facilities Management 

Office (CFMO) all inspection documentation and 

report. 

 

4. Provide proper mold remediation according to the 

findings of the mold remediation specialist. 

 

a) Identify the extent of the mold infestation and 

sources of moisture. 

b) Record and report findings that will or had caused 

mold growth/hidden mold from water damage In 

need of repair or replacement such as the 

following: 

• Breaking or cracking metal sidings and metal 

panels. 

• Cracked/damaged roof or window flashing 

• Roof holes 

• Window leaks 

1 LS  $ 
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c) Isolate the contaminated area to prevent further 

spread of mold and spores. 

 

d) Property clean and sanitize mold-affected 

furnishings, surfaces and contaminated materials. If 

furnishings need to be taken out from the room or 

building, inform CFMO. Furnishings will be 

removed by the military unit. 

 

e) Clean and disinfect with specialized cleaning 

agents to the molded areas per recommendation 

of the specialist. 

 

f) Ensure all areas disinfected are completely dry to 

prevent future mold growth. 

 

g) Contractor to replace damaged materials that are 

still affected based on the documented findings 

such as gypsum board walls, base boards, wall 

and ceiling insulations, ceiling tiles and other 

components. Any replacement to be a one for 

one replacement. 

• Accurate number and measurements of 

materials affected and to be replaced such as 

ceiling tiles, gypsum board walls, and other 

components should be determined by the 

report of the mold remediation specialist. 

• Gypsum board wall: 5/8" thick gypsum 

board wall, water resistance. Leave framing 

intact where feasible upon any replacement 

of gypsum board walls. 

• Ceiling tiles: acoustic 

 

h) Ensure fungal/mold has been property eradicated 

from the building's walls, ceilings (tiles and light 

cover), floors, insulation, windows, doors, ducts, 

vents. metal panels, furnishings and other affected 

components. 

• If visible signs of mold growth remains at the 

time of post-remediation verification (PRV) 

report, Contractor to complete additional 

remediation protocols as advised by the post-

remediation  report at no additional cost to 

owner. 

 



Page 18 
Project Name:     Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration 

Project Number: 770-5-1023-F-BAR 

i) After remediation, properly repaint interior walls 

and doors with latex paint affected from mold and 

rainwater accumulation as needed based on the 

report of the mold remediation specialist. 

 

j) PRV assessment: Mold remediation specialist to 

provide thorough testing report to confirm mold 

levels have been reduced to acceptable levels to 

ensure the effectiveness of the remediation process 

and is ready for tenants to occupy safely. 

• PRV assessment to be performed after mold 

remediation activities including cleaning, 

treatment and drying has been completed, once 

mold remediation specialist deems enough 

time to be scheduled. 

• If additional remediation activities occurs due 

to the failure of ensuring on the first PRV, 

another PRV must be conducted to verify the 

effectiveness of the additional remediation 

efforts at no additional cost to owner. 

• PRV is to be completed and certifies long-term 

protection against mold re-infestation. 

• Submit all testing documentation and 

certifications to CFMO. 

 

5. Contractor to follow UFGS 02 85 00 Mold 

Remediation and ASTM 07338·14 along with the 

requirements of the mold remediation specialist. 

 

6. Replace noticeable missing and discolored acoustic 

ceiling tiles, one for one, aside from additional 

reporting of the mold remediation specialist. 

 

7. Proper1y remove existing weatherstrips and install on 

exterior doors to prevent future water intrusion and 

mold build up. 

• Exact length and amount needed to proper1y 

replace one for one' will be contractor's 

responsibility during assessment walkthrough. 

 

8. If any heavy/sharp objects scraped/damaged the 

walls and ceilings during project execution, 

Contractor to do proper touch up at no additional 

cost to owner. 
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9. Contractor to match paint color for any replaced 

materials/components and touch up. 

 

10. Contractor to report the locations where repair and 

replacement were made for building safety and 

structural audit purposes 

 

Total Cost   $ 

 

Total cost as per plan and the general scope of work, complete and ready for use: 

 

              

 

($    ) 

 

Method of award will be under Section 9, Paragraph (a) Bidding procedure involving Base 

BID of Instruction to Bidders. 
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The undersigned hereby acknowledges receipt of the following addenda: 

 

   ADDENDUM NO.    DATED 

 

 1           

 

2           

 

3.           

 

4.           

 

If awarded the contract, the undersigned shall be the authorized representative to bind into an 

agreement with the government and agrees to complete the work within the contract time stipulated 

in this project. 

 

The undersigned understands that the Government reserves the right to reject any or all bid or to 

waive any informality or technicality in any bids in the interest of the Government. 

 

RESPECTFULLY SUBMITTED BY: 

 

 

_____________________________________________________________________________ 

(CONTRACTOR) 

 

_____________________________________________________________________________ 

(BY) (Name and Signature) 

 

_____________________________________________________________________________ 

(TITLE) 

 

_____________________________________________________________________________ 

(BUSINESS ADDRESS) 

 

END OF BID FORM 
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BID BOND FORM 

 

BOND NO. __________________________ 

 

KNOW ALL MEN BY THESE PRESENTS, that         

              

 (Name of Contractor) 

As Principal, hereinafter called the Principal and         

(Name of Surety) 

a duly admitted insurer under the laws of the Territory of Guam, as Surety, hereinafter called the 

Surety, are held and firmly bound unto the Territory of Guam for the sum of 

________________________________________ Dollars ($_____________), for payment of 

which sum will and truly to be made, the said Principal and the said Surety bind ourselves, our 

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 

WHEREAS, the Principal has submitted a bid for “Buildings 5, 6 and 13 at Fort Juan Muna 

(FJM) Restoration, Project No. 770-5-1023-F-BAR”. 

 

NOW THEREFORE, if the Territory of Guam shall accept the bid of the Principal and the 

Principal shall not withdraw said bid within sixty (60) calendar days after the opening of bids, and 

shall within fifteen (15) calendar days after the prescribed forms are presented to him for signature, 

enter into a Contract with the Territory of Guam in accordance with the terms of such bid and give 

such bond or bonds as may be specified in the bidding or Contract Documents with good and 

sufficient surety for the faithful performance of such Contract and for the prompt payment of labor 

and material furnished in the prosecution thereof, or in the event of the failure of the Principal to 

enter into such Contract and give such bond or bonds, if the Principal shall pay to the Territory of 

Guam the difference not to exceed the penalty hereof between the amounts specified in said bid 

and such larger amount for which the Territory of Guam may in good faith contract with another 

party to perform work covered by said bid or an appropriate liquidated amount as specified in the 

Invitation for Bids then this obligation shall be null and void, otherwise to remain in full force and 

effect. 
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Signed and sealed this ____________ day of ____________________________, 2026 

 

 

___________________________________ 

(PRINCIPAL)                   (SEAL) 

 

 

_______________________________ 

(WITNESS) 

 
 

 
 

_______________________________ 

(TITLE) 

  

 
_______________________________ 

(MAJOR OFFICER OF SURETY) 

 
 

____________________________ 

(MAJOR OFFICER OF SURETY) 

 
_______________________________ 

(TITLE) 

 
 

 ____________________________ 

(TITLE) 

  ____________________________ 

(RESIDENT GENERAL AGENT) 
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MANDATORY/LEGAL 

REQUIREMENTS 
 

(TO BE SUBMITTED TOGETHER WITH THE BID FORM) 
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AFFIDAVIT OF DISCLOSING OWNERSHIPAND COMMISSIONS 

 

CITY OF __________________  ) 

) ss. 

ISLAND OF GUAM             ) 

 

A.  I, the undersigned, being first duly sworn, depose and say that I am an authorized representative of the 

Offeror and that [please check only one]: 

 

[    ] The Offeror is an individual or sole proprietor and owns the entire (100%) interest in the offering 

business. 

 

[    ] The Offeror is a corporation, partnership, joint venture, or association known as 

__________________________________________ [please state name of Offeror company], and the persons, 

companies, partners, or joint ventures who have held more than 10% of the shares or interest in the offering 

business during the 365 days immediately preceding the submission date of the proposal are as follows [if none, 

please so state]: 

 

Name     Address    % of Interest 

              

 

              

 

             

   

B. Further, I say that the persons who have received or are entitled to receive a commission, gratuity or 

other compensation for procuring or assisting in obtaining business related to the bid or proposal for which this 

affidavit is submitted are as follows [if none, please so state]: 

 

 Name    Address   Compensation 

________________________    ________________________   _________________________ 

 

C.  If the ownership of the offering business should change between the time this affidavit is made and the 

time an award is made or a Contract is entered into, then I promise personally to update the disclosure required 

by 5 GCA §5233 by delivering another affidavit to the Government. 

 

       ______________________________ 

       Signature of one of the following: 

       Offeror, if the Offeror is an individual; 

       Partner, if the Offeror is a partnership; 

       Officer, if the Offeror is a corporation. 

Subscribed and sworn to before me 

 

This ____ day of _____________, 2026. 

 

_________________________________ 

NOTARY PUBLIC 

 

My commission expires: _____________ 
AG Procurement Form 002 (Rev. Nov. 17, 2005 
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AFFIDAVIT OF NON-COLLUSION 

 

CITY OF _____________________ ) 

             ) ss. 

ISLAND OF GUAM           ) 

 

 

 

 I, ______________________________[state name of affiant signing below], being first duly sworn 

deposes and says that: 

 

 1. The name of the offering company or individual is [state name of company] 

__________________________________. 

 

 2.  The proposal for the solicitation identified above is genuine and not collusive or a sham. The 

Offeror has not colluded, conspired, connived or agreed, directly or indirectly, with any other Offeror or person, 

to put in a sham proposal or to refrain from making an offer. The Offeror has not in any manner, directly or 

indirectly, sought by an agreement or collusion, or communication or conference, with any person to fix the 

proposal price of Offeror or of any other Offeror, or to fix any overhead, profit or cost element of said proposal 

price, or of that of any other Offeror, or to secure any advantage against the Government of Guam or any other 

Offeror, or to secure any advantage against the Government of Guam or any person interested in the proposed 

Contract. All statements in this affidavit and in the proposal are true to the best of the knowledge of the 

undersigned. This statement is made in pursuant to 2 GAR Division 4 § 3126(b). 

 

 3.  I make this statement on behalf of myself as a representative of the Offeror, and on behalf of 

the Offeror’s officers, representatives, agents, subcontractors, and employees. 

 

       ______________________________ 

       Signature of one of the following: 

       Offeror, if the Offeror is an individual; 

       Partner, if the Offeror is a partnership; 

       Officer, if the Offeror is a corporation. 

 

Subscribed and sworn to before me 

 

This ____ day of _____________, 2026. 

 

_____________________________________ 

NOTARY PUBLIC 

 

My commission expires: ____________________________ 

 
AG Procurement Form 003 (March 9, 2011) 
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AFFIDAVIT Re NO GRATUITIES or KICKBACKS 

 
CITY OF __________________  ) 

        ) ss. 

ISLAND OF GUAM     ) 

 

 

 I, _________________________________________ [state name of affiant signing below], being first 

duly sworn, deposes and says that: 

 

 1. The name of the offering firm or individual is [state name of Offeror Company] 

______________________________________. Affiant is _____________________________ [state one of the 
following: the Offeror, a partner of the Offeror, and officer of the Offeror] making the foregoing identified bid 

or proposal. 

 

 2.  To the best of affiant’s knowledge, neither affiant, nor any of the Offeror’s officers, 

representatives, agents, subcontractors, or employees have violated, are violating the prohibition against 

gratuities and kickbacks set forth in 2 GAR Division 4 § 11107(e). Further, affiant promises, on behalf of Offeror, 

not to violate the prohibition against gratuities and kickbacks as set forth in 2 GAR Division 4§ 11107(e). 

 

 3.  To the best of affiant’s knowledge, neither affiant, nor any of the Offeror’s offices, 

representatives, agents, subcontractors, or employees have offered, given or agreed to give, any Government of 

Guam employee or former government employee, any payment, gift, kickback, gratuity or offer of employment 

in connection with the Offeror’s proposal. 

 

 4.  I make these statements on behalf of myself as a representative of the Offeror, and on behalf 

of the Offeror’s officers, representatives, agents, subcontractors, and employees.  

 

 

 

              

Signature of one of the following: 

        Offeror, if the Offeror is an individual; 

        Partner, if the Offeror is a partnership; 

        Officer, if the Offeror is a corporation. 

 

Subscribed and sworn to before me 

 

This ____ day of _____________, 2026. 

 

______________________________________ 

NOTARY PUBLIC 

 

My commission expires: __________, _______. 

 
AG Procurement Form 004 (March 9, 2011) 
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AFFIDAVIT RE CONTINGENT FEES 
 

CITY OF_______________________) 

               ) ss. 

ISLAND OF GUAM             ) 

 

 

I, _______________________________ [state name of affiant signing below], being first duly sworn, deposes 

and says that: 

 

1. The name of the offering company or individual is [state name of company] 

______________________________________. 

 

2. As a part of the offering company’s bid or proposal, to the best of my knowledge, the offering 

company has not retained any person or agency on a percentage, commission, or other contingent 

arrangement to secure this Contract. This statement is made in pursuant to 2 GAR Division 4 

11108(f). 

 

3. As a part of the offering company’s bid or proposal, to the best of my knowledge, the offering 

company has not retained a person to solicit or secure a Contract with the Government of Guam 

upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, 

except for retention of bona fide employees or bona fide established commercial selling agencies 

for the purpose of securing business. This statement is made pursuant to 2 GAR Division 4 

11108(h). 

 

4. I make these statements on behalf of myself as a representative of the Offeror, and on behalf of 

the Offeror’s officers, representatives, agents, subcontractors, and employees. 

 

 

 

_____________________________________ 

        Signature of one of the following: 

        Offeror, if the Offeror is an individual; 

        Partner, if the Offeror is a partnership; 

        Officer, if the Offeror is a corporation. 

 

 

Subscribed and sworn to before me 

 

This ____ day of _____________, 2026. 

 

______________________________________ 

NOTARY PUBLIC 

 

My commission expires: __________________________. 

 
AG Procurement Form 007 (Nov. 9, 2010) 

\ 
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AFFIDAVIT re ETHICAL STANDARDS 

 

CITY OF _________________ _____) 

               ) ss. 

ISLAND OF GUAM             ) 

 

 

 

I, ___________________________________ [state name of affiant signing below], being first duly sworn, 

deposes and says that: 

 

 The affiant is ______________________________ [state one of the following: the Offeror, a partner 

of the Offeror, an officer of the Offeror] making the foregoing identified bid or proposal. To the best of affiant’s 

knowledge, neither affiant nor any officers, representatives, agents, subcontractors or employees of Offeror have 

knowingly influenced any Government of Guam employee to breach any of the ethical standards set forth in 5 

GCA Chapter 5, Article 11. Further, affiant promises that neither he or she, nor any officer, representative, agent, 

subcontractor, or employee of Offeror will knowingly influence any Government of Guam employee to breach 

any ethical standards set forth in 5 GCA Chapter 5, Article 11. These statements are made pursuant to 2 GAR 

Division 4 § 11103(b). 

 

 

 

              

       Signature of one of the following: 

       Offeror, if the Offeror is an individual; 

       Partner, if the Offeror is a partnership; 

       Officer, if the Offeror is a corporation. 

 

 

Subscribed and sworn to before me  

 

This ____ day of _____________, 2026. 

 

______________________________________ 

NOTARY PUBLIC 

 

My commission expires: _____________________________. 

 

 
AG Procurement Form 005 (Nov. 9, 2010)  
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SPECIAL PROVISIONS 

 

RESTRICTIONS AGAINST SEX OFFENDERS EMPLOYED BY SERVICE 

PROVIDERS TO GOVERNMENT OF GUAM FROM WORKING ON  

GOVERNMENT PROPERTY 

 

If a contract for services is awarded to the bidder or offeror, then the service provider must warranty that 

no person in its employment who has been convicted of a sex offense under the provisions of chapter 25 of 

Title 9 of Guam code Annotated or of an offense defined in Article 2 of Chapter 28 of Title 9 of the Guam 

Code annotated, or who has been convicted in any other jurisdiction of an offense with the same element 

as heretofore defined, or who is listed on the Sex Offender Registry, shall provide services on behalf of the 

service provider while on government of Guam property, with the exception of public highways. If any 

employee of a service provider is providing services on government property and is convicted subsequent 

to an award of a contract, then the service provider warrants that it will notify the Government of the 

conviction within twenty four (24) hours of the conviction, and will immediately remove such convicted 

person from providing services on government property. If the service provider is found to be in violation 

of any of the provisions of this paragraph, then the government will give notice to the service provider to 

take corrective action. The service provider shall take corrective action within twenty four (24) hours of 

notice from the Government, and the service provider shall notify the Government when action has been 

taken. If the service provider fail to take corrective steps within twenty four (24) hours of notice from the 

Government, then the Government in its sole discretion may suspend temporarily and contract for services 

until corrective action has been taken. 

 

 

             

       Signature of Bidder  Date 

       Proposer, if an individual; 

       Partner, if a partnership; 

       Officer, if a corporation. 

 

 

Subscribe and sworn before me this _______day of ______, 2026 

 

      

NOTARY PUBLIC 

My commission expires,    ,    
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FORM E 

 

DECLARATION RE COMPLIANCE WITH U.S. DOL WAGE DETERMINATION 

 

Procurement No.  

 

Name of Offeror Company: _______________________________________________________________ 

 

I, ____________________________________________ hereby certifies under penalty of perjury: 

 

a. That I am _____________________________________ (the offeror, a partner of the offeror, an officer of 

the offeror) making the bid or proposal in the foregoing identified procurement; 

 

b. That I have read and understand the provision of 5 GCA § 5801 and § 5802 which read: 

 

§ 5801. Wage Determination Established. 

 

 In such cases where the Government of Guam enters into contractual arrangement with a sole 

proprietorship, a partnership or a corporation (“Contractor”) for the provision of a services to the 

Government of Guam, and in such cases where the Contractor employs a person(s) whose purpose, in 

whole or in part, is the direct delivery of service contracted by the Government of Guam, then the 

Contractor shall pay such employee(s) in accordance with the Wage Determination for Guam and the 

Northern Mariana Islands issued and promulgated by the U.S. Department of Labor for such labor as is 

employed in the direct delivery of Contracts deliverables to the Government of Guam. 

 

 The Wage Determination most recently issued by the U.S. Department of Labor at the time a Contract 

is awarded to a Contractor by the Government of Guam shall be used to determine wages, which shall be 

paid to employees pursuant to this Article. Should any Contract contain a renewal clause, then at the time 

of renewal adjustments, there shall be made stipulations contained in that Contract for applying the Wage 

Determination, as required by this Article, so that the Wage Determination promulgated by the U.S. 

Department of Labor on a date most recent to the renewal date shall apply. 

 

§5802. Benefits. 

 

 In addition to the Wage Determination detailed in this Article, any Contract to which this Article applies 

shall also contain provisions mandating health and similar benefits for employees covered by this Article, 

such benefits having minimum value as detailed in the Wage Determination issued and promulgated by the 

U.S. Department of Labor, and shall contain provisions guaranteeing a minimum of ten (10) paid holidays 

per annum per employee. 

  

c. That the offeror is in full compliance with 5 GCA § 5801 and §5802, as many be applicable to be 

procurement herein; 

 

d. That I have attached the most recent wage determination applicable to Guam issued by the U.S. Department 

of Labor. (INSTRUCTION – Please attach!) 

 

___________________________ 

Signature 
THIS MUST BE COMPLETED AND RETURNED IN THE ENVELOPE CONTAINING THE PROPOSAL 
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CONTRACT NO. _______________________________ 

 

 

 

 

 

 

 

CONTRACT 

 

 

 

 

 

 

 

_________________________________________ 

Contractor 

 

 

 

 

 

 

Department of Public Works 

 

2026 

 

 

 

 

 

 

Contract for: Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Renovation  

 

Project No.: 770-5-1023-F-BAR 

 

Amount: $  

 

Place: Barrigada, Guam 
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FORMAL CONTRACT 

 

THIS CONTRACT, (Firm Fixed Price Contract) made and entered by and between the 

Department of Public Works, Government of Guam, hereinafter called the "Government", and 

________________________, a sole proprietor / partnership / corporation of Guam, hereinafter 

called the "Contractor". 

 

WITNESSETH, that whereas the Government intends to perform the “Buildings 5, 6 and 13 at 

Fort Juan Muna (FJM) Restoration, Project No. 770-5-1023-F-BAR” hereinafter called the 

"Project", in accordance with the drawings, specifications and other contract documents prepared 

by the Department of Public Works. 

 

NOW THEREFORE, the Government and Contractor for the considerations hereinafter set forth, 

agree as follows: 

 

I. THE CONTRACTOR AGREES to furnish all the necessary labor, materials, equipment, 

tools and services necessary to perform and complete in a workmanlike manner all the work 

required for the construction of the Project, in strict compliance with the contract documents 

and IFB requirements herein mentioned, which are hereby made a part of the Contract, 

including the following addenda: 

 

  Addendum No.     Dated 

_____________________        

           

           

 

(a) Contract Time: The Contractor agrees to commence work under this contract upon 

written notice to proceed, and to complete the project ready for use and operation within 

Two Hundred Ten (210) calendar days of the commencement of the contract time as 

stated in the Instructions to Bidders of the Contract. Contractor hereby acknowledges that 

time is of the essence with respect to this Contract. 
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(b) Subcontractors:  The Contractor agrees to bind every subcontractor by the terms of 

the Contract documents. The contract documents shall not be construed as creating any 

contractual relation between any subcontractor and the Government. 

 

II. SUBJECT TO AVAILABILITY OF FUNDS, THE GOVERNMENT AGREES to pay, 

and the Contractor agrees to accept, in full payment for the performance of this Contract, 

the contract amount of ____________________________________________________, 

($ ________________) plus any and all sums to be added and/or deducted resulting from 

all extra and/or omitted work in connection therewith, as authorized under the terms as 

stated in the General Conditions of the contract, all in accordance with the terms as stated 

in the contract documents. 

 

(a) Progress payments will be made as specified in the General Conditions. 

 

III. CONTRACT DOCUMENTS: It is hereby mutually agreed that the following list of 

instruments, plans, specifications and documents which are attached hereto, bound 

herewith or incorporated herein by reference shall constitute the Contract documents, all 

of which are made a part hereof, and collectively evidence and constitute the contract 

between the parties hereto,  and they are as fully a part of this Agreement as if they were 

set out verbatim and in full herein, and are designated as follows: 

 

Invitation for Bid 

Instruction to Bidders 

Bid Price Form 

Formal Contract 

Special Provisions 

General Conditions 

Prevailing Wage Rates 

Plans (reference only) 

Addendum(s) 

 

 



Page 34 
Project Name:     Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration 

Project Number: 770-5-1023-F-BAR 

IV. LIQUIDATED DAMAGES CLAUSE. (2GAR Div. 4 §6101(9)  

 

(a) With Termination for Default Clause. With Termination for Default Clause. The 

following clause is authorized for use in supply or service contracts when it is difficult to 

determine with reasonable accuracy the amount of damage to the territory due to delays 

caused by late contractor performance or nonperformance and the contract contains the 

termination for default clause set forth in §6101(8) of this Chapter. 

 

LIQUIDATED DAMAGES 

 

When the Contractor is given notice of delay or nonperformance as specified in Paragraph 

(a) (Default) of the Termination for Default Clause (2GAR Div.4 §6101(8) of this 

contract and fails to cure in the time specified, the contractor shall be liable for damages 

for delay in the amount of one-fourth of one-percent (1%) of outstanding order per calendar 

day from date set for cure until either the territory reasonably obtains similar supplies or 

services if the contractor is terminated for default, or until the contractor provides the 

supplies or services if the contractor is not terminated for default. To the extent that the 

contractor's delay or nonperformance is excused under Paragraph (d) (Excuse for 

Nonperformance or Delayed Performance) of the Termination for Default Clause of this 

contract, liquidated damages shall not be due the territory. The contractor remains liable 

for damages caused other than by delay.  

 

V. WARRANTY: The Contractor warrants that the construction services shall be performed 

in accordance with contract requirements for a period of one (1) year. Construction works 

related not conforming to the Contract requirements shall be corrected at no additional cost 

to the Government. 

 

VI. COVENANT AGAINST CONTINGENT FEES.  The Contractor warrants that he has not 

employed any person to solicit or secure this Contract upon any agreement for a 

commission, percentage, brokerage or contingent fee. Breach of this warranty shall give 

the Government the right to terminate the contract, or in its discretion, to deduct from the 

contract price or consideration the amount of such commission, percentage, brokerage or 

contingent fee. The warranty shall not apply to commission’s payable by contractors upon 
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contracts or sales secured or made through bonafide established commercial or selling 

agencies maintained by the Contractor for the purpose of securing business. 

 

VII. OTHER CONTRACTS. The Government may award other contracts for additional work, 

and the Contractor shall fully cooperate with such other contractors and carefully fit his 

own work to that provided under other contracts as may be directed by the Contracting 

Officer. The Contractor shall not commit or permit any act which will interfere with the 

performance of work by any other contractor. 

 

VIII. DISPUTES.   

1. The Government and the Contractor agree to attempt resolution of all controversies 

which arise under, or are by virtue of, this procurement and any resulting contract through 

mutual agreement. If the controversy is not resolved by mutual agreement, then the 

Contractor shall request the Government in writing to issue a final decision within sixty 

days after receipt of the written request. If the Government does not issue a written decision 

within sixty days after written request for a final decision, or within such longer period as 

may be agreed upon by the parties, then the Contractor may proceed as though the 

government had issued a decision adverse to the Contractor. 

 

2. The Government shall immediately furnish a copy of the decision to the Contractor, 

by certified mail with a return receipt requested, or by any other method that provides 

evidence of receipt. 

 

3. The Government’s decision shall be final and conclusive, unless fraudulent or unless 

the contractor appeals the decision. 

 

4. This subsection applies to appeals of the government’s decision on a dispute.  For 

money owed by or to the Government under this contract, the Contractor shall appeal the 

decision in accordance with the Government Claims Act by initially filing a claim with the 

Office of the Attorney General no later than eighteen months after the decision is rendered 

by the Government or from the date when a decision should have been rendered.  For all 

other claims by or against the government arising under this contract, the Office of the 
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Public auditor has jurisdiction over the appeal from the decision of the Government.  

Appeals to the Office of the Public Auditor must be made within sixty days of the 

Government’s decision or from the date the decision should have been made. 

 

5. The Contractor shall exhaust all administrative remedies before filing an action in 

the Superior Court of Guam in accordance with applicable laws. 

 

6. The Contractor shall comply with the Government’s decision and proceed 

diligently with performance of the contract pending final resolution by the Superior Court 

of Guam of any controversy arising under, or by virtue of, the contract, except where the 

Contractor claims a material breach of the contract by the Government. However, if the 

Government determines in writing that continuation of services under the contract is 

essential to the public’s health or safety, then the contractor shall proceed diligently with 

performance of the contract notwithstanding any claim of material breach by the 

Government. 

 

IX. CONTRACT BINDING.  It is agreed that this Contract and all of the Covenants hereof 

shall inure to the benefit of and be binding upon the Government and the Contractor 

respectively and his partners, successors, assignees and legal representatives.  Neither the 

Government nor the Contractor shall have the right to assign, transfer or sublet his interests 

or obligations hereunder without written consent of the other party.   

 

X. NO MECHANIC LIEN. It is hereby mutually agreed by and between the parties hereto 

that no mechanic, contractor, subcontractor, material man or other person can or will 

contract for or in any other manner have or acquire any lien upon the binding or works 

covered by this contract, or the land upon which the same is situated. 

 

XI. RESTRICTION. The Contractor warrants that no person in its employment who has been 

convicted of sex offense under the provisions of chapter 25 of Title 9 of the Guam Code 

Annotated, or of an offense defined in Article 2 of Chapter 28 of Title 9 of the Guam Code 

Annotated , or who has been convicted of an offense with the same elements as heretofore 

defined in any other jurisdiction, or who is listed on the Sex Offender Registry shall provide 
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services on behalf of the Contractor while on government of Guam property, with 

exception of public highways. If any employee of the Contractor is providing services on 

government property and is convicted subsequent to an award of a contract, then the 

Contractor warrants that it will notify the Government of the conviction within twenty-four 

hours of the conviction, and will remove immediately such convicted person from 

providing services on government property. If the Contractor is found to be in violation of 

any of the provisions of this paragraph, then the Government will give notice to the 

Contractor to take corrective action. The Contractor shall take corrective action within 

twenty-four hours of notice from the Government, and the Contractor provider shall notify 

the Government when action has been taken. If the Contractor fails to take corrective steps 

within twenty-four hours of notice from the Government, then the Government in its sole 

discretion may suspend temporarily any contract for services until corrective action has 

been taken. 

 

XII. INDEMNITY. The Contractor agrees to save and hold harmless the Government, its 

officers, agents, representatives, successors and assigns and other governmental agencies 

from any and all suits or actions of every nature and kind, which may be brought for or on 

account of any injury, death, or damage arising or growing out of the acts or omissions of 

the Contractor, Contractor's officers, agents, servants or employees under this contract. 

 

XIII. CLAIMS AGAINST GOVERNMENT. The Contractor expressly recognizes that the 

Government Claims Act (Title 5 of the Guam Annotated, Chapter 6) applies with respect 

only to claims of money owed by or to the Contractor against the Government if the claim 

arises out of or in connection with this agreement. The Contractor also expressly recognizes 

that all other claims by the Contractor against the Government are subject to the Guam 

Procurement Law (Title 5 of the Guam Annotated, Chapter 5). 

 

XIV. CONSENT TO JURISDICTION. The Contractor hereby expressly consents to the 

jurisdiction of and the forum of the courts of Guam with respect to any and all claims which 

may arise by reason of this Agreement, except as otherwise may be provided by the Guam 

Procurement Law. The Contractor waives any and all rights it may otherwise have to 

contest the same or to proceed in a different jurisdiction or forum. 
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XV. MANDATORY REPRESENTATION BY CONTRACTOR REGARDING GENERAL 

ETHICAL STANDARDS (2 GAR Div. 4 11103 (b)).  With respect to this Agreement and 

any other contract that the Contractor may have, or wish to enter into, with any Government 

of Guam agency, the Contractor represents that it has not knowingly influenced, and 

promises that it will not knowingly influence, any government employee to breach any of 

the ethical standards set forth in the Guam Procurement Law and in any of the Guam 

Procurement Regulations. 

 

XVI. MANDATORY REPRESENTATION BY THE CONTRACTOR REGARDING 

PROHIBITION AGAINST GRATUITIES AND KICKBACKS (2 GAR Div. 4 11107(e)) 

With respect to this Agreement and any other contract that the Contractor may have or wish 

to enter into with any Government of Guam agency, the Contractor represents that he has 

not violated, is not violating, and promises that it will not violate the prohibition against 

gratuities and kickbacks set forth in the Guam Procurement Regulations. 

 

XVII. (Please Maintain) COMPLIANCE TO PUBLIC LAW 24-100, PRODUCTS 

MANUFACTURED FROM RECYCLED GLASS. Pursuant to 5 G.C.A. Section 5218, 

any individual or company submitting a response to this solicitation shall include the 

purchase of available recycled glass pulverized on Guam or appropriate products 

manufactured therefrom. The contract awarded under this solicitation shall determine the 

suitable percentage of recycled glass to be used in the project and, as a condition of the 

award of the contract, shall require the Contractor to identify and certify in writing the 

percentage of recycled glass contained in the material offered. The acceptable percentage 

of recycled glass has been determined to be 0% for this project. 

 

XVIII. APPENDIX II TO PART 200- CONTRACT PROVISIONS FOR NON-FEDERAL 

ENTITY CONTRACTS UNDER FEDERAL AWARDS 

 

(A) Contracts for more than the simplified acquisition threshold, which is the inflation 

adjusted amount determined by the Civilian Agency Acquisition Council and the Defense 

Acquisition Regulations Council (Councils) as authorized by 41 U.S.C. 1908, must address 

administrative, contractual, or legal remedies in instances where contractors violate or 

https://www.govinfo.gov/link/uscode/41/1908
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breach contract terms, and provide for such sanctions and penalties as appropriate. 

 

(B) All contracts in excess of $10,000 must address termination for cause and for 

convenience by the non-Federal entity including the manner by which it will be effected 

and the basis for settlement. 

 

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 60, 

all contracts that meet the definition of “federally assisted construction contract” in 41 CFR 

Part 60-1.3 must include the equal opportunity clause provided under 41 CFR 60-1.4(b), 

in accordance with Executive Order 11246, “Equal Employment Opportunity” (30 FR 

12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order 

11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” 

and implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance 

Programs, Equal Employment Opportunity, Department of Labor.” 

 

D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal 

program legislation, all prime construction contracts in excess of $2,000 awarded by non-

Federal entities must include a provision for compliance with the Davis-Bacon Act (40 

U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor regulations 

(29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering Federally 

Financed and Assisted Construction”). In accordance with the statute, contractors must be 

required to pay wages to laborers and mechanics at a rate not less than the prevailing wages 

specified in a wage determination made by the Secretary of Labor. In addition, contractors 

must be required to pay wages not less than once a week. The non-Federal entity must 

place a copy of the current prevailing wage determination issued by the Department of 

Labor in each solicitation. The decision to award a contract or subcontract must be 

conditioned upon the acceptance of the wage determination. The non-Federal entity must 

report all suspected or reported violations to the Federal awarding agency. The contracts 

must also include a provision for compliance with the Copeland “Anti-Kickback” Act (40 

U.S.C. 3145), as supplemented by Department of Labor regulations (29 CFR Part 3, 

“Contractors and Subcontractors on Public Building or Public Work Financed in Whole or 

in Part by Loans or Grants from the United States”). The Act provides that each contractor 

https://www.ecfr.gov/current/title-41/part-60
https://www.ecfr.gov/current/title-41/section-60-1.3
https://www.ecfr.gov/current/title-41/section-60-1.3
https://www.ecfr.gov/current/title-41/section-60-1.4#p-60-1.4(b)
https://www.federalregister.gov/executive-order/11246
https://www.federalregister.gov/citation/30-FR-12319
https://www.federalregister.gov/citation/30-FR-12319
https://www.federalregister.gov/citation/30-FR-12935
https://www.ecfr.gov/current/title-3/part-1964
https://www.federalregister.gov/executive-order/11375
https://www.federalregister.gov/executive-order/11375
https://www.federalregister.gov/executive-order/11246
https://www.ecfr.gov/current/title-41/part-60
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3146
https://www.ecfr.gov/current/title-29/part-5
https://www.govinfo.gov/link/uscode/40/3145
https://www.govinfo.gov/link/uscode/40/3145
https://www.ecfr.gov/current/title-29/part-3
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or subrecipient must be prohibited from inducing, by any means, any person employed in 

the construction, completion, or repair of public work, to give up any part of the 

compensation to which he or she is otherwise entitled. The non-Federal entity must report 

all suspected or reported violations to the Federal awarding agency. 

 

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where 

applicable, all contracts awarded by the non-Federal entity in excess of $100,000 that 

involve the employment of mechanics or laborers must include a provision for compliance 

with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations (29 

CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be required to compute 

the wages of every mechanic and laborer on the basis of a standard work week of 40 hours. 

Work in excess of the standard work week is permissible provided that the worker is 

compensated at a rate of not less than one and a half times the basic rate of pay for all hours 

worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. 3704 are 

applicable to construction work and provide that no laborer or mechanic must be required 

to work in surroundings or under working conditions which are unsanitary, hazardous or 

dangerous. These requirements do not apply to the purchases of supplies or materials or 

articles ordinarily available on the open market, or contracts for transportation or 

transmission of intelligence. 

 

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets 

the definition of “funding agreement” under 37 CFR § 401.2 (a) and the recipient or 

subrecipient wishes to enter into a contract with a small business firm or nonprofit 

organization regarding the substitution of parties, assignment or performance of 

experimental, developmental, or research work under that “funding agreement,” the 

recipient or subrecipient must comply with the requirements of 37 CFR Part 401, “Rights 

to Inventions Made by Nonprofit Organizations and Small Business Firms Under 

Government Grants, Contracts and Cooperative Agreements,” and any implementing 

regulations issued by the awarding agency. 

 

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act 

(33 U.S.C. 1251-1387), as amended—Contracts and subgrants of amounts in excess of 

https://www.govinfo.gov/link/uscode/40/3701
https://www.govinfo.gov/link/uscode/40/3702
https://www.govinfo.gov/link/uscode/40/3704
https://www.ecfr.gov/current/title-29/part-5
https://www.ecfr.gov/current/title-29/part-5
https://www.govinfo.gov/link/uscode/40/3702
https://www.govinfo.gov/link/uscode/40/3704
https://www.ecfr.gov/current/title-37/section-401.2#p-401.2(a)
https://www.ecfr.gov/current/title-37/part-401
https://www.govinfo.gov/link/uscode/42/7401
https://www.govinfo.gov/link/uscode/33/1251
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$150,000 must contain a provision that requires the non-Federal award to agree to comply 

with all applicable standards, orders or regulations issued pursuant to the Clean Air Act 

(42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 

U.S.C. 1251-1387). Violations must be reported to the Federal awarding agency and the 

Regional Office of the Environmental Protection Agency (EPA). 

(H) Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award 

(see 2 CFR 180.220) must not be made to parties listed on the government wide exclusions 

in the System for Award Management (SAM), in accordance with the OMB guidelines at 

2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 

12689 (3 CFR part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions 

contains the names of parties debarred, suspended, or otherwise excluded by agencies, as 

well as parties declared ineligible under statutory or regulatory authority other than 

Executive Order 12549. 

 

(I) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)-Contractors that apply or bid for an 

award exceeding $100,000 must file the required certification. Each tier certifies to the tier 

above that it will not and has not used Federal appropriated funds to pay any person or 

organization for influencing or attempting to influence an officer or employee of any 

agency, a member of Congress, officer or employee of Congress, or an employee of a 

member of Congress in connection with obtaining any Federal contract, grant or any other 

award covered by 31 U.S.C. 1352. Each tier must also disclose any lobbying with non-

Federal funds that takes place in connection with obtaining any Federal award. Such 

disclosures are forwarded from tier to tier up to the non-Federal award. 

(J) See § 200.323. 

(K) See § 200.216. 

(L) See § 200.322. 

 

  

https://www.govinfo.gov/link/uscode/42/7401
https://www.govinfo.gov/link/uscode/33/1251
https://www.govinfo.gov/link/uscode/33/1251
https://www.ecfr.gov/current/title-2/section-180.220
https://www.ecfr.gov/current/title-2/part-180
https://www.federalregister.gov/executive-order/12549
https://www.govinfo.gov/link/uscode/31/1352
https://www.govinfo.gov/link/uscode/31/1352
https://www.ecfr.gov/current/title-2/section-200.323
https://www.ecfr.gov/current/title-2/section-200.216
https://www.ecfr.gov/current/title-2/section-200.322
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IN WITNESS WHEREOF the parties hereto have executed this contract as of the day and year first 

indicated by their respected names, which shall only become effective on the date it is signed by 

the Governor of Guam. 

 

 

CONTRACTOR 
 
__________________________________ 
 
 
 
Date: _____________________________ 

 

_________________________________ 
 

Director 
Department of Military Affairs 
Date: _____________________________ 

 

 

BBMR’s APPROVED: 
 

___________________________________ 
LESTER L. CARLSON, JR. 

Director 
Bureau of Budget and Management Research 

 

Date: _____________________________ 

 

GOVERNMENT 
 
__________________________________ 
VINCENT P. ARRIOLA 

Director 
Department of Public Works 
Date:_____________________________ 
 
CERTIFIED FUNDS AVAILABLE: 
 

 
Certifying Officer 
Department of Military Affairs 
 
Allotment No.:  
 
 

Amount: $ 

 

 
APPROVED AS TO LEGALITY AND 
FORMS 
 
__________________________________ 
DOUGLAS B. MOYLAN 

Attorney General 
 

Date: ____________________________ 

 

APPROVED: 
 

___________________________________ 
LOURDES A. LEON GUERRERO 

 
Governor of Guam 

 
Date: _____________________________ 
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PERFORMANCE AND PAYMENT BONDS 

 

KNOW ALL MEN BY THESE PRESENTS that ______________________________________ 

   (Name of Contractor) 

hereinafter called the Contractor and ________________________________________________ 

   (Name of Surety) 

a corporation duly organized under the laws of the State of ___________ and authorized to transact 

business in Guam, as Surety, are held and firmly bound unto the Government of Guam, as oblige, 

hereinafter called the Government for use and benefit of claimants as herein below defined, in the 

amount of ______________________________________________Dollars ($_____________) 

for the payment whereof the Contractor and Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the Contractor has by written Agreement dated ________________________, 2026 

entered into a Contract with the Government for the “Buildings 5, 6 and 13 at Fort Juan Muna 

(FJM) Restoration, Project No. 770-5-1023-F-BAR” in accordance with Drawings and 

Specifications prepared by the Department of Public Works, which Contract is by reference made 

a part hereof, and is hereinafter referred to as the Contract. 

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Contractor 

shall promptly and faithfully perform said Contract, and shall promptly make payment to all 

claimants as hereinafter defined for all labor and material used or reasonably required for use in 

the performance of the Contract, then this obligation shall be void; otherwise it shall remain in full 

force and effect, subject, however, to the following conditions: 

 

A. The Surety hereby waives notice of any alteration or extension of the time made by the 

Government provided the same is within the scope of the Contract. 

 

B. Whenever Contractor shall be and is declared in default by the Government to be in default 

under the Contract, the Government having performed territorial obligations thereunder, 

the Surety may promptly remedy the default or shall promptly: 

1. Complete the Contract in accordance with its terms and conditions; or 
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2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Government and the Surety of the lowest 

responsive, responsible bidder, arrange for a Contract between such bidder and the 

Government, and make available as work progresses (even though there should be 

a default or a succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less  

than balance of the Contract price, but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set forth in the 

first paragraph hereof.  The term "balance of the Contract price", as used in this 

paragraph shall mean the total amount payable by the Government to Contractor 

under the Contract and any amendments thereto, less the amount properly paid by 

the Government to Contractor.  No right of action shall accrue on this bond to or 

for the use of any person or corporation other than the Government or successors 

of the Government. 

 

C. A claimant is defined as one having a direct contract with the Contractor or with a sub-

contractor of the Contractor for labor, material, or both, used or reasonably required for 

use in the performance of the Contract, labor and material being construed to include that 

part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment 

directly applicable to the Contract. 

 

D. The above-named Contractor and Surety hereby jointly and severally agree with the 

Government that every claimant as herein defined, who has not been paid in full before the 

expiration of a period of forty five (45) days after the date on which the last of such 

claimant's work or labor was done or performed, or materials were furnished by such 

claimant, may sue on this bond for use of such claimant, prosecute the suit to final judgment 

for such sum or sums as may be justly due claimant, and have execution thereon.  The 

Government shall not be liable for the payment of any costs or expenses of any such suit. 

E. No suit or action shall be commenced hereunder by any claimant: 

 

1. Unless claimant, other than one having a direct contract with the Contractor, shall 

have given written notice to any two of the following: 



Page 45 
Project Name:     Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration 

Project Number: 770-5-1023-F-BAR 

 

The Contractor, the Government, or the Surety above named, within forty five (45) 

days after such claimant did or performed the last of the work or labor, or furnished 

the last of the materials for which said claim is made, stating with substantial 

accuracy the amount claimed and the name of the party to whom the materials were 

furnished, or for whom the work or labor was done or performed.  Such notice shall 

be personally served by mailing the same by registered mail or certified mail, 

postage prepaid, in an envelope addressed to the Contractor at any place the 

principal maintains an office or conducts its business. 

 

2. After the expiration of one (1) year following the date on which the last of the labor 

was performed or material was supplied by the party bringing suit. 

 

3. Other than in a court of competent jurisdiction in and for the Territory of Guam. 

 

F. The amount of the payment bond shall be reduced by and to the extent of any payment or 

payments made in good faith hereunder, inclusive of the payment by Surety of mechanics' 

liens which may be filed of record against said improvement, whether or not claim for the 

amount of such lien be presented under and against this bond.  
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SIGNED AND SEALED THIS _____________ day of ____________________, 2026, A.D. 

 

IN THE PRESENCE OF: 

 

(Note: If the Principals are Partners, each 

must execute the Bond) 

 

 
 
 

 

________________________________ 

(WITNESS) 

 
 

 
 

 

_______________________________ 

(CONTRACTOR) (SEAL) 
 
 

 

_________________________________ 

(TITLE) 

 
 

 
 

 
 

 

_________________________________ 

(MAJOR OFFICER OF SURETY) 

 
 

 
 

 

_______________________________ 

(MAJOR OFFICER OF SURETY) 
 
 

 

_________________________________ 

(TITLE) 

 
 

 
 

 

_______________________________ 

(TITLE) 
 
 

 
 

 
 

_______________________________ 

(RESIDENT GENERAL AGENT) 
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GENERAL CONDITIONS 
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GENERAL CONDITIONS 

I. DEFINITIONS 

 

1. Owner 

 

The term “Owner" as used herein means the Department of Military Affairs and the Governor 

of Guam, and/or his authorized representatives. 

 

2. Contracting Officer 

 

The term "Contracting Officer" as used herein means the Director of Public Works of the 

Government of Guam and shall include his authorized representatives. 

 

3. Contractor 

 

The term "Contractor" as used herein means the party or parties who or which shall have duly 

entered into a contract with the Government of Guam to perform the work herein contemplated 

or his or their authorized assignee. 

 

4. Notice 

 

The term "Notice" as used herein shall mean and include all written notice demands, 

instructions, claims, approvals and disapprovals required to obtain compliance with contract 

requirements. Any written notice by either party to the contract shall be sufficiently given if 

delivered to or at the last know business address of the person, firm, or corporation constituting 

the other party to the contract, or to his, their, or its duly authorized agent, representative, or 

officers, or when enclosed in a postage prepaid envelope addressed to such last known business 

address and deposited in a United States mail box. The Contractor must provide and maintain 

a post office address within the Territory of Guam and file the same with the Contracting 

Officer. 

 

5. Forms Enclosed 

 

The copies of the form of agreement, form of bid bond, form of performance and of payment 

bond enclosed herewith are incorporated in these General Conditions by reference and are 

made a part hereof to the same extent as though fully set forth herein. 

 

II. CONSTRUCTION CONTRACT 

 

1. Contract Documents 

 

(a) The contract documents consist of the Agreement, the drawings, and specifications, 

including all addenda and alterations made in the documents prior to their execution. 

 

 

(b) The contract documents shall be signed by the Owner and Contractor in as many original 

counterparts as may be mutually agreed. 
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(c) Anything called for by one of the contract documents and not called for by the others shall 

be of like effect as if required or called for by all. In case of discrepancies between the contract 

documents, the specifications shall take precedence over the drawings, and the agreement shall 

take precedence over the drawings and specifications. Any discrepancies between the contracts 

documents shall be called to the attention of the Contracting Officer before proceeding with 

work affected thereby. 

 

(d) It will be conclusively presumed that the Contractor has read, examined and agreed to each 

and every term, conditions, provisions, covenant or agreement in the drawings, specifications, 

proposals, contract, and bond related to the work to be carried on, said documents being on file 

in the Contracts Administration Section office, Department of Public Works, Tumon, Guam. 

 

2. Drawings 

 

(a) The general character and scope of the work are illustrated by the drawings. Any additional 

detail drawings and other information deemed necessary by the Contracting Officer will be 

furnished to the Contractor when and as required. 

 

(b) In case of differences between small scale and large scale drawings, the large-scale 

drawings shall govern. Figured dimensions on the drawings shall be considered primary 

compared with measurements obtained through scaling of drawings. The Contractor shall 

verify all dimensions, and if any be lacking, he shall call the attention thereto and be governed 

by the decision of the Contracting Officer. 

 

(c) Where on any of the drawings a portion of the work is drawn out and the remainder is 

indicated in outline, the parts drawn out shall apply also to all other like portions of the work. 

 

(d) Where the word “similar” occurs on the drawings, it shall be interpreted in its general sense 

and not as meaning identical. 

 

(e) The approval of shop and setting drawings will be general and, except as otherwise 

provided in paragraph, shall not be construed (1) as permitting any departure from the contract 

requirements, (2) as relieving the Contractor of the responsibility for any error in details, 

dimensions and otherwise that may exist; (3) as approving departures from additional details 

or instructions previously furnished by the Contracting Officer. 

 

3. Detail Drawings and Instructions 

 

(a) The Contractor will be furnished additional instructions and detail drawings as may be 

necessary to carry out the work included in the contract. The additional drawings and 

instructions thus supplied to the Contractor shall be consistent with the contract documents and 

true developments thereof, and shall be so prepared that they can be reasonably interpreted as 

a part thereof. The Contractor shall carry out the work in accordance with the additional detail 

drawings and instructions. 

 

(b) The Contracting Officer, at any time, without notice to the sureties may, by written order 

designated or indicated to be a change order, make any change in the work within the general 
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scope of the contract, including but not limited to changes: 

 

(1) In the specifications (including drawings and designs); 

(2) In the method or manner of performance of the work; 

(3) In the Government-furnished facilities, equipment, materials, services for site; or 

(4) Directing acceleration in the performance of the work. 

 

(c) Any other written order or an oral order (which terms as used in this paragraph (b) shall 

include direction, instructions, interpretations or determination from the Contracting Officer) 

which causes any such change, shall be treated as a change order under this clause, provided 

that the Contractor gives the Contracting Officer written notice stating the date, circumstances 

and source of the order and that the Contractor regards the order as a change order. 

 

(d) Except as herein provided, no order, statement, or conduct of the Contracting Officer shall 

be treated as a change order under this clause or entitle the Contractor to an equitable 

adjustment hereunder. 

 

(e) If any change under this clause causes an increase or decrease in the Contractor's cost of, 

or the time required for the performance of any part of the work under this contract, whether 

or not changed by any order, an equitable adjustment shall be made and the contract modified 

in writing accordingly, provided, however, that except for claims based on defective 

specifications no claim for any change under (b) above shall be allowed for any costs incurred 

more than 20 calendar days before the Contractor gives written notice as therein required.  And 

provided further, that in the case of defective specifications for which the Owner is responsible, 

the equitable adjustment shall include any increased cost reasonably incurred by the Contractor 

in attempting to comply with such defective specifications. 

 

(f) If the Contractor intends to assert a claim for an equitable adjustment under this clause, he 

must, within 30 calendar days after receipt of a written change order under (a) above or the 

furnishing of a written notice under (b) above, submit to the Contracting Officer a written 

statement setting forth the general nature and monetary extent of such claim, unless this period 

is extended by the Owner.  The statement of claim hereunder may be included in the notice 

under (b) above. 

 

(g) No claim by the Contractor for an equitable adjustment hereunder shall be allowed if 

asserted after final payment under this contract. 

 

4. Shop Drawings 

 

(a) The Contractor shall submit for the approval of the Contracting Officer, shop and setting 

drawings and schedules required by the specifications or that may be requested by the 

Contracting Officer and no work shall be fabricated by the Contractor, save at his own risk, 

until such approval has been given. 

 

(b) Drawings and schedules shall be submitted in quadruplicate (unless otherwise specified) 

accompanied by letter of transmittal which shall give a list of the numbers and dates of the 

drawings submitted. Drawings shall be complete in every respect and bound insets. 
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(c) The Contractor shall submit all drawings and schedules sufficiently in advance of 

construction requirements to allow ample time for checking, correcting, resubmitting and 

rechecking. 

 

(d) The drawings submitted shall be marked with the name of the project, numbered 

consecutively and bear the stamp of approval of the Contractor as evidence that the drawings 

have been checked by the Contractor. Any drawings submitted without this stamp of approval 

will not be considered and will be returned to the Contractor for resubmission. If the shop 

drawings show variations from the requirements of the contract because of standard shop 

practice or other reasons, the Contractor shall make specific mention of such variation in his 

letter of transmittal so that if any variations are acceptable, suitable action may be taken for 

proper adjustment; otherwise, the Contractor will not be relieved of the responsibility for 

executing the work in accordance with the contract even though such shop drawings have been 

approved. 

 

(e) If a drawing as submitted indicates a departure from the contract requirements which the 

Contracting Officer finds to be in the interest of the Owner and to be so minor as not to involve 

a change in the contract price or time for performance, he may approve the drawing. 

 

5. Specifications and Drawings 

 

(a) The Contractor shall keep on the work site a copy of the drawings and specifications 

including all authorized change orders, and shall at all times give the Owner, Contracting 

Officer and their representatives access thereto. 

 

(b) All drawings and specifications and copies thereof furnished by the Contracting Officer 

are his property and shall not be used on other projects without his consent. Upon completion 

of this project all copies of the drawings and specifications except the signed contract sets are 

to be returned to the Contracting Officer upon his request. 

 

6. Special Requirements 

 

(a) Where special requirements, provisions or specifications or detailed specifications are 

attached hereto or are included in the proposal they shall be considered a part of these general 

conditions or specifications or detailed specifications as fully as if contained herein. Should 

any special provisions be in conflict with these general conditions or specifications or detailed 

specifications, said special requirements, provisions or detailed specifications shall govern. 

(b) Person in charge of electrical wiring and installations shall be a licensed Master Electrician 

and/or registered electrical engineer in Guam. 

 

7. Explanation to Bidders 

 

No oral explanation in regard to the meaning of the drawings and specifications will be made 

and no oral instructions will be given before the award of the contract.  Discrepancies, 

omissions, or doubts as to the meaning of drawings and specifications should be communicated 

in writing to the Contracting Officer for interpretation. Bidders should act promptly and allow 

sufficient time for a reply to reach them. Every interpretation made to a bidder will be in the 
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form of an addendum to the contract documents which, if issued, will be sent as promptly as 

practicable to all persons to whom the drawings and specifications have been issued. All such 

addenda shall become part of the contract documents. 

 

III. BIDS, BIDDER RESPONSIBILITIES 

 

1. Conditions at Site or Building 

 

(a) Bidders should visit the site and shall be responsible for having ascertained pertinent 

conditions such as location, accessibility, and general character of the site or building, the 

character and extent of existing work within or adjacent to the site, and any other work being 

performed thereon at the time of the submission of his bid.  No extra compensation will be 

made by reason of any misunderstanding or error as regards to the site, the conditions thereof, 

accessibility or the amount of kind of work to be performed. 

 

2. Submission of Bids 

 

(a) The bidder is required to bid on all items called for in the Bid Form. 

(b) Bids shall be submitted on the forms furnished or copies thereof, and shall be signed in ink. 

Erasures or other changes in a bid must be explained or noted over the signature of the bidder. 

Bids containing any conditions, omissions, unexplained erasures or alterations or items not 

called for in the proposal or irregularities of any kind may be rejected by the Owner as being 

incomplete. 

 

(c) Each bid must give the full business address of the bidder and be signed by him with his 

usual signature.  Bids by partnerships must furnish the full names of all partners and must be 

signed in the name of the partnership by one of the members of the partnership or by an 

authorized representative followed by the signature and designation of the person signing.  

Bids by corporations must be signed with the legal name of the corporation, followed by the 

name of the State of incorporation and by the signature and designation of the president, 

secretary, or other person authorized to bind it in the matter. The name of each person signing 

shall also be typed or printed below the signature. A bid by a person who affixes to his signature 

the word "president", (agent or other designation, without disclosing his principal), may be 

held to the bid of the individual signing.  When requested by the Owner, satisfactory evidence 

of the authority of the officer signing in behalf of the corporation shall be furnished. 

 

3. Bid Guarantee 

 

Bids shall be accompanied by a bid guarantee of not less than fifteen percent (15%) of 

the total bid if the bid is greater than $100,000.00 for which award can be made. Bid 

guarantee may be bid bond (form enclosed), certified check or cashier's check. Bid bond shall 

be signed by the bidder, two major officers of the Surety and Resident General Agent, if the 

Surety is a foreign or alien surety and shall be accompanied with copies of current Certificate 

of Authority to do business on Guam issued by the Department of Revenue and Taxation, 

Power of Attorney issued by the Surety to the Resident General Agent and Power of Attorney 

issued by two major officers of the Surety to whoever is signing on their behalf. Certified check 

or cashier's check must be issued by a banking institution licensed to do business on Guam and 
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shall be made payable to the Treasurer of Guam. Such bid bond or check shall be submitted 

with the understanding that it shall guarantee that the bidder will not withdraw his bid for a 

period of sixty (60) calendar days after the scheduled closing time for the receipt of bids; that 

if his bid is accepted, he will enter into a formal contract with the Owner in accordance with 

the form of agreement included as a part of the contract documents, and that the required 

performance and payment bond will be given; and that in the event of the withdrawal of said 

bid within said period, or the failure to enter into said contract and give said bond within fifteen 

(15) calendar days after he has received notice of the acceptance of his bid, the bidder shall be 

liable to the Owner for the full amount of the bid guarantee as representing the damage to the 

Owner on account of the default of the bidder in any particular hereof. The bid guarantee shall 

be returned to all except the three lowest bidders within three days after the formal opening of 

bids. The bid guarantee of the second and/or third low bidder shall be returned thirty (30) 

calendar days after the bid opening date upon request, provided that he has not been notified 

by the Owner of the acceptance of his bid prior to the date of such request. The bid guarantee 

of the lowest qualified bidder shall be returned within forty eight (48) hours after the Owner 

and the qualified bidder have executed the contract. 

 

4. Withdrawal of Bids 

 

Bids may be withdrawn on written or telegraphic request received from bidders prior to the 

time fixed for opening. Negligence on the part of the bidder in preparing the bid confers no 

right to the withdrawal of the bid after it has been opened. 

 

5. Publicity of Bids 

 

At the time fixed for the opening of bids, the contents of the bids will be made public for the 

information of bidders and others properly interested who may be present either in person or 

by representation. 

 

6. Receipt and Opening of Bids 

 

(a) Bids will be opened publicly at the time and place stated in the invitation for bids. The 

officer whose duty it is to open them will decide when the specified time has arrived and bids 

received thereafter will not be considered. No responsibility will be attached to any officer for 

the premature opening of a bid not properly addressed and identified. 

 

(b) Telegraphic bids will not be considered, but modifications by telegraph of bids already 

submitted will be considered if received prior to time set for opening. 

 

7. Rejection of Bids 

 

The Owner reserves the right to reject any and all bids when such rejection is in the interest of 

the Owner and to reject the bid of a bidder who is not in a position to perform the contract. 

 

8. Award of Contract 

 

(a) The contract will be awarded as soon as possible to the lowest responsive and responsible 
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bidder, provided it is in the interest of the Owner to accept his bid. 

 

(b) The Owner reserves the right to waive any informality in bids received when such waiver 

is in the interest of the Owner.  The Owner also reserves the right to accept any item in the bid 

and to reject any item in the bid unless otherwise specified by the Owner. 

 

9. Performance and Payment Bond 

 

The successful bidder must deliver to the Owner an executed performance and payment bond 

(forms enclosed) in an amount at least equal to one hundred percent (100%) of the accepted 

bid as security for the faithful performance of the contract and security for the payment of all 

persons performing labor and furnishing materials in connection with this contract. The 

sureties of all bonds shall be such surety company or companies as are approved by the Owner 

and as are authorized to transact business in Guam. The bonds must be approved by the Owner 

prior to execution of the formal contract.  

 

10. Cancellation of Award 

 

The Owner reserves the right to cancel the award of any contract at any time before the 

execution of same. 

 

IV. DUTIES OF CONTRACTING OFFICER AND CONTRACTOR SAFETY 

MEASURES 

 

1. Authority of Contracting Officer 

 

The Contracting Officer shall give all orders and directions contemplated under this contract 

and specifications relative to the execution of the work. The Contracting Officer shall 

determine the amount, quality, acceptability, and fitness of the several kinds of work and 

materials which are to be paid or under this contract and shall decide all questions which may 

arise in relation to paid work and the construction thereof. The Contracting Officer's estimates 

and decisions shall be final and conclusive, except as herein otherwise expressly provided. In 

case any question shall arise between the parties hereto relative to said contract or 

specifications, the determination or decision of the Contracting Officer shall be a condition 

precedent to the right of the Contractor to receive any money or payment for work under this 

contract affected in any manner or to any extent by such question. 

 

The Contracting Officer shall decide the meaning and intent of any portion of the specifications 

and of any plans or drawings where the same may be found obscure or be in dispute. 

 

Any difference or conflicts in regard to their work which may arise between the Contractor 

under this contract and other Contractors performing work for the Owner shall be adjusted and 

determined by the Contracting Officer. 

 

2. Contractor's Obligations 

 

The Contractor shall, in good workmanlike manner, do and perform all work and furnish all 
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supplies and materials, machinery, equipment, facilities and means, except as herein otherwise 

expressly specified, necessary or proper to perform and complete all the work required by this 

contract within the time herein specified in accordance with the plans and  drawings of the 

work covered by this contract and any and all supplemental plans and drawings, and in 

accordance with the directions of the Contracting Officer as given from time to time during 

the progress of the work. He alone shall be responsible for the safety, efficiency and adequacy 

of his plant, appliances and methods, and for any damage which may result from their failure 

or their improper construction, maintenance or operations. The Contractor shall observe, 

comply with and be subject to all terms, conditions, requirements, and limitations of the 

contract and specifications and shall do carry on and complete the entire work to the 

satisfaction of the Contracting Officer and the Owner. 

 

3. Superintendence by Contractor 

 

The Contractor shall give his personal superintendence to the work or have a competent 

foreman or superintendent, satisfactory to the Contracting Officer, on the work at all times 

during progress with authority to act for him. 

 

4. Subcontracts 

 

(a) Nothing contained in the specifications or drawings shall be construed as creating any 

contractual relationship between any subcontractor and the Owner. The diffusion or sections 

of the specifications are not intended to control the Contractor in dividing the work among 

subcontractors or to limit the work performed by any trade. 

 

(b) The Contractor shall be as fully responsible to the Owner for the acts and omissions of 

subcontractors and of persons employed by them, as he is for the acts and omissions of persons 

directly employed by him. 

 

(c) The Contractor shall be responsible for the coordination of the trades, subcontractors, and 

material men engaged in his work. 

 

(d) The Contractor shall, without additional expense to the Owner, utilize the services of 

specialty subcontractors on those parts of the work which are specified to be performed by 

specialty subcontractors. 

 

(e) The Owner will not undertake to settle any differences between the Contractor and his 

subcontractors or between subcontractors. 

 

(f) The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative 

to the work including waiver of mechanics liens to bind subcontractors by the terms of the 

General Conditions and other contract documents insofar as applicable to the work of 

subcontractors and to give the Owner any exercise over the Contractor under any provisions 

of the contract documents. 
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5. Subletting 

 

Subletting part of the work is permitted. However, bidder must note that subletting in excess 

of the following is not allowed: 

 

(a) Where the subletting is for both labor and material, total cost of sublet work shall not 

exceed 49% of the contract amount. 

 

(b) Where subletting is for labor only, sublet work cost shall not exceed 20% of the total 

contract amount. Information concerning subcontracts must form a part of the bid documents 

and shall be submitted on standard "Subcontract" information form. 

 

6. Assignments 

 

The Contractor shall not assign the whole or any part of this contract or any monies due or to 

become due hereunder without the written consent of the Owner and of all the sureties 

executing any bonds on behalf of the Contractor in connection with said contract. In case the 

Contractor assigns the whole or any part of said contract or assigns all or any part of any monies 

due or to become due under said contract, the instrument of assignment shall contain a clause 

substantially to the effect that it is agreed that the right of the assignee in and to any monies 

due or to become due the Contractor or otherwise shall be subject to all of the terms and 

conditions of said contract or supplemental thereto, the rights and remedies of the Owner 

thereunder or arising by operation of the law and to the liens of all persons, firms, and 

corporations for services rendered or materials supplied in connection with the performance of 

said contract. 

 

7. Equal Opportunity 

 

(a) The Contractor will not discriminate against any employee or applicant for employment 

because of race, religion, sex, color, age, economic status, or national origin.  The Contractor 

will take affirmative action to insure that qualified applicants are employed and that employees 

are treated during employment without regard to their race, religion, sex, color, age, economic 

status, or national origin.  Such action shall include, but not be limited to, the following: 

Employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoffs 

or termination, rates of pay or other forms of compensation, and selection for training including 

apprenticeship.  The Contractor agrees to post in conspicuous places, available to employees 

and applicants for employment, notices to be provided by the Contracting Officer setting forth 

the provisions of this nondiscrimination clause. 

 

(b) The Contractor will, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor; state that all qualified applicants will receive consideration for 

employment without regard to race, religion, sex, color, age, economic status, or national 

origin. 

 

(c) The Contractor will send to each labor union or representative of workers with which he 

has a collective bargaining agreement or other contract or understanding, a notice, to be 

provided by the Contracting Officer, advising the said labor union or workers' representative 
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of the Contractor's commitments under Section 202 of Executive Order No. 11246 of 

September 24, 1965 and shall post copies of the notice in conspicuous places available to 

employees and applicants for employment. 

 

8. Hiring of Apprentices 

 

The Contractor shall hire for performance of work under this contract apprentice(s) to be 

employed in the performance of work under this contract in accordance with Executive Order 

No. 2012-04 date Feb. 17, 2012 (See Attachment “A” to General Conditions). 

 

9. WAGE AND BENEFITS DETERMINATION FOR SERVICES  

 

Offerors submitting proposals must pay employees providing services procured through this 

IFB in accordance with the Wage Determination for Guam and the Northern Mariana Islands 

issued and promulgated by U.S. Department of Labor for such labor as is employed in the 

direct delivery of contract deliverables to the government of Guam. 5 GCA § 5801 and § 5802, 

as applicable. The Wage Determination for Guam and the Northern Mariana Islands also can 

be found on the U.S. Department of Labor’s website: http://www.wdol.gov.  

 

Offerors submitting proposals must provide health and similar benefits for employees, such 

benefits having a minimum value as detailed in the Wage Determination issued and 

promulgated by U.S. Department of Labor and shall contain provisions guaranteeing a 

minimum of ten (10) paid holidays per annum per employee. 5 GCA § 5802.  

 

All persons employed on this project shall be paid not less than minimum wage applicable to 

the corresponding skill or craft as determined by the Department of Labor, Government of 

Guam. Prevailing wage rates of Department of Labor, Government of Guam are attached 

herewith and shall be deemed a part of the contract documents. 

 

For the latest U.S. Department of Labor Wage Determination: Guam, Northern Marianas 

Islands, visit http://www.wdol.gov/wdol/scafiles/std/05-2147.txt 

10. Laws, Permits and Regulations 

 

(a) Building permit for the project shall be secured by the Contractor. Building permit and plan 

checking fees shall be paid for by the Contractor. 

 

(b) The Contractor shall pay all fees and charges for connection to outside service and use of 

property other than the site of the work for storage of materials or other purposes. 

 

(c) The Contractor shall comply with all laws, ordinances, regulations and building code 

requirements applicable to work hereunder unless in conflict with contract requirements. If the 

Contractor ascertains at any time that any requirement of this contract is a variance with 

applicable laws, ordinances, regulations, or building code requirements, he shall promptly 

notify the Contracting Officer and any necessary adjustment of the contract shall be made as 

specified under Changes in Work. 

 

 

http://www.wdol.gov/wdol/scafiles/std/05-2147.txt


Page 60 
Project Name:     Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration 

Project Number: 770-5-1023-F-BAR 

11. Contractor's and Subcontractor's Insurance 

 

(a) The Contractor shall not commence work under this contract until he has obtained all the 

insurance required hereunder and such insurance has been approved by the Owner. The 

Contractor shall not allow any subcontractor to commence work on his subcontract until all 

similar insurance required of the subcontractor has been so obtained and approved.  Approval 

of the insurance by the Owner shall not relieve or decrease the liability of the Contractor 

hereunder. 

 

(b) Workman's Compensation and Employer's Liability Insurance-The Contractor shall take 

out and maintain during the life of this contract the statutory Workman's Compensation and 

Employer's Liability Insurance for all of his employees to be engaged in work on the project 

under this contract and in case any such work is sublet, the Contractor shall require the 

subcontractor similarly to provide Workman's Compensation and Employer's Liability 

Insurance for all of the latter's employees to be engaged in such work. 

 

(c) Bodily Injury Liability and Property Damage Liability Insurance-The Contractor shall take 

out and maintain during the life of this contract such Bodily Injury Liability and Property 

Damage Liability Insurance as shall protect him and any subcontractor performing work 

covered by this contract from claims for damages for personal injury including accidental 

death, as well as from operations under this contract, whether such operations be by himself or 

by any subcontractor or by anyone directly or indirectly employed by either of them, and the 

amounts of such insurance shall not be less than: 

 

(1) Bodily Injury Liability Insurance in an amount not less than One Hundred Thousand 

Dollars ($100,000.00) per person for injuries including wrongful death and in an amount not 

less than Three Hundred Thousand Dollars ($300,000.00) for injuries including wrongful death 

resulting from one accident. 

(2) Property Damage Insurance in an amount not less than Fifty Thousand Dollars 

($50,000.00) for damages resulting from any one accident and in an amount not less than One 

Hundred Thousand Dollars ($100,000.00) for damages resulting from all accidents. 

 

(d) Owner's Protective Liability Insurance - The Contractor shall take out and furnish to the 

Owner and maintain during the life of this contract complete Owner's protective liability 

insurance in amounts as specified in paragraph 11 (c), above for bodily injury liability 

insurance and for property damage liability insurance. 

 

(e) Fire Insurance - The Contractor shall insure the building or other work included in this 

contract against loss or damage by fire and against loss or damage covered by the standard 

extended coverage insurance endorsement, in an insurance company or companies acceptable 

to the Owner, the amount of the insurance at all times to be at least equal to the amount paid 

on account of work and materials and plus the value of work or materials furnished or delivered 

but not yet paid for by the Owner.  The policies shall be in the names of the Owner and the 

Contractor, and their interests may appear.  Certificates of the insurance company as to the 

amount and type of coverage, terms of policies, etc., shall be delivered to the Owner before 

monthly partial payments are made. 
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12. Supplemental to Contractor's and Subcontractor's Insurance 

(Not Applicable) 

 

(a) Flood Hazard Insurance - The Contractor during the life of this contract shall secure and 

maintain Flood Hazard Insurance in the amount equivalent to 100 percent (100%) of the 

contract amount for all damages. The policies shall be in the name of the Owner and the 

Contractor. 

 

A certificate of the insurance company as to amount and type of coverage, terms of policies, 

etc., shall be delivered to the Owner before commencing work. 

 

13. Accident Prevention 

 

(a) Precaution shall be exercised at all times for the protection of persons (including 

employees) and property. The safety provisions of applicable laws, building and construction 

codes shall be observed.  Machinery equipment and all hazards shall be observed. Machinery 

equipment and all hazards shall be guarded or eliminated in accordance with the safety 

provisions of the latest edition of the Manual of Accident Prevention in Construction published 

by the Associated General Contractors of America to the extent that such provisions are not in 

contravention of applicable laws. 

 

(b) Should typhoon warnings be issued, the Contractor shall take every practicable precaution 

to minimize damage and/or danger to persons, to the work, and to the adjacent property. These 

precautions shall include closing all openings, removing all loose materials, tools and/or 

equipment from exposed locations, and removing or securing scaffolding and all other 

temporary work. 

 

14. Protection of Work and Property 

 

The Contractor shall at all times safely guard the Owner's property from injury or loss in 

connection with this contract. He shall at all times safely guard and protect his own work and 

that of adjacent property (as provided by law and the contract documents) from damage. All 

passageways, guard fences, lights and other facilities required for protection by laws and 

regulations and local conditions must be provided and maintained. 

 

15. Responsibility of Contractor to Act in Emergency 

 

In case of an emergency which threatens loss of injury or property and/or safety of life, the 

Contractor shall act, without previous instructions from the Owner or Contracting Officer, as 

the situation may warrant. He shall notify the Contracting Officer thereof immediately 

thereafter of any compensation claimed by the Contractor. Substantiating documents regarding 

expenses shall be submitted to the Owner through the Contracting Officer and the amount of 

compensation shall be determined by agreement or arbitration.  

 

16. Mutual Responsibility of Contractors 

 

If the Contractor or any of his subcontractors or employees causes loss or damage to any 
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separate contractor on the work, the Contractor agrees to settle with such separate contractor 

by agreement, if he will so settle. If such separate contractor sues the Owner on account of any 

loss so sustained, the Owner shall notify the Contractor who shall indemnify and save harmless 

the Owner against any expenses or judgment arising therefrom. 

 

17. Use of Premises and Debris Removal 

 

The Contractor expressly agrees to undertake at his own expense 

 

(a) Smoking and use of any tobacco products inside the premises is strictly prohibited. 

 

(b) To take every precaution against injuries to persons or damages to property; 

 

(c) To comply with the regulations governing the operation of premises which are occupied 

and to perform his contract in such a manner as not to interrupt or interfere with the operation 

of other facilities; 

 

(d) To perform any work necessary to be performed after regular working hours or on Sundays 

or legal holidays without additional expense to the Owner; 

 

(e) To store his apparatus, materials, supplies, and equipment in such orderly fashion at the 

site of the work as will not unduly interfere with the progress of his work or the work of any 

other contractors; 

 

(f) To place upon the work or any part thereof only such loads as are consistent with the safety 

of that portion of the work; 

 

(g) to frequently clean up all refuse, rubbish, scrap materials and debris caused by his operation 

so that at all times the site of the work shall present a neat, orderly and workmanlike 

appearance; 

 

(h) to effect all cutting, fitting, or patching of his work required to make the same conform to 

the plans and specifications, and except with the consent of the Contracting Officer, not to cut 

or otherwise alter the work of any contractor; 

 

(i) before final payment; to remove all surplus materials, false work, temporary structures, 

including foundations thereof, plant of any description and debris of every nature resulting 

from his operations, to put the site in a neat, orderly condition and to thoroughly clean and 

leave reasonably dust free all furnished surfaces. 

 

18. Obstructions 

 

The Contractor shall at his own expense remove all obstructions, the removal of which shall 

be necessary for the proper reception, performance, construction, installation and completion 

of all work under this contract. 
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19. Site of Contractor's Operations 

 

The Contractor shall confine all construction operations within the vicinity of the site and shall 

arrange his work so that all construction materials and equipment are placed in such manner 

and location that there may be a minimum of interference or inconvenience inflicted upon the 

public and employees of the Government. 

 

20. Barricades 

 

The Contractor shall erect, install and maintain all temporary public walks,  warning signs, 

barricades or other protective means in and around the site as deemed necessary or as may be 

ordered by the Contracting Officer for the effective protection of the public from injury and 

shall be held strictly liable for their safety. 

 

21. Electrical Energy 

 

The Contractor shall make all necessary applications, pay all fees and charges, obtain necessary 

permits and provide and maintain his own electrical power and light as required and necessary 

in the progress of any branch of the work. He shall provide all temporary wiring necessary. 

 

22. Water 

 

The Contractor shall make all necessary applications, pay all fees and charges, and obtain 

necessary permits for construction of temporary water required for use on this project. The 

nearest available source of water tap shall be verified by the Contractor. The Contractor shall 

be responsible for all expenses required for conveying water to the site from the available 

nearest source. 

 

23. Signs 

 

The Contractor shall erect a sign at the project site at his own expense. The location of sign 

shall be as directed by the Contracting Officer. Size of signs, lettering, and other pertinent data 

that should appear on the sign will be furnished by the Contracting Officer to the Contractor. 

 

V. QUALITY OF WORK 

 

1. Engineering and Layout 

 

(a) The Contractor shall provide competent engineering services to execute the work in 

accordance with the contract requirements. He shall verify the figures shown on the survey and 

approach drawings before undertaking any construction work and shall be responsible for the 

accuracy of the finished work. 

 

(b) The Owner has established or will establish such general reference points as will, in his 

judgment, enable the Contractor to proceed with the work. If the Contractor finds that any 

previously established reference points have been destroyed or displaced, he shall promptly 

notify the Owner. 
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(c) The Contractor shall protect and preserve the established bench marks and monuments and 

shall make no changes in location without the written approval of the Owner. Any of them 

which may be lost or destroyed or which require shifting because of necessary changes in 

grades or locations shall be subject to prior approval by the Owner, be replaced and accurately 

located by the Contractor. 

 

2. Shop Drawings, Materials and Workmanship 

 

Unless otherwise specified, all materials and equipment incorporated in the work under the 

contract shall be new. All workmanship shall be first class and by persons qualified in the 

respective trades. 

 

Shop Drawings: 

 

(a) The Contractor shall submit, for the approval of the Contracting Officer, shop and setting 

drawings and schedules required by the specifications or that may be requested by the 

Contracting Officer and no work shall be fabricated by the Contractor, save at his own risk, 

until such approval has been given. 

 

(b) Drawings and schedules shall be submitted in quadruplicate (unless otherwise specified) 

accompanied by letter of transmittal which shall give a list of the numbers and dates of the 

drawings submitted.  Drawings shall be complete in every respect and bound insets. 

 

(c) The Contractor shall submit all drawings and schedules sufficiently in advance of 

construction requirements to allow ample time for checking, correcting, resubmitting and 

rechecking. 

 

(d) The drawings submitted shall be marked with the name of the project, numbered 

consecutively and bear the stamp of approval of the Contractor as evidence that the drawings 

have been checked by the Contractor. Any drawings submitted without this stamp of approval 

will not be considered and will be returned to the Contractor for resubmission. If the shop 

drawings show variations from the requirements of the contract because of standard shop 

practice or other reasons, the Contractor shall make specific mention of such variation in his 

letter of transmittal in order that if applicable, suitable action may be taken for proper 

adjustment. Otherwise, the Contractor will not be relieved of the responsibility for executing 

the work in accordance with the contract even though such shop drawings have been approved. 

 

(e) If a drawing as submitted indicates a departure from the contract requirements which the 

Contracting Officer finds to be in the interest of the Owner and to be so minor as not to involve 

a change in the contract price or time for performance, he may approve the drawings. 

 

(f) The approval of shop and setting drawings will be general and, except as otherwise 

provided in paragraph 2 (e), shall not be construed (1) as permitting any departure from the 

contract requirements; (2) as relieving the Contractor of the responsibility for any error in 

details, dimensions or otherwise that may exist; (3) as approving departures from additional 

details or instructions previously furnished by the Contracting Officer. 
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3. Standards 

 

(a) Any material specified by reference to the number, symbol or title of a specific standard, 

such as a commercial standard, a Federal specification, a trade association standard or other 

similar standard, shall comply with the requirements in the latest revision thereto in effect on 

the date of Invitation for Bids, except as limited to type, class or grade or modified in such 

reference. 

 

(b) The standard referred to, except as modified in the specifications, shall have full force and 

effect as though printed in the specifications. These standards are not furnished to bidders for 

the reason that the manufacturers and trades involved are assumed to be familiar with their 

requirements.  The Contracting Officer will furnish, upon request, information as to how copies 

of such standards may be obtained. 

 

(c) Reference in the specifications to any article, device, product, material, fixture, form, or 

type of construction by name, make or catalog number shall be interpreted as establishing a 

standard of quality and shall not be construed as limiting competition; and the Contractor, in 

such cases, may at his option use any article, device, product, material, fixture, form of type of 

construction which in the judgment of the Contracting Officer expressed in writing is equal to 

that specified. 

 

4. Samples 

 

(a) The Contractor shall furnish for the approval of the Contracting Officer any samples 

required by the specifications or that may be required by the Contracting Officer of any and all 

materials or equipment he proposes to use and shall prepay all shipping charges on the samples. 

 

(b) No samples are to be submitted with bids. 

 

(c) No materials or equipment of which samples are required to be submitted for approval shall 

be used on the work until such approval has been given by the Contracting Officer, save only 

at the Contractor's risk and expense. 

 

(d) Each sample shall have a label indicating the material represented its place of origin and 

the names of the producer, the Contractor and the building or work for which the material is 

intended. Samples of finished materials shall be so marked as to indicate where the materials 

represented are required by the drawings or specifications. 

  

(e) A letter in duplicate submitting each shipment of samples shall be mailed under separate 

cover by the Contractor and contain a list of the samples, the name of the building or work for 

which the materials are intended, and the brands of the materials and names of the 

manufacturers. 

 

(f) The approval of any sample shall be only for characteristics or for the named in such 

approval and no other. No approval of a sample shall be taken in itself to change or modify 

any contract requirement. When a material has been approved, no additional sample of that 

material will be considered and no change in brand or make will be permitted.  Approval of 
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samples of hardware in good condition may be suitably marked for identification and used in 

the work. 

 

(g) Failure of any material to pass the specified tests will be sufficient cause for refusal to 

consider under this contract any further samples of the same brand or make of that material. 

 

(h) Test samples as the Contracting Officer may deem necessary will be procured from the 

various materials or equipment delivered by the Contractor for use in the work. If any of these 

test samples fail to meet the specifications requirement, any previous approvals will be 

withdrawn and such materials or equipment shall be subject to removal and replacement by 

the Contractor with materials or equipment meeting the specification requirements, or at the 

discretion of the Owner, the defective materials and equipment may be permitted to remain in 

place subject to a proper adjustment of the contract price.  The cost of the tests will be borne 

by the Owner except where laboratory tests as hereinafter specified are required by the 

specifications. 

 

5. Laboratory Tests 

 

(a) Any specified laboratory tests of materials and finished articles to be incorporated in the 

work shall be made by bureaus, laboratories or agencies approved by the Contracting Officer, 

and the reports of such tests shall be submitted to the Contracting Officer.  The cost of the 

testing shall be paid for by the Contractor. 

 

6. Methods 

 

The Contractor shall use proper and efficient methods and appliances for the performance of 

all the operations connected with work embraced under these specifications, drawings and 

contract to secure a rate of progress which will secure completion of the work within the time 

specified. If, at any time before commencement of work, or during the progress thereof, such 

methods, equipment or appliances are inefficient or inappropriate for securing said quality of 

work or said rate of progress, the Contracting Officer may order the Contractor to increase 

their efficiency or to improve their character, and the Contractor must conform to such order. 

The failure of the Contracting Officer to demand such increases of efficiency or improvement 

shall not relieve the Contractor or his sureties from the obligations to secure such quality of 

work and said rate of progress and the completion of the work as required herein. 

 

7. Labor and Materials 

 

The Contractor shall furnish all labor, materials and equipment for the execution of the work 

according to the drawings, specifications and contract, and where no specifications are 

contained therein for whatever may be necessary, shall do all that may be termed ordinary, 

customary or essential to a job to be well and reliably completed. This includes concealment 

of all pipes and other rough items of installation if not clearly so shown on the drawings in a 

manner acceptable to the Contracting Officer. Structural safety shall not be impaired by such 

concealment. Work not particularly detailed, marked or specified shall be of equal quality as 

similar parts that are detailed, marked or specified. All material finished for and used in the 

job shall be of kind and grade specified and where not specifically called for at least of 
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customary standard grade. All work shall be executed in accordance with their trades. Full 

structural safety is essential and the Contractor guarantees to accomplish same for the entire 

work. 

 

8. Guarantee of Work 

 

(a) Except as otherwise specified all work shall be guaranteed by the Contractor against defects 

resulting from the use of inferior materials, equipment, or workmanship for one (1) year from 

the final completion of the contract or from full occupancy of the building by the Owner, 

whichever is earlier. 

 

(b) If within any guarantee period, repairs or changes are required in connection with 

guaranteed work which, in the opinion of the Contracting Officer, is rendered necessary as the 

result of the use of materials, equipment or workmanship which are inferior, defective or not 

in accordance with the terms of the contract, the Contractor shall promptly upon receipt of 

notice from the Owner and without expense to the Owner: 

 

(1) Place in satisfactory condition in every particular all of such guaranteed work and correct 

all defects therein; and  

 

(2) Make good all damages to the building or site or equipment or contents thereof which, in 

the opinion of the Contracting Officer, are the result of the use of materials, equipment or 

workmanship which are inferior, defective or not in accordance with the terms of the contract. 

 

(c) In any case wherein fulfilling the requirements of the contract or of any guarantee embraced 

in or required thereby the Contractor disturbs any work guaranteed under another contract, he 

shall restore such disturbed work to a condition satisfactory to the Contracting Officer and 

guarantee such restored work to the same extent as it was guaranteed under such other contract. 

 

(d) If the Contractor, after notice, fails to proceed promptly to comply with the terms of the 

guarantee, the Owner may have the defects corrected and the Contractor and his surety shall 

be liable for all expense incurred. 

 

(e) All special guarantees applicable to definite parts of the work shall be stipulated in the 

specifications or other papers forming a part of the contract and shall be subject to the terms 

of this paragraph during the first year of the life of such special guarantee. 

 

9. Defective Work 

 

No work or material which may be defective in construction or quality or deficient in any of 

the requirements of the drawings and specifications will be considered accepted as a 

consequence of the failure of the Contracting Officer or the inspectors to discover or to point 

out said defects or deficiencies during the construction; nor will the presence of inspectors on 

the work relieve the Contractor from the responsibility of securing the quality and progress of 

work as required by these specifications. 

 

Any defective work that may be discovered before the completion of the work or within such 
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time as required by the bond shall be replaced by work and materials that shall conform to the 

spirit and intent of the drawings, specifications and contract.  

 

The fact that the Contracting Officer or his representatives may have overlooked defective 

work shall not constitute the acceptance of work.  NO PAYMENT WHETHER PARTIAL OR 

FINAL SHALL BE CONSTRUED TO BE AN ACCEPTANCE OF DEFECTIVE WORK OR 

IMPROPER MATERIALS. 

 

The Contracting Officer may at any time by order given in writing stop any work not being 

done according to drawings and specifications and any order so given shall not in any way 

relieve the Contractor from completing his contract and shall not in any way terminate, cancel 

or abrogate the contract or any part thereof, and the Government of Guam shall not in any way 

be responsible for the delay due to stopping the work as aforesaid. 

 

VI. INSPECTION OF WORK 

 

1. Access to the Work 

 

The Contracting Officer and his representatives shall have access at all times to the work for 

inspection whatever it is in preparation or progress and the Contractor shall provide proper 

facilities for such access and inspection. 

 

2. Inspectors 

 

Inspectors may be placed by the Contracting Officer to supervise each and every subdivision 

of the work or any parts or process thereof. The Contracting Officer and the inspectors shall 

have free access to all parts of the work at all times and shall be  given every facility, 

information and means of thoroughly inspecting the work done and the materials used or to be 

used. 

 

The inspectors shall at all times be free to perform their duties and any intimidation of any 

inspector by the Contractor or the employees thereof shall be sufficient reason, if the Owner 

shall so decide, to annul the contract. 

 

3. As-Built Drawings 

 

A contract set of drawings shall be maintained at the site with all changes or deviations from 

the original drawings neatly marked thereon in brightly contrasting color. This shall be a 

separate set of drawings not used for construction purposes which shall be kept up to date as 

the job progresses and shall be made available for inspection by the Contracting Officer at all 

times. Upon completion of the contract this set of drawings shall be delivered to the 

Contracting Officer. 

 

4. Inspection 

 

(a) All materials and workmanship (if not otherwise designated by the specifications) shall be 

subject to inspection, examination and testing by the Contracting Officer at any and all times 
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during manufacture and/or construction and at any and all places where such manufacture 

and/or construction are carried on. The Contracting Officer shall have the right to reject 

defective material and workmanship or require its correction. Rejected workmanship shall be 

satisfactorily corrected, and rejected materials shall be satisfactorily replaced with proper 

materials and the Contractor shall promptly segregate and remove the rejected materials from 

the premises. If the Contractor fails to proceed at once with the replacement of rejected 

materials and/or the correction of defective workmanship, the Owner may, by contract or 

otherwise, replace such materials and/or correct such workmanship and charge the cost to the 

Contractor, or may terminate the right of the Contractor to proceed as provided in paragraph 5 

of Section VII, Time for Performance, the Contractor and surety being liable for any damage 

to the same extent as provided in said paragraph 16 for termination thereunder. 

 

(b) The Contractor shall furnish promptly, without additional charge, all reasonable facilities, 

labor and materials necessary for the safe and convenient inspection and tests that may be 

required by the Contracting Officer. All inspections and tests shall be performed in such 

manner as not to unnecessarily delay the work. Special, full-size and performance tests shall 

be as described in the specifications. The Contractor shall be charged with any cost of 

inspection when material and workmanship are not ready at the time inspection is requested 

by the Contractor. 

 

(c) Should it be considered necessary or advisable by the Contracting Officer at any time 

before final acceptance of the entire work to make an examination of work already completed 

by removing or tearing out same, the Contractor shall on request promptly furnish all necessary 

facilities, labor and materials. If such work is found to be defective in any material respect due 

to the fault of the Contractor or his subcontractors, he shall defray all the expenses of such 

examination and of satisfactory reconstruction. If, however, such work is found to meet the 

requirements involved in the examination and replacement, the cost of conducting the test plus 

15 percent shall be allowed the Contractor and he shall in addition, if completion of the work 

has been delayed thereby, be granted a suitable extension of time on account of the additional 

work involved. 

 

5. Final Inspection 

 

When the work is substantially completed the Contractor shall notify the Owner, in writing, 

that the work will be ready for final inspection and test on a definite date which shall be stated 

in such notice. The notice shall be given at least ten (10) calendar days in advance of said date 

and shall be forwarded through the Contracting Officer who will attach his endorsement as to 

whether or not he concurs in the Contractor's statement that the work will be ready for final 

inspection or tests on the date given but such endorsement shall not relieve the Contractor of 

this responsibility in the matter. 

 

VII. TIME FOR PERFORMANCE 

 

1. Prosecution of the Work 

 

The Contractor agrees that said work shall be prosecuted regularly, diligently and without 

interruption at such rate of progress as will insure full completion thereof within the time 



Page 70 
Project Name:     Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration 

Project Number: 770-5-1023-F-BAR 

specified. It is expressly understood and agreed by and between the Contractor and the Owner 

that the time for completion of the same takes into consideration the average climatic range 

and usual industrial conditions prevailing in the locality. 

 

2. Suspension of Work 

 

(1) Suspension for Convenience.  - The Director of Public Works or the head of a Purchasing 

Agency may order the contractor in writing to suspend, delay or interrupt all or any part of the 

work for such period of the time as the Director of Public Works or the Head of a Purchasing 

Agency may determine to be appropriate for the convenience of the territory.  

(2) Adjustment of Cost  - If the performance of all or any parts of the work is, for an 

unreasonable period of time, suspended, delayed, or interrupted by an act of the Director of 

Public Works or the Head of a Purchasing Agency in the administration of this contract, or by 

the failure of the Director of Public Works or the Head of a Purchasing Agency to act within 

the time specified in the contract ( or if no  time specified, within reasonable time), an 

adjustment shall be made for any increase in the cost of performance of this contract 

necessarily caused by such unreasonable suspension, delay, or interrupted and the contract 

modified in writing accordingly. However, no adjustment shall be made under this clause for 

any suspension, delay or interruption to the extent:  

 

(1) that performance would have been so suspended, delayed, or interrupted by any other 

cause, including the fault or negligence of the contractor; or 

 

(2) For which an adjustment is provided for or excluded under any other provision of this 

contract.  

 

(3) Time Restriction on Claim  - No claim under this clause shall be allowed:  

 

(a) For any costs incurred more than twenty (20) days before the contractor shall  have notified 

the Director of Public Works or the Head of a Purchasing Agency in writing of the act or failure 

to act involved (but this requirement shall not apply as to a claim resulting from suspension 

order); and 

 

(b) unless the claim is asserted in writing as soon as practicable after the termination of such 

suspension , delay, interruption, but no later than the date of final payment under the contract. 

 

(4) Adjustments of Price - Any adjustment in contract price made pursuant to this clause shall 

be determined in accordance with the Price Adjustment Clause of this contract. 

 

3. Termination for Convenience 

 

(1) Termination - The Procurement Officer may, when the interest of the territory so require, 

terminate this contract in whole or in part, for the convenience of the territory. The 

Procurement Officer shall give written notice of the termination to the contractor specifying 

the part of the contract terminated becomes effective. 

 

(2) Contractor’s Obligations - The contractor shall incur no further obligations in connection 
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with the terminated work and on the date set in the notice of termination the contractor will 

stop work to the extent specified. The contractor shall also terminate outstanding orders and 

subcontracts as they relate to the terminated work. The contractor shall settle the liabilities and 

claims arising out of the termination of subcontracts and orders connected with the terminated 

work. The Procurement Officer may direct the contractor to assign the contractor’s right, title, 

and interest under terminated orders or subcontracts to the territory. The contractor must still 

complete the work not terminated by the notice of termination and may incur obligations as 

necessary to do so. 

 

(1) Right to Construction and Supplies - The Procurement Officer may require the contractor 

to transfer title and deliver to the territory in the manner and to the extent directed by the 

Procurement Officer: 

 

(i) any completed construction; and 

 

(ii) such partially completed construction, supplies, materials, parts, tools, dies, jigs, fixtures, 

plans, drawing, information, and contract rights (hereinafter called construction material) as 

the contractor has specifically produced or specially acquired for the performance of the 

terminated part of the contract. 

 

The contractor shall protect and preserve property in the possession of the contractor in which 

the territory has an interest. If the Procurement Officer does not exercise this right, the 

contractor shall use best efforts to sell such construction, supplies, and construction materials 

in accordance with the standards of 14 GCA §2706 (UCC). (See end of Subsection 6101 (10) 

(d) for code quotation.) This in no way implies that the territory has breached the contract by 

exercise of the Termination for Convenience Clause.  

 

(2) Compensation 

 

(A) The contractor shall submit a termination claim specifying the amounts due because of the 

termination for convenience together with cost or pricing data, submitted to the extent required 

by section 3118 (Cost or Pricing Data) of the Guam Procurement Regulations, bearing of such 

claim. If the contractor fails to file a termination claim within one year from the effective date 

of termination, the Procurement Officer may pay the contractor, if at all, an amount set in 

accordance with subparagraph (c) of this Paragraph. 

 

(B) The Procurement Officer and the contractor may agree to a settlement provided the 

contractor has filed a termination claim supported by cost or pricing data submitted as required 

by §3118 (Cost or Pricing Data) of the Guam Procurement Regulations and that the settlement 

does not exceed the total contract price plus settlement costs reduced by payments previously 

made by the territory, the proceeds of any sales of construction materials under Paragraph (3) 

of this clause, and the contract price of the work not terminated.  

 

(C) Absent complete agreement under Subparagraph (b) of this paragraph, the Procurement 

Officer shall pay the contractor the following amounts, provided payments under 

Subparagraph (b) shall not duplicate payments under this Paragraph: 
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(1) with respect to all contract work performed prior to the effective date of the notice of 

termination, the total (without duplication of any items) of: 

 

(a) the cost of such work plus a fair and reasonable profit on such portion of the work (such 

profit shall not include anticipatory profit or consequential damages) less amounts paid or to 

be paid for completed portions of such work; provided, however, that if it appears that the 

contractor would have sustained a loss if the entire contract would have been completed, no 

profit shall be allowed or included and the amount of compensation shall be reduced to reflect 

the anticipated rate of loss; 

 

(b) Cost of settling and paying claims arising out of the termination of subcontractors or orders 

pursuant to Paragraph (2) of this clause. This cost must not include cost paid in accordance 

with Subparagraph (c) (I) (A) of this Paragraph. 

 

(C) the reasonable settlement costs of the contractor including accounting, legal, clerical, and 

other expenses reasonably necessary for the preparation of settlement claims and supporting 

data with respect to the terminated portion of the contract and for the termination and 

settlement of subcontracts thereunder, together with reasonable storage, transportation, and 

other costs incurred in connection with the protection or disposition of property allocable to 

the terminated portion of this contract. The total sum to be paid the contractor under this 

Paragraph shall not exceed the total contract price plus the reasonable settlement costs of the 

contractor reduced by the amount of any sales of construction materials under Paragraph (3) 

of this clause, and the contract price of work not terminated. 

 

(D) Cost Claimed, agreed to, or established under Subparagraph (b) and (c) of this Paragraph 

shall be in accordance with Chapter 7 (Cost Principles) of the Guam Procurement Regulations. 

 

4. Remedies Clause  

 

Any dispute arising under or out of this contract is subject to the provisions of Chapter 9 (Legal 

and Contractual Remedies) of the Guam Procurement Regulations. 

 

5. Climatic Conditions 

 

(a) When so ordered by the Contracting Officer, the Contractor shall suspend any work that 

may be subject to damage by climatic conditions. 

 

(b) Contract Completion Time. The allowable work days for this contract were calculated after 

allowing for the following number of lost days in each month. Time extension on account of 

inclement weather will be allowed only if the daily report of the Contracting Officer's inspector 

indicates lost days beyond the limits shown below. Time extension on account of inclement 

weather on Saturday and Sunday shall be granted only if the Contractor confirms in writing at 

least seven (7) calendar days in advance his intention to work on weekends. 

 

Month  Non-Working Days  Month  Non Working Days 

 

January  07   July   10 
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February  05   August   11 

 

March   05   September  12 

April   04   October  10 

May   05   November  07 

 

June   06   December  07 

 

6. Progress Report 

 

The Contractor shall submit monthly progress report in triplicate to the Contracting Officer 

briefly setting forth work accomplished. 

 

7. Owner's Right to Stop Work or Terminate Contract, Delays, Damages 

 

(a) If: 

 

(1) The Contractor shall be adjudged bankrupt or make an assignment for the benefit of 

creditors; 

 

(2) A receiver or liquidator shall be appointed for the Contractor or for any of his property and 

shall not be dismissed within 20 calendar days after such appointment, or the proceedings in 

connection therewith shall not be stayed on appeal within the said 20 calendar days; 

 

(3) The Contractor shall refuse or fail, after Notice of Warning from the Contracting Officer, 

to supply enough properly skilled workmen or proper materials; or 

 

(4) The Contractor shall refuse to prosecute the work or any part thereof with such diligence 

as will insure its completion within the period herein specified (or any duly authorized 

extension thereof) or shall fail to complete the work within said period, or; 

 

(5) The Contractor shall fail to make payments as specified to persons supplying labor or 

materials for the work, or; 

 

(b) Non-Performance or Delay, Damages for Delay, Time Extensions 

 

(1) Default. If the Contractor refuses or fails to prosecute the work, or any separable part 

thereof, with such diligence as will assure its completion within the time specified in this 

contract, or any extension thereof fails to complete said work within such time, or commits 

any other substantial breach of this contract, and further fails within fourteen (14) days after 

receipt of written notice from the Procurement Officer to commence and continue correction 

of such refusal or failure with diligence and promptness, the Procurement Officer may, by 

written notice to the contractor, declare the contractor in breach and terminate the contractor’s 

right to proceed with the work or such part of the work as to which there has been delay. In 

such event the territory may take over the work and prosecute the same to completion, by 

contract or otherwise, and may take possession of, and utilize in completing the work, such 

materials, appliances, and plant as may be on the site of the work and necessary therefor.  
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Whether or not the contractor’s right to proceed with the work is terminated, the contractor 

and the contractor’s sureties shall be liable for any damage to the territory resulting from the 

contractor’s refusal or failure to complete the work within the specified time.  

 

(2) Liquidated Damages Upon Termination. If fixed and agreed liquidated damages are 

provided in the contract, and if the territory so terminates the contractor’s right to proceed, the 

resulting damage will consist of such reasonable time as may be required for final completion 

of the work. 

 

(3) Liquidated Damages in Absence of Termination. If fixed and agreed liquidated damages 

are provided in the contract, and if the territory does not terminate the contractor’s right to 

proceed, the resulting damage will consist of such liquidated damages until the work is 

completed or accepted.  

 

(4) Time Extension. The contractor’s right to proceed shall not be so terminated nor the 

contractor charged with resulting damage if: 

(a) The delay in the completion of the work arises from causes such as; acts of God; acts of 

the public enemy; acts of the territory, and any other territorial entity in either a sovereign or 

contractual capacity; acts of another contractor in the performance of a contract with the 

territory; fires; floods; epidemics; quarantine restrictions; strikes or other labor disputes; freight 

embargoes; unusually severe weather; delays of subcontractors due to cause similar to those 

set forth above; or shortage of materials; provided, however, that no extension of time will be 

granted for a delay caused by a shortage of materials, unless the contractor furnished to the 

Procurement Officer proof that the contractor has diligently made every effort to obtain such 

materials from all known sources within reasonable reach of the work, and further proof that 

the inability to obtain such materials when originally planned did in fact cause a delay in final 

completion of the entire work which could not be compensated for by revising the sequence of 

the contractor’s operations’ and  

 

(b) The contractor, within ten days from the beginning of any such delay (unless the 

Procurement Officer grants a further period of time before the date of final payment under the 

contract), notifies the Procurement Office in writing of the causes of delay. The Procurement 

Officer shall ascertain the facts and the extent of the delay and extend the time for completing 

the work when, in the judgment of the Procurement Officer, the findings of fact justify such 

an extension. 

 

(5) Erroneous Termination for Default. If, after notice of termination of the contractor’s 

right to proceed under the provisions of this clause, it is determined for any reason that the 

contractor was not in default under the provisions of this clause, or that the delay was excusable 

under the provisions of this clause, the right and obligations of the parties shall, if the contract 

contains a clause providing for termination for convenience of the territory, be the same as if 

the notice of termination had been issued pursuant to such clause. If, in the foregoing 

circumstance, this contract does not contain a clause providing for termination for convenience 

of the territory, the contract shall be adjusted to compensate for such termination and the 

contract modifies accordingly. 
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(6) Additional Rights and Remedies. The rights and remedies of the territory provided in this 

clause are in addition to any other rights and remedies provided by law or under this contract. 

 

VIII. CLAIMS, PAYMENTS 

 

1. Contractor's Title to Materials 

 

No materials or supplies for the work shall be purchased by the Contractor or by any 

subcontractor subject to any chattel mortgage or under a conditional sale or other agreement 

by which an interest is retained by the seller. The Contractor warrants that he has good title to 

all materials and supplies for which he accepts partial payments. 

 

2. Claims 

 

The Contractor agrees whenever required to do so by the Owner to furnish satisfactory 

evidence that all persons, firms or corporations who have done work or supplied materials 

under these specifications have been paid or have been duly notified of the completion of the 

work and have been secured to their satisfaction before the said Contractor shall be entitled to 

final payment. 

In case such evidence is not furnished or in case any claim is filed with the Owner or any suit 

or action is instituted against the Owner as defendant or garnishes or against the Contractor in 

connection with the work performed or to be performed under the drawings, specifications or 

contract, the Owner may retain from the money due or to become due to the Contractor such 

sum or sums as in the judgment of the Contracting Officer will fully protect the Owner from 

loss, charge or expense by reason of such claim, suit or action. The Owner without prejudice 

to any other and further rights, may make any and all deductions for any loss, charge or expense 

sustained by it to which it would be entitled under the contract specifications or bond, or 

otherwise before paying over the balance of the sum or sums retained as aforesaid, if any, to 

the Contractor, his creditor, or any successful claimant against the Contractor. 

 

No payment made or retained under this contract shall be held to relieve the Contractor and/or 

his sureties from his and/or their obligations under this bond to hold harmless and indemnify 

the Owner or its agents from any and all loss, charge or expense by reason of any unpaid claim 

whatsoever. 

 

3. Claims Based on The Director of Public Works or the Head of a Purchasing 

Agency’s Actions or Omissions 

 

(i) Notice of Claim.  If any action or omission on the part of the Director of Public Works or 

the head of the Purchasing Agency or designee of such officer, the requiring performance 

changes within the scope of the contract constitute the basis for a claim by the contractor for 

additional compensation, damages, or an extension of time for completion, damages, or an 

extension of time for completion, the contractor shall continue with the performance of the 

contract in compliance with the directions or orders of such officials, but by so doing, the 

contractor shall not be deemed to have prejudiced any claim or additional compensation 

damages, or an extension of time for completion; provided; 
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(1) The contractor shall have given written notice to the Director of Public Works, the head of 

the Purchasing Agency, or designee of such officer: 

 

(a) Prior to the commencement of the work involved, if at that time the contractor knows of 

the occurrence of such action or omission; 

 

(b) Within 30 days after the contractor knows of the occurrence of such action or omission, if 

the contractor did not have such knowledge prior to the commencement of the work; or  

(c) Within such further time as may be allowed by the Procurement Officer in writing. 

 

This notice shall state that the contractor regards the act or omission as a reason which may 

entitle the contractor to additional compensation, damages, or an extension of time.  The 

Procurement Officer or designee of such officer, upon receipt of such notice, may rescind such 

action, remedy such omission, or take such other steps as may be deemed advisable in the 

discretion of the Procurement Officer or designee of such officer. 

 

(2) The notice required by Subparagraph (a) of this Paragraph describes as clearly as 

practicable at the time reasons why the contractor believes that additional compensation, 

damages, or an extension of time may be remedies to which the contractor is entitled; and 

 

(3) The contractor maintains and, upon request, makes available to the Procurement Officer 

within a reasonable time, detailed records to the extent practicable, of the claimed additional 

costs or basis for an extension of time in connection with such changes. 

 

(ii) Limitations of Clause.  Nothing herein contained, however, shall excuse the contractor 

from compliance with any rules of law precluding any territorial officers and any contractors 

from acting in collusion or bad faith in issuing or performing change orders which are clearly 

not within the scope of the contract.  

 

(iii)Adjustments of Price.  Any adjustment in the contract price made pursuant to this clause 

shall be determined in accordance with the Price Adjustment Clause of this Contract.  

 

4. Waiver of Mechanics Liens 

 

Contractor waives any right that he now has or in the future may have to claim a mechanic's 

lien against the real property or improvements thereon which are the subject of this contract, 

to secure payment for labor and materials furnished or to be furnished by him under this 

contract. 

 

5. Schedule of Values 

 

Within three days after receipt of notice to proceed, the Contractor shall submit for approval a 

schedule of the estimated values of the main branches of the work totaling the amount of the 

contract. The format to be used will be furnished by the Contracting Officer. These values will 

be used for determining partial payments and as a basis for changes in work as outlined in the 

General Conditions. 
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6. Taxes 

 

The Contractor shall, without additional expense to the Owner, pay all applicable taxes. The 

successful bidder will be required to comply with the applicable sections of Titles 11 and 21 

of the Guam Code Annotated, as regards to licenses and taxes. In addition to the general 

contractor’s liability, subcontractors are also subject to these provisions.  Subcontractors are 

also required to possess Guam Service Licenses. The Contractor will be required to submit a 

list of his subcontractors and the monetary amount of each subcontract. 

 

7. Materials, Services and Facilities 

 

It is understood that except as otherwise specifically stated in the contract documents, the 

Contractor shall provide and pay for all materials, labor, tools, equipment, water, light, power, 

transportation, superintendence, temporary construction of every nature whatsoever necessary 

to execute, complete and deliver the work within the specified time. 

 

8. Patents 

 

The Contractor shall hold and save the Owner and his officers, agents, servants, and employees 

harmless from liability of any nature or kind, including cost and expenses, for or on account 

of any patented or unpatented invention, process, article or appliance manufactured or used in 

the performance of the contract including its use by the Owner, unless otherwise specifically 

stipulated in the contract documents. 

 

9. Payment by Contractor 

 

The Contractor shall pay; 

 

(a) For all transportation and utility services not later than the 20th day of the calendar month 

following that in which such services are rendered; 

(b) for all materials, tools, and other expendable equipment to the extent of 90 percent of the 

cost thereof, not later than the 20th day of the calendar month following that in which such 

materials, tools and equipment are delivered at the site of the project, and the balance of the 

cost thereof not later than the 30th day following the completion of that part of the work in or 

on which such materials, tools and equipment are incorporated or used; 

 

(c) To each of his subcontractors, not later than the 5th day following each payment to the 

Contractor, the respective amounts allowed the Contractor on account of the work performed 

by his subcontractors, to the extent of such subcontractor's interest therein. 

 

10. Extras 

 

Except as otherwise herein provided, no charge for any extra work or materials will be allowed 

unless the same has been ordered in writing by the Owner and either the price is stated in such 

order or a definite acknowledgment is made that a change in price is involved subject to later 

determination. 
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11. Differing Site Conditions (Please refer to Alternative “A” for this project) 

 

  (Alternative A) 

 

A. Notice: The contractor shall promptly, and before such conditions are disturbed, notify the 

Director of Public Works or the Head of a Purchasing Agency of: 

 

a. Subsurface or latent physical conditions at the site differing materially from those 

indicated in this contract; or 

 

b. Unknown physical conditions at the site, of an unusual nature, differing 

materially from those ordinarily encountered and generally recognized as inherent in work of 

the character provided for in this contract. 

 

B. Adjustment of Price or Time for Performance: After receipt of such notice, the Director 

of Public Works or the Head of a Purchasing Agency shall promptly investigate the site, and 

if it is found that such conditions do materially so differ and cause an increase in the 

contractor’s cost of, or the time required for, performance of any part of the work under this 

contract, whether or not changed as a result of such conditions, an adjustment shall be made 

and the contract modified in writing accordingly. Any adjustment in contract price made 

pursuant to this clause shall be determined in accordance with the Price Adjustment Clause of 

this contract. 

 

C. Timeliness of Claim: No claim of the contractor under this clause shall be allowed unless 

the contractor has given the notice required in this clause; provided, however, that the time 

prescribed therefor may be extended by the Director of Public Works or the Head of a 

Purchasing Agency in writing. 

 

D. No Claim After Final Payment - No claim by the contractor for an adjustment thereunder 

shall be allowed if asserted after final payment under this contract.  

 

E. Knowledge - nothing contained in this clause shall be grounds for an adjustment in 

compensation if the contractor had actual knowledge of the existence of such conditions prior 

to the submission of bids. 

 

  (Alternative B) 

 

The contractor accepts the conditions at the construction site as they eventually may be found 

to exist and warrants and represents that the contract can and will be performed under such 

conditions, and that all materials, equipment, labor and other facilities required because of any 

unforeseen conditions (physical or otherwise) shall be wholly at the contractor’s own cost and 

expense, anything in this contract to the contrary notwithstanding. 

 

12. Price Adjustment 

 

(1) Any adjustment in contract pursuant to clauses in this contract shall be made in one or more 

of the following ways: 
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(a) By agreement on fixed price adjustment before commencement of the pertinent 

performance or as soon thereafter as practicable; 

 

(b) By unit prices specified in the contract or subsequently agreed upon; 

 

a. by the costs attributable to the event or situation covered by the clause, plus appropriate 

profit or fee, all as specified in the contract or subsequently agreed upon; 

 

b. in such other manner as the parties may mutually agree; or 

 

c. in the absence of an agreement between parties, by a unilateral determination by the 

Director of Public Works or the Head of a Purchasing Agency of any cost attributable to 

the event or situation covered by the clause, plus appropriate profit or fee, all as computed 

by the Director of Public Works or the Head of a Purchasing Agency in accordance with 

generally accepted accounting principles with applicable sections under Chapter 7 (Cost 

Principles) of the Guam Procurement Regulations and subject to the provisions of Chapter 

9 (Legal and Contractual Remedies) of the Guam Procurement Regulations. 2GAR, Div. 4 

Chapter 9. 

 

(2) Submission of Cost or Pricing Data  - The contractor shall submit cost or pricing data for 

any price adjustments subject to the provisions of §3118 (Cost or Pricing Data) of the Guam 

Procurement Regulations. 

 

13. Changes in Work 

 

(a) The Owner may at any time, by a written order, and without notice to the sureties, make 

changes in the drawings and specifications of this contract and within the general scope thereof. 

However, no change will be made which increases the total contract price without notice to 

sureties. In making any change, the charge or credit for the change shall be determined by the 

following method: 

 

(1) The actual cost of: 

 

I. Labor, including foreman 

II. Materials entering permanently into the work 

III. Equipment rental cost during time used on extra work 

IV. Power and consumable supplies 

V. Insurance 

VI. To the above cost there shall be added a fixed fee to be agreed upon, but not to exceed 15% 

of the net cost.  This fee shall be compensation to cover the cost of supervision, overhead, 

bond, profit and other general expenses. 

 

(b) The Contractor shall, when required by the Owner, furnish to the Owner an itemized 

breakdown of the quantities and prices used in computing the value of any change that might 

be ordered. 

 

(c) In figuring changes, instructions for measurement of quantities set forth in the 
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specifications shall be followed. 

 

(d) If any part of the work as installed is at variance with the contract requirements, the Owner 

may, if he finds it to be in his interest, allow all or any part of such work to remain in place 

subject to a proper adjustment in the contract price. 

 

14. Payment to Contractor 

 

(a) Unless otherwise provided in the specifications, the Owner will make partial payments to 

the Contractor after receipt and approval of the request for partial payment covering the work 

performed during the proceeding calendar month. No payments for installed materials on the 

site will be made unless such request is accompanied by a receipt or certification showing that 

the Contractor has made payment in full for such work done. In preparing such estimates, 

preparatory work done shall not be considered for payment. Materials delivered to site shall be 

considered for payment subject to the following conditions: 

 

(1) The material shall be kept in a safe and enclosed warehouse or area located on site with 

restricted access. 

 

(2) The receipt and issue of material must be controlled by a stock card kept in the warehouse. 

 

(3) Insurance coverage required under Section 11, Chapter IV of the General Conditions shall 

include insurance of such material and shall include theft insurance. 

 

(4) Request for payment must be accompanied with certification and receipts indicating the 

cost of material and showing that Contractor has made full payment for such material. 

 

(b) In making such partial payments there shall be retained ten percent (10%) of the estimated 

amount until final completion and acceptance of all work covered by the contract. However, if 

the Contracting Officer, at any time after 50 percent of the work has been completed, finds that 

satisfactory progress is being made, he may authorize payment in full of each progress payment 

for work performed beyond the 50 percent stage of completion.  Also, whenever the work is 

substantially complete, the Contracting Officer, if he considers the amount retained to be in 

excess of the amount adequate for the protection of the Government, at his discretion, may 

release to the Contractor all or a portion of such excess amount.   

 

(c) All materials and work covered by partial payments made shall thereupon become the sole 

property of the Owner, but this provision shall not be construed as relieving the Contractor 

from the sole responsibility for all materials and work upon which payment have been made, 

or the restoration of any damaged work or as a waiver of the right of the Owner to require the 

fulfillment of all of the terms of the contract. 

 

(d) Release of Claims - Neither the final payment or any part of the retained percentage shall 

become due until the Contractor shall deliver to the Owner through the Contracting Officer a 

complete release of all claims against the Owner arising under and by virtue of this contract, 

including claims of all subcontractors and suppliers of either materials or labor, other than such 

claims, if any, as may be specifically excepted by the Contractor. 
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(e) Certificate of Completion - Upon completion and acceptance of all work whatsoever 

required and the release of all claims against the Owner as specified, the Contracting Officer 

shall file a written certificate with the Owner and with the Contractor as to the entire amount 

of work performed and compensation earned by the Contractor, including extra work and 

compensation therefore. 

 

(f) Final Payment - Within thirty (30) calendar days after the filing of such certificate of 

completion, the Owner shall pay to the Contractor the amount therein stated less all prior 

payments and advances whatsoever to or for the amount of the contract.  All prior estimates 

and payments including those relating to extra work shall be subject to correction by this 

payment which is throughout this contract called Final Payment. 

 

(g) Acceptance of Final Payment Constitutes Release - The acceptance by the Contractor of 

the final payment shall be and shall operate as a release to the Owner of all claims and of all 

liability to the Contractor for all things done or furnished in connection with this work and for 

every act and neglect of the Owner and others relating to or arising out of this work, excepting 

the Contractor's claims for interest upon the final payments if this payment be improperly 

delayed. No payments, however, final or otherwise shall operate to release the Contractor or 

his sureties from any obligations under this contract or the performance and payment bonds. 

 

IX. MISCELLANEOUS 

 

1. Prohibited Interests 

 

(a) No member of or Delegate to Congress or Resident Commissioner, shall be admitted to 

any share or part of this contract or to any benefit that may arise therefrom, but this provision 

shall not be construed to extend to this contract if made with a corporation for its general 

benefit. 

 

(b) No official of the Owner who is authorized in such capacity and on behalf of the Owner to 

negotiate, make, accept or approve, or to take part in negotiating, making, accepting or 

approving any architectural, engineering, inspection, construction or material supply contract 

or any subcontract in connection with the construction of the project, shall become directly or 

indirectly interested personally in this contract or in any part hereof. No officer, employee, 

architect, attorney, engineer, or inspector of or for the Government of Guam authorized to 

exercise any legislative, executive supervisory or other similar functions in connection with 

the construction of the project, shall become directly or indirectly interested personally in this 

contract or in any part thereof, any material supply contract, subcontract, insurance contract, 

or any other contract pertaining to the project. 

 

2. Mandatory Disputes Clause 

 

1.1 The Government and the Consultant agree to attempt resolution of all controversies which 

arise under, or are virtue of, this Agreement through mutual agreement. If the controversy is 

not resolved by mutual agreement, then the Consultant shall request the Government in writing 

to issue a final decision within six days after receipt of the written request. If the Government 

does not issue a written decision within six days after written request for final decision, or 
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within such longer period as may be agreed upon by the parties, then the Consultant may 

proceed as though the Government had issue a decision adverse to the Consultant. 

 

1.2 The Government shall immediately furnish a copy of the decision to the Consultant, by 

certified mail with a return receipt requested, or by any other method that provides evidence 

of receipt.  

 

1.3 The Government’s decision shall be final and conclusive, unless fraudulent or unless the 

Consultant appeals the decision.   

 

1.4 This subsection applies to appeals of the Government’s decision on the dispute. For money 

owed by or to the Government under this Agreement, the Consultant shall appeal the decision 

in accordance with the Government Claims Act by initially filing a claim with the Office of 

the Attorney General no later than eighteen months after the decision is rendered by the 

Government or from the date when a decision should have been rendered. For all other claims 

by or against the Government arising under this Agreement, the Office of the Public Auditor 

has jurisdiction over the appeal from the decision of the Government. Appeals to the Office of 

the Public Auditor must be made within sixty days of the Government’s decision or from the 

date the decision should have been made. 

 

1.5 The Consultant shall exhaust all administrative remedies before filling an action in the 

Superior Court of Guam in accordance with applicable laws. 

 

1.6 The Consultant shall comply with the Government’s decision and proceed diligently with 

performance of the Agreement pending final resolution by the Superior Court of Guam of any 

controversy arising under, or by virtue of, this Agreement, except where the Consultant claims 

a material breach of this Agreement by the Government. However, if the Government 

determines in writing that continuation of services under this Agreement is essential to the 

public’s health or safety, then the Consultant shall proceed diligently with performance of the 

Agreement notwithstanding any claim of material breach by the Government. 

 

END OF GENERAL CONDITIONS 
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ATTACHMENT “A” 
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SPECIAL PROVISIONS 

 

1. General Intention. 

 

It is the declared intention and meaning to provide and secure the construction services for 

the “Buildings 5, 6 and 13 at Fort Juan Muna (FJM) Restoration, Project No. 770-5-

1023-F-BAR”. 

 

2. Contractor. 

 

The Contractor and each and every subcontractor shall read the entire Bid Documents and 

by the act of submitting a bid, shall be deemed to have accepted all conditions contained 

therein. 

 

3. Standards. 

 

The standards referenced in this specification (including addenda, amendments and errata 

listed) shall govern in all cases where the references thereto are made.  In case of difference 

between the referenced standards and its accompanying drawings, accompanying drawings 

shall govern to the extent of such difference; otherwise the referenced standards shall 

apply. Extra care shall be exercised to refer in requests for quotations in orders and in 

subcontracts to all modifications thereof. 

 

4. Time for Completion. 

 

It is hereby understood and mutually agreed, by and between the Contractor and the 

Government of Guam, that the date of beginning, rate of progress and the time for 

completion of the work to be done hereunder are essential conditions of this contract; and 

it is further mutually understood and agreed that the work embraced in this contract shall 

be commenced on a date to be specified in the Notice to Proceed (NTP). The Construction 

shall be completed within Two Hundred Ten (210) calendar days upon approval of 

contract agreement. 

 

5. Liquidated Damages. 

 

It is hereby understood and mutually agreed, by and between the Contractor and the 

Government of Guam, that liquidated damages shall be assessed for each calendar day the 

work remains incomplete. 

 

When the Contractor is given notice of delay or nonperformance as specified in Paragraph 

(a) (Default) of the Termination for Default Clause of this contract and fails to cure in the 

time specified, the contractor shall be liable for damages for delay in the amount of one-

fourth of one-percent (1%) of outstanding order per calendar day from date set for cure 

until either the territory reasonably obtains similar supplies or services if the contractor is 

terminated for default, or until the contractor provides the supplies or services if the 

contractor is not terminated for default. To the extent that the contractor's delay or 

nonperformance is excused under Paragraph (d) (Excuse for Nonperformance or Delayed 
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Performance) of the Termination for Default Clause of this contract, liquidated damages 

shall not be due the territory. The contractor remains liable for damages caused other than 

by delay 

 

The said amount is fixed and agreed upon by and between the Contractor and the 

Government of Guam because of the impracticability and extreme difficulty of fixing and 

ascertaining the actual damages the Government of Guam would in such event sustain, and 

said amounts shall be retained from time to time by the Government of Guam from current 

periodical estimates. 

 

It is further agreed that time is of the essence of each and every portion of this contract and 

of the specifications wherein a definite and certain length of time is fixed for the 

performance of any act whatsoever; and where under the contract an additional time is 

allowed for the completion of any work, the new time limit fixed by such extension shall 

be of the essence of this contract. Provided, that the Contractor shall not be charged with 

liquidated damages of any excess cost when the delay in completion of the work is due 

 

a)  To any preference, priority or allocation order duly issued by the Government of 

Guam. 

 

b) to unforeseeable causes beyond the control and without the fault or negligence of 

the Contractor, including but not restricted to acts of God or the public enemy, acts 

of the Government of Guam, acts or another Contractor in the performance of a 

contract with the Government of Guam, fires, floods, epidemics, quarantine 

restrictions, strikes, freight embargoes, and unusually severe weather; and 

 

c) To any delays of Subcontractors or suppliers occasioned by any of the causes 

specified in subsections (a) and (b) of this article. 

 

Provided further that the Contractor shall, within seven (7) calendar days from the 

beginning of delay, notify the Contracting Officer in writing of the causes of the delay who 

will ascertain the facts and extent of the delay and notify the Contractor within reasonable 

time of his decision in the matter. 

 

Contractor must note that Guam by nature has frequent rainfall causing suspension of work. 

Said suspensions shall not qualify for time extensions unless the weather is unusually 

severe. 

 

END OF SPECIAL PROVISIONS 
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GENERAL STATEMENT OF WORK 

 

I. OBJECTIVE 

 

It is the primary objective of the Department of Public Works and the Department of Military 

Affairs to solicit a construction services for the “Buildings 5, 6 and 13 at Fort Juan Muna 

(FJM) Restoration, Project No. 770-5-1023-F-BAR”.  

 

II. PROJECT DESCRIPTION AND LOCATIONS 

 

The Project will provide restoration and modernization to Building 200 located at Guam Army 

National Guard (GUARNG) Barrigada Readiness Complex (BRC), Barrigada, Guam. 

 

III. GENERAL SCOPE OF SERVICES AND RESPONSIBILITIES:  

 

1. Refer to Attachments “A” for dimensions and more details. 

 

2. Contractor to provide all equipment needed for this project at no additional cost to owner. 

 

3. Contractor to provide Product Data Sheet/Safety Data Sheet for the materials used for this project such 

as metal roofing panel, type of insulation, and other components. 

 

4. Contractor to provide Department of Military Affairs (DMA) and CFMO color samples for roofing 

system, walls, columns, shutters and floors for approval before application. 

 

5. Contractor to Inform CFMO when furnishings, if any, can be returned to its original location once the 

epoxy curing has completely cured. 

 

6. If furnishings or any heavy/sharp objects scraped/damaged the flooring, walls, and ceiling, Contractor 

to do proper touch up at no additional cost. 

 

7. Preparation: Visit the worksite and become fully aware of all existing conditions. 

Investigate the contract documents and make proper provisions to avoid inferences or 

construction delays. Furnish other trades with information to properly locate and size 

openings in the structure required for this work. Furnish anchor bolts, sleeves, inserts, 

support and other requirements for this work. 

 

8. Installation: Perform work using personnels skilled in the trade involved. Provide 

competent supervision. Furnish new equipment, materials, and accessories bearing the 

manufacturer's identification, and conforming to the recognized commercial standards. 

Provide extra materials and labor for a complete operable system at no extra cost to the 

owner. 

 

9. Field Quality Control: Test systems in accordance with applicable standards, codes and 

manufacturer's recommendations. Perform tests in the presence of, and to the satisfaction 

of inspectors having jurisdiction over the work. Ask for final inspection by the engineer 

after all tests, adjustments and balancing has been performed 
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10. If any, all electrical work shall be done by a Guam licensed master electrician or under 

his/her direct supervision. 

 

11. The Contractor shall be responsible for providing the required wiring and overcurrent devices. 

 

12. Electrical contractor shall coordinate his/her work with other trades to avoid conflicts with 

mechanical, structural and architectural elements of this project. 

 

13. Department of Military Affairs (DMA)/Construction & Facilities Management Office 

(CFMO) reserves the right of final selection for all materials before installation. 

 

14. The Contractor shall be responsible for providing the required wiring and overcurrent 

devices 

 

15. All wiring and overcurrent devices for equipment furnished by other trades are sized for a 

contemplated equipment size. The contractor shall be responsible for providing the 

required wiring and overcurrent devices. 

 

16. Balancing, adjustments, and cleaning: Clean up work areas and fixtures. Adjust system 

for proper operation, ready for use. Touch up with matching paint for all damaged factory 

finishes. 

 

17. Cleaning and adjusting: At the completion of the work, all parts of the installation shall 

be thoroughly cleaned. Any stoppage or discoloration of other damage to parts of the 

building its finish, or furnishing due to the Contractor's failure to clean shall be repaired by 

the Contractor without cost to the owner. 

 

18. Conform to all requirements of the building, plumbing and electrical codes, local and 

federal, and other applicable regulations for the project. 

 

19. Installation shall be guaranteed to be free from defects for one (1) year from date of final 

acceptance of the project as a whole.  

 

20. All permits required under state and federal will be the responsibility of the Contractor at 

no additional cost to the owner.  

 

21. Additional work: Any change in electrical, wiring, conduit, connections piping, controls 

and openings required by alternate equipment specified and submitted and approved shall 

be paid for by the Contractor. 

 

22. Actual measurements and to source materials according to required specifications will be 

Contractor's responsibility upon assessment. 

 

23. Provide Product Data Sheet and Safety Data Sheet for the roof coating material. 

 

24. Existing materials which are not to be reused or is not requested to be retained by the owner 

shall be properly removed from the site and become the property of the contractor/vendor 
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for salvage. All other waste materials to be property disposed of by the Contractor In 

accordance with federal and local regulations. Any fees incurred will be the responsibility 

of the Contractor; must be coordinated with DMA. 

 

25. The Contractor will be responsible for maintaining and securing their equipment at the 

work site. 

 

26. Omissions: It is the intent of the plans and specifications to provide a complete installation. 

Should there be omissions, the Contractor shall call the attention of the Engineer to such 

omissions. Ten (10) days in advance of the date of bid opening so that the necessary 

corrections can be made. 

 

27. Contractor must be licensed with the Guam Contractors License Board in order to take part 

of the bidding. 

 

28. Contractor to include all additional work required to complete this project on the initial 

cost proposal breakdown. 

 

29. All work sites shall be kept clean and all tooling and material must be verified in safe 

control during daily field work. Daily debris must be moved offsite or to a designated 

staging area. 

 

30. The contractor shall submit work schedules and verify daily the actions to be taken on site. 

Contractor must also inform the DPW-CQC Representative and CFMO inspectors of 

failures or impact to the published schedules and what counter measures are being taken to 

resolve negative issues or impacts to the schedule.  

 

31. The contractor shall provide to the DPW-CQC Representative and CFMO inspectors a 

listing of all key personnel emergency phone numbers and contact information in the event 

of emergencies and this shall be reviewed weekly.  

 

• If personnel does not have a DBIDs/CAC card, a police and court clearance shall 

be provided to CFMO POC (Carel Manuel) before Pre-Construction and wait for 

approval from GUNG's Antiterrorism Program Manager. This may take 2 weeks to 

be approved. 

 

32. Pre-Construction Conference: 

 

Prior to commencement of work, Contractor shall meet with representatives of the 

Contracting Officer and CFMO to discuss and develop a mutual understanding relative to 

the administration of the safety program, preparation and submission of shop drawings and 

other submittals and execution of work. The Contracting Officer will arrange a schedule 

for pre-construction conference. Contracting Officer shall inform all DMA/CFMO 

personnel involved on this project in a timely manner. 
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33. Permits and Clearances 

 

(Permits and clearances for this project will be determined during Pre-Construction 

Conference) 

 

a. The Contractor shall without additional expenses to the Government, be responsible 

for obtaining any necessary licenses and permits, and for complying with any Federal. 

State, and municipal laws, codes and regulations applicable to the performance of the 

work (FAR 52.236-7). 

b. Permits listed to be provided by Contractor if applicable to the project but not limited to: 

 

1. Dig Permit-required for any disturbance of soil (mechanical or hand digging) and 

includes excavation, stake placements, grounding rods, fighting positions, signs, and 

any other type of ground disturbance or penetration. 

• Dig requestor is responsible for marking proposed dig site with white paint and 

will thereafter be responsible for maintaining all marked color lines in accordance 

with National Utility Standards. 

• Dig permit to be obtained from CFMO after sending the following information to 

Carel Manuel: carelrose.m.manuel.nfg@army.mil 

 

i. Dig description (purpose and extent of digging planned) 

ii. Dig location (UTM  and/or nearest intersection) 

iii. Aerial photo of proposed dig site 

iv. Start and end date of project 

v. Approved work order or contract number 

vi. Mechanical or hand digging? 

 

2. Hot Work Permit - required for any operation involving open flame or producing heat 

and/or sparks. Work includes, but is not limited to welding, brazing, cutting, grinding, 

soldering, thawing pipe, torch-applied roofing or chemical welding. 

3. Fire detection/suppression system. 

4. Unexploded Ordnance/Munitions and Explosives of Concern (UXOIMEC) 

Contractor to follow DDESB TP 18 and EM 38>1-97. If applicable to the project. 

 

34. Construction Schedule Requirements 

 

a. Contractor shall submit a work schedule no later than 7 days after Notice to Proceed 

or at least 7 days before the pre-construction meeting. If the proposed schedule is 

rejected, Contractor is to submit a revised schedule within 3 days after in receipt of 

rejection. Work cannot begin except for mobilization until schedule is accepted. 

b. Show completion of the work within the contract time 

c. Regular work hours: Working hours to not exceed 40 hours per week, from 08:00 

to 17:00, Monday thru Friday. No Government of Guam holiday work permitted 

unless approved by CFMO. 

d. Government of Guam Holidays: 

• New Year's Day 

• Martin Luther King, Jr. Day 

mailto:nfg@army.mil
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• Guam History and Chamorro Heritage Day 

• Memorial Day 

• Independence Day 

• Liberation Day 

• Labor Day 

• All Souls' Day 

• Veterans Day 

• Thanksgiving Day 

• Santa Marian Kamalen Day 

• Christmas Day 

 

e. Work outside regular hours: weekend work and Government of Guam holidays may 

be approved with prior advance notification of at least five (5) days to 

CFMO/DMAPOC. 

f. If work cannot be done on site due to unforeseeable event, Contractor shall inform 

the Inspector and keep record. 

 

35. Staging Area 

 

Staging area will be designated by CFMO and discussed during Pre-Construction 

Conference. 

 

36. Inspection 

 

DPW and CFMO Inspectors will be monitoring the daily work to assure compliance within 

EM385-1-1 and Occupational Safety & Health Association (OSHA) regulations, plans and 

specifications. Contractor to notify Contractor Officer and inspectors if any change to the 

work schedule occurs. 

 

37. Contractor's Access and Use of Premises 

 

a. Contractor personnel employed for the project should be familiar with and comply with 

Guam Army National Guard (GUARNG) regulations. 

b. Must be within limits of work area and avenues of ingress and egress. Do not enter 

restricted areas unless required and until cleared of entry. 

c. Contractor's equipment/materials shall be conspicuously marked for identification. 

 

38. Safety 

 

a. The Contractor must abide by all applicable federal, state, and local laws governing 

safety, health, and sanitation when carrying out this scope of work. 

b. The Contractor is required to provide all safeguards, safety devices, and protective 

equipment and take any other steps needed to protect the life and health of employees 

on the job, the public's safety, and property. 

c. Contractor must have a clear, visible sign that shows work is in progress. 
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d. Fall Protection - Contractor shall follow the fall protection systems in accordance to 

EM385-1-1, 29 CFR 1926.760 and OSHA standards when applicable to the project. 

 

39. Environmental Protection 

 

a. Projects on GUNG facilities require compliance with Title 32 CFR Part 650 

Environmental Protection and Enhancement (AR 200-1). 

b. Federal law requires Government installation to comply with environmental protection 

laws including but not limited to OSHA, Clean Water Act (CWA), Clean Air Act 

(CAA), Resource Conservation and Recovery Act (RCRA),Toxic Substances Control 

Act (TSCA), Emergency Planning and Community Right to Know Act (EPCRA), 

Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA), Comprehensive 

Environmental Response, Compensation, and Liability Act (CERCLA), Endangered 

Species Act (ESA), National Environmental Policy Act (NEPA), National Historic 

Preservation Act (NHPA) and amendments to these acts including the Federal Facilities 

Compliance Act (FFCA). The US Environmental Protection Agency (USEPA) has 

granted inspection and enforcement authority to State and local government, who may 

impose fines and penalties for violations of these laws. 

c. Comply wlth-federal,8tate, and local regulations pertaining to environment, including 

but not limited to: 

• 40 CFR Chapter I Environmental Protection Agency 

• 40 CFR Chapter I Subchapter C (Parts 50-99) - Air Programs 

• 40 CFR Chapter I Subchapter C, Part 61- National Emission Standards for 

Hazardous Air Pollutants 

• 40 CFR Chapter I Subchapter C, Part 61 Subpart M - National Emission 

Standard for Asbestos 

• 40 CFR Chapter I Subchapter D (Parts 100-149) - Water Programs 

• 40 CFR Chapter I Subchapter D (Part 112) - Oil pollution prevention. 

• 40 CFR Chapter I Subchapter E (Parts 150-189) - Pesticide Programs 

• 40 CFR Chapter I Subchapter G - Noise Abatement Programs 

• 40 CFR Chapter I Subchapter I (Parts 230-259) - Solid Wastes 

• 40  CFR Chapter I Subchapter I (Parts 261-273) - Hazardous Wastes 

• 40 CFR Chapter I Subchapter R (Parts 700-799) - Toxic Substances Control Act 

• 40  CFR Part 761 Polychlorinated Biphenyls (PCBs) 

• 40 CFR Part 763 Asbestos 

• Title 22 GARR Chapter 1 - Guam Air Pollution Control standards and 

Regulations 

• Title 22 GARR Chapter 20 Guam Solid Waste Disposal Regulations 

• Title 22 GARR Chapter 21 Guam Solid Waste Collection Regulations 

• Title 22 GARR Chapter 30 Guam Hazardous Waste Management Regulations 

• Title 22 GARR Chapter 5 Water Quality Standards 

d. Contractor shall prepare an Environmental Protection Plan that addresses the following 

environmental concerns in accordance with the aforementioned laws/regulations when 

applicable: 

• Solid Waste Management Plan (to include storage transportation/collection 

permit and disposal at an appropriate permitted facility). 
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• Hazardous Waste Management Plan (to include storage, transportation and 

disposal at appropriate permitted facility) 

• Spill Prevention and Control Plan/Emergency Response Spill Plan 

• Hazardous Materials Plan (to include inventory. storage. SDS) 

• Spill Prevention Control and Countermeasures (for oil) 

• Stormwater Pollution Prevention Plan 

• Inclement Weather Plan 

• Any plans for application of pesticides must be submitted to CFMO 

Environmental for review and approval. 

e. All wastes/debris from the project site shall be removed and disposed of at a permitted 

off-post disposal facilities. 

f. Contractor shall prepare a spill prevention and clean-up plan if any chemicals and/or 

hazardous materials are stored at the project site, and all hazardous materials and wastes 

shall be provided secondary containment and be protected from the elements. 

g. All workers shall be properly educated regarding invasive species and habitat measures, 

erosion control, and spill prevention and control plan. 

h. Report any spills of hazardous waste (HW) hazardous materials (HM), petroleum oil 

lubricants (POL) or other restricted material to CFMO Environmental division. 

i. Notify CFMO environmental of asbestos and lead-based paint removal when applicable. 

j. Contractor shall have an environmental manager to educate staff on the Environmental 

Protection Plan and will oversee the implementation of the plan. 

k. All environmental concerns will be reviewed by CFMO. 

 

40. Maintenance 

a. Maintenance inspection shall be performed during final inspection. 

 

41. Warranty 

a. Certificate of Completion 

b. Warranty for materials and workmanship 

c. Guarantee and Certificate: guarantee and certify in writing all new work for a period of 

One (1) year from date of acceptance of the work as a whole by the engineer. Should 

any equipment or material fail within this period, replace or repair that item at no cost 

to the owner is such is due to faulty workmanship of materials. Contractor shall be 

responsible for all damages to any part of premises caused by equipment furnishes under 

this section during the guarantee period. 

 

42. Build America, Buy America Act (BABAA) 

 

a. BABAA applies to this project (PIB. L. No. 117-58 Section 70914) 

 

b. Contractor is required to submit a Certification of Material Origin for all 

Construction Materials. 

 

c. BABAA Requirements: 

 

• All iron and steel used in the infrastructure project or activity are produced in the 

United States. 
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• All manufactured products used in the infrastructure project or activity are 

produced in the United Sates. 

• All construction materials are manufactured in the United States 

 

d. BABAA Waiver Conditions: 

 

• Applying the American sourcing requirement would be inconsistent with the public 

interest. 

• The types of iron, steel, manufactured products, or construction materials are not 

produced in the United States in sufficient and reasonable available quantities or of 

a satisfactorily quality. 

• The inclusion of iron, steel, manufactured products, or construction materials 

produced in the United States will increase the cost of the overall project by more 

than 25 percent. 

 

43. All other items not detailed shall be assumed included to make the system work 

complete and ready for use. 

 

44. Contractor to first work on areas with less foot traffic or where no furnishings will need to 

be removed. 

 

45. Contractor will not be responsible for removing the furnishings from the rooms but 

will give their work schedule to DMA/CFMO. The military units will follow their work 

sequence and remove the furnishings prior to the scheduled work per area. 

 

46. Preparation: visit the worksite and become fully aware of all existing conditions. 

Investigate the contract documents and make proper provisions to avoid inferences or 

construction delays. 

 

47. Installation: Perform work using personnels skilled in the trade involved. Provide 

competent supervision. Furnish any new equipment, materials, and accessories bearing the 

manufacturers identification, and conforming to the recognized commercial standards. 

Provide extra materials and labor for a complete operable system at no extra cost to the 

owner 

 

48. Field Quality Control: test all work done in accordance with applicable standards, codes 

and manufacturers recommendations. Perform tests In the presence of, and to the 

satisfaction of inspectors having jurisdiction over the work. Ask for final inspection by the 

engineer after all tests, adjustments and balancing has been performed. 

49. Balancing, adjustments, and cleaning: clean up work areas and fixtures. Adjust system for 

proper operation, ready for use. Touch up with matching paint for all damaged factory 

finishes. 

 

50. Cleaning and adjusting: at the completion of the work, all parts of the installation shall be 

thoroughly cleaned. Any stoppage or discoloration and other damage to parts of the 

building, its finish, or furnishing due to the Contractors failure to clean shall be repaired 

by the Contractor without cost to the owner. 
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51. Conform to all requirements of the building, local and federal, and other applicable 

regulations for the project. 

 

52. Installation shall be guaranteed to be free from defects for one year from date of final 

acceptance of the project as a whole. 

 

53. Contractor to pay for all permit fees and applications per state and federal requirements at 

no additional cost to owner. 

 

54. Department of Military Affairs (DMA)/CFMO reserves the right of final selection for all 

materials and colors before installation. 

 

55. Provide Product Data Sheet for the replaced flooring. 

 

56. Existing materials which are not to be reused or is not requested to be retained by the owner 

shall be properly removed from the site and become the property of the contractor/vendor 

for salvage. All other waste materials to be properly disposed of by the Contractor in 

accordance with federal and local regulations. Any fees incurred will be the responsibility 

of the Contractor; must be coordinated with DMA. 

 

57. The-Contractor will be responsible-for maintaining and securing their equipment at the 

work site. 

 

58. Contractor must be licensed with the Guam Contractors License Board in order to take part 

of the bidding. 

59. All permits required under state and federal will be the responsibility of the Contractor at 

no additional cost to the owner. 

 

60. Contractor to list other work details not specified on the Scope of Work and to exclude any 

work no longer needed based on walkthrough assessment in order to properly complete 

this project. Detailed work shall be listed with the materials and labor breakdown submittal. 

 

IV. CONSTRUCTION & FACILITIES MANAGEMENT OFFICE POINT OF 

CONTACT 

 

A. Quartermaster Kathleen Peredo 

Email: kathleen.oeredo@dma.guam.gov 

Office Number: (671) 647-9156 

B. Analisa Evangelista 

Email: analisa.evangelista@dma.guam.gov 

Office Number: (671) 647-9156 

 

C. Carel Manuel 

Email 1: carel.manuel@dma.guam.gov 

Email 2:carelrose.m.manuel.nfg@army.mil 

Office Number: (671) 344-1119 

 

mailto:oeredo@dma.guam.gov
mailto:evangelista@dma.guam.gov
mailto:manuel@dma.guam.gov
mailto:nfg@army.mil
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D. Argie Flores 

Email1:  

Email 2:argie.b.f1ores.nfg@army.mil 

Office Number: (671) 344-1121 

 

V. REFERENCES: 

 

a. Unified Facilities Criteria(UFC)3-110-03,current edition 

b. UFC1-200-01,currentedition 

c. International Building Code (IBC) 

d. Federal Acquisition Regulation (FAR) 52.236-7 

e. 40 Code of Federal Regulations(CFR) Chapter I Environmental Protection Agency 

f. 29 CFR 1926 

g. Unified Facilities Guide Specification (UFGS) 028500, current edition 

h. ASTM 07338-14 

i. Army Regulation (AR) 420-1 Army Facilities Management Chapter 5, current 

edition 

 

VI. GOVERNMENT REVIEWING AND APPROVING AGENCIES: (as needed) 

 

1. Department of Public Works 

2. Guam Environmental Protection Agency 

3. Department of Land Management 

4. Guam Power Authority 

5. Guam Fire Department 

6. Guam Waterworks Authority 

7.  Guam Historic Preservation 

8. Guam Bureau of Statistics and Plans 

8. Guam Customs and Quarantine Agency 

9. US Army Corps of Engineers 

 

V. DISPOSAL: 

 

1. Contractor must coordinate with the DPW representative prior to any 

disposal activity. 

 

2. Removal and disposal fee shall be paid by the contractor. 

 

END OF GENERAL STATEMENT OF WORK 

 

 

 

 

  

mailto:nfg@army.mil
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TEMPORARY ALIEN PREVAILING 

WAGE RATES 
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USDOL WAGE AND BENEFITS RATE DETERMINATION 

 

General Decision Number: GU20260001 01/02/2026 

 

Superseded General Decision Number: GU20250001 

 

State: Guam 

 

Construction Types: Building, Heavy, Highway and Residential 

 

Excludes any projects funded under the National Defense Authorization Act 2010 - Guam 

Realignment Fund - Defense Policy Review 

 

County: Guam Statewide. 

 

BUILDING, HEAVY, HIGHWAY AND RESIDENTIAL 

 

Modification Number   Publication Date 

0    01/02/2026 

 

SUGU2020-001 03/05/2020 

 

   Rates   Fringes 

 

CARPENTER--------------------------------------------------$ 15.48 

 

CEMENT MASON--------------------------------------------$ 14.92 

 

ELECTRICIAN------------------------------------------------$ 18.52 

 

Heavy Equipment Mechanic---------------------------------$ 18.32 

 

Heavy Equipment Operator-----------------------------------$ 16.58 

 

IRONWORKER, REINFORCING--------------------------$ 15.61 

 

IRONWORKER, STRUCTURAL---------------------------$ 14.90 

 

PAINTER--------------------------------------------------------$ 12.86 

 

PIPEFITTER----------------------------------------------------$ 16.52 

 

PLASTERER----------------------------------------------------$ 22.89 

 

PLUMBER-------------------------------------------------------$ 16.52 

 

REFRIGERATION MECHANIC  
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(including Heating, Air Conditioning (HVAC)  

Mechanic work)--------------------------------------------------$ 18.43 

 

SHEET METAL WORKER------------------------------------$ 16.73 

 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

 

================================================================ 

 

Unlisted classifications needed for work not included within the scope of the classifications listed 

may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) 

(1) (iii)). 

 

--------------------------------------------------------------------------------------------------------------------- 

The body of each wage determination lists the classifications and wage rates that have been found 

to be prevailing for the type(s) of construction and geographic area covered by the wage 

determination. The classifications are listed in alphabetical order under rate identifiers indicating 

whether the particular rate is a union rate (current union negotiated rate), a survey rate, a weighted 

union average rate, a state adopted rate, or a supplemental classification rate. 

 

Union Rate Identifiers 

 

A four-letter identifier beginning with characters other than ""SU"", ""UAVG"", ?SA?, or ?SC? 

denotes that a union rate was prevailing for that classification in the survey. Example: PLUM0198-

005 07/01/2024. PLUM is an identifier of the union whose collectively bargained rate prevailed in 

the survey for this classification, which in this example would be Plumbers. 0198 indicates the 

local union number or district council number where applicable, i.e., Plumbers Local 0198. The 

next number, 005 in the example, is an internal number used in processing the wage determination. 

The date, 07/01/2024 in the example, is the effective date of the most current negotiated rate. 

 

Union prevailing wage rates are updated to reflect all changes over time that are reported to WHD 

in the rates in the collective bargaining agreement (CBA) governing the classification. 

 

Union Average Rate Identifiers 

 

The UAVG identifier indicates that no single rate prevailed for those classifications, but that 100% 

of the data reported for the classifications reflected union rates. EXAMPLE: UAVG-OH-0010 

01/01/2024. UAVG indicates that the rate is a weighted union average rate. OH indicates the State 

of Ohio.  

 

The next number, 0010 in the example, is an internal number used in producing the wage 

determination. The date, 01/01/2024 in the example, indicates the date the wage determination was 

updated to reflect the most current union average rate. 

A UAVG rate will be updated once a year, usually in January, to reflect a weighted average of the 

current rates in the collective bargaining agreements on which the rate is based. 

 

Survey Rate Identifiers 
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The ""SU"" identifier indicates that either a single non-union rate prevailed (as defined in 29 CFR 

1.2) for this classification in the survey or that the rate was derived by computing a weighted 

average rate based on all the rates reported in the survey for that classification. As a weighted 

average rate includes all rates reported in the survey, it may include both union and non-union 

rates. Example: SUFL2022-007 6/27/2024. SU indicates the rate is a single non-union prevailing 

rate or a weighted average of survey data for that classification. FL indicates the State of Florida. 

2022 is the year of the survey on which these classifications and rates are based. The next number, 

007 in the example, is an internal number used in producing the wage determination. The date, 

6/27/2024 in the example, indicates the survey completion date for the classifications and rates 

under that identifier. 

 

?SU? wage rates typically remain in effect until a new survey is conducted. However, the Wage 

and Hour Division (WHD) has the discretion to update such rates under 29 CFR 1.6(c)(1). 

 

State Adopted Rate Identifiers 

 

The ""SA"" identifier indicates that the classifications and prevailing wage rates set by a state (or 

local) government were adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 

01/03/2024. SA reflects that the rates are state adopted. ME refers to the State of Maine. 2023 is 

the year during which the state completed the survey on which the listed classifications and rates 

are based. The next number, 007 in the example, is an internal number used in producing the wage 

determination. 

 

The date, 01/03/2024 in the example, reflects the date on which the classifications and rates under 

the ?SA? identifier took effect under state law in the state from which the rates were adopted. 

 

------------------------------------------------------------------------------------------------------------------ 

 

WAGE DETERMINATION APPEALS PROCESS 

 

1) Has there been an initial decision in the matter? This can be: 

 

a) a survey underlying a wage determination 

 

b) an existing published wage determination 

 

c) an initial WHD letter setting forth a position on a wage determination matter 

 

d) an initial conformance (additional classification and rate) determination 

 

On survey related matters, initial contact, including requests for summaries of surveys, should be 

directed to the WHD Branch of Wage Surveys. Requests can be submitted via email to 

davisbaconinfo@dol.gov or by mail to: 

 

Branch of Wage Surveys 

Wage and Hour Division 
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U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

Regarding any other wage determination matter such as conformance decisions, requests for initial 

decisions should be directed to the WHD Branch of Construction Wage Determinations. Requests 

can be submitted via email to BCWD-Office@dol.gov or by mail to: 

 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

2) If an initial decision has been issued, then any interested party (those affected by the action) 

that disagrees with the decision can request review and reconsideration from the Wage and 

Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Requests for review and 

reconsideration can be submitted via email to dba.reconsideration@dol.gov or by mail to: 

 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position and any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue. 

 

3) If the decision of the Administrator is not favorable, an interested party may appeal directly 

to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, DC 20210. 

 

================================================================ 

 

END OF GENERAL DECISION" 

 




